



CITY OF MEMPHIS

REQUEST FOR INFORMATION

SIMMONS BANK LIBERTY STADIUM RENOVATION

RFI 2022-02

Addendum #3

ADDENDUM NO. 3

January 12, 2023

This Addendum will become part of the Contract Documents. In case of difference with previous Addenda or communications, this Addendum takes precedence. Receipt will be acknowledged by inserting the Addendum number and its date in the RFI Response.

This Addendum consists of (2) pages.

I. MODIFICATIONS/CLARIFICATIONS TO THE A/E RFI**1. Questions/Answers**

Questions & Answers

Except to remove vendor names and addresses, questions are provided exactly as submitted.

#		Section	Question / Answer
1	Q		Please confirm the targeted construction figures include any of the deferred maintenance scope identified in the master plan study document or if these costs would be on top of the amounts shown?
1	A		<i>The construction amount shown represents all available funds. A/E team will be expected to coordinate with the Owner and PM to identify funds within the total shown to address deferred maintenance items on an as-needed basis.</i>
2	Q		Is the schedule included in the RFI for the total project or just Phase I + Phase I alternate scope components or is possible Phase II scope included in this timeline?
2	A		<i>All planned improvements must be completed within the written timeline.</i>
3	Q		Can the audio and video from the zoom meeting be made available along with the questions and responses from that meeting?
3	A		<i>The Pre-Submission Meeting was not recorded. As stated in the Pre-Submission Meeting, any questions were to be submitted in written form.</i>