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00170 - Request for Bid 
 
00170.1  Introduction 
Sealed bids will be received at the Office of the City of Memphis Environmental Administration, Room 
620, City Hall, 125 N. Main, Memphis, TN  38103, until 3:00 p.m. local time, July 15, 2015 for furnishing 
the City of Memphis with the following: 
 
FOR THE DIVISION OF: PUBLIC WORKS FOR THE CONSTRUCTION OF:   
SARP10 Program Mainline Sewer Point Repair – Group 3 Project  
 
The Sealed Bid envelope must be labeled with the project name, bidder’s name, license bidder 
number, license expiration date, license classification.  The Sealed Bid envelope must contain one 
(1) hardcopy of the bid and one (1) electronic CD copy of the bid. 
 
Sealed Bids that are sent through the mail or other such delivery service shall be sent in such a manner 
so as to allow the opening of the “Mailing Container” and still have intact the sealed Bid.  On the Mailing 
Container the sender shall state the words that a “SEALED RESPONSE IS ENCLOSED” and the Bid 
number. 
 
Subcontractors intending to bid on this project must have submitted Registration documents electronically 
to B&V/OCI per the instructions included in Advertisement Legal Notice Request for Bid No. 
179821.71.0413 dated June 18, 2015 and Registration documents due July 7, 2015.   
 
00170.2  Program Overview 
The Program consists of the management of the capital program needed to bring the City’s wastewater 
and sewer system into compliance with federal and state regulations per The City of Memphis 
Wastewater Collection and Transmission System (WCTS) Condition Assessment and Rehabilitation 
Program Consent Decree signed on September 21, 2012, including the procurement of studies, design 
and construction services associated with the City of Memphis SARP10 Program.   
 
00170.3  Scope of Work 
The general scope of work for this RFB is the furnishing of labor, equipment, and materials for the 
mainline sewer point repair.   
 
00170.4  Bid Guarantee Requirements 
Guarantee Requirements: 
 

(a)  Bidder will not withdraw bid for one hundred eighty (180) calendar days after opening 
of bids without Purchaser's written consent. 
 
(b)  If bid is accepted, bidder will enter into formal Subcontract with Purchaser, within five 
(5) calendar days after receipt of Subcontract documents for execution. 
 
(c) If bid is accepted, bidder will execute required 100% Performance/Payment Bond in 
accordance with Article 00571.4 and will obtain required insurance coverage in 
accordance with Article 00572.21 within ten (10) calendar days after receipt of 
Subcontract. 
 
(d) All bids will require a bidder’s bond or certified or cashier’s check made payable to the 
Purchaser on a solvent bank in the amount of 5% of the bid.  Said instrument to remain in 
effect and will be returned only after the Subcontract has been fully executed and 
secured.  Additionally, the successful bidder shall execute a performance bond in an 
amount equal to 100% of the Subcontract sum as security for the faithful performance of 
the Subcontract and for the payment of labor and material furnished and incorporated 
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into the Work.  The only acceptable form of instrument for this bid bond is bound herein, 
Article 00672.7. 
 

Bidder shall be liable to the Purchaser for full amount of bid guarantee as representing damage to the 
Purchaser on account of default of bidder if: 
 

(a)  Bid is withdrawn within one hundred eighty (180) calendar days after receipt of bids 
without approval by Purchaser. 
 
(b)  Bidder fails to enter into contract with Purchaser and execute required Performance 
Bond and provide required insurance coverage within ten (10) calendar days subsequent 
to notice of award of the Subcontract. 

 
Firms desiring to submit a Bid should carefully review these instructions.  Compliance with all 
requirements will be solely the responsibility of the Respondent. 
 
00170.5  Request for Bid Definitions 
Terms used in this Request for Bid documents are defined and have the meanings assigned to them as 
follows.  The term "OCI”, “Purchaser” or “Program Manager” means Overland Contracting Inc.  The term 
"Respondent", “Firm”, “Company”, “Subcontractor” or “Bidder” means one who submits a Response for 
the purpose stated in this Solicitation Request for Bid documents. The terms “BID”, “Response” or 
“Respondent's Response” mean all submittal documents provided by the Respondent as required by this 
Request for Bid. The terms “Request for Bid” or “Bid Documents” mean the documents included in this 
Request for Bid.   
 
Every effort has been made to use industry-accepted terminology in this Request for Bid.  Any statement 
in this document, which uses words such as "must", "shall", "should", "provide for" or "have/provide the 
capability of/for", means that compliance with the intent of the statement is mandatory and that failure by 
the Respondent to satisfy that intent may be cause for the Response to be rejected.  
 
00170.6  Disadvantaged Business Enterprise (DBE) and Minority Business Enterprise/ 
Women Business Enterprise (M/WBE) Requirements 
This section shall set forth the respondent's DBE and M/WBE Participation Plan that must be submitted 
and include: (1) the level and dollar amount of participation your firm anticipates to achieve in the 
performance of the Subcontract resulting from this RFB; (2) the type of Work to be performed by the DBE 
and M/WBE firms participating; and (3) the names of the DBE and M/WBE firms the Respondent plans to 
utilize in the performance of the Subcontract resulting from this RFB. 
 
DBE SRF Fair Share Goals: 
MBE minimum    2.6% 
WBE minimum   2.6% 
(Vendors from the TDOT TNUCP DBE list, other State or Federal lists, or the City of Memphis EBO list) 
 
SARP10 DBE Participation Goal: 
DBE minimum    15% 
(Vendors from the City of Memphis EBO list only) 
 
00170.7  Clarification of Bid 
Purchaser reserves the right to obtain clarification of any point in a Response or to obtain additional 
information as necessary to properly evaluate a particular Response.  Failure to respond to such a 
request for additional information or clarification in a timely manner may result in rejection of the 
Response. 
 
00170.8  Not Used 
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00170.9  Responsiveness 
Respondents should respond to all requirements of the Bid to the maximum extent possible and are 
required to clearly identify any limitations or exceptions to the requirements. 
 
00170.10  Examination of Request for Bid Documents 
Before submitting a Response, each Respondent must: 
 

Study and carefully correlate the Respondent’s observations and responses with the Bid 
Documents. 
 
Notify Purchaser, of all conflicts, errors and discrepancies, if any, in the Bid Document 
submitted. 
 
Review the Loss Control Manual and State Revolving Fund (SRF) Documents.  
 

Respondents by and through the submission of their Response, agree that they shall be held responsible 
for having therefore familiarized themselves with the nature and extent of the requirements in the Bid 
Documents. 
 
00170.11  Interpretations and Addenda 
If any prospective Firm is in doubt as to the true meaning of any part of the Requirements For Preparing 
and Submitting Bid Submittal for the requested services, they may submit a written request (verbal 
requests will not be accepted) for an interpretation up to July 7, 2015.  The person submitting the request 
will be responsible for its prompt delivery.  Any interpretation of the proposed documents will be made 
only by addendum transmitted to each party receiving a set of such documents.  Purchaser will not be 
responsible for any other explanations or interpretations of the proposed documents.  Any requests not 
submitted within this time period will be deemed waived. 
 
SUBMIT ALL QUESTIONS IN WRITING OR BY E-MAIL TO: 
SARP10 Program 
Attn: Brad Davis  
3485 Poplar Ave, Suite 230 
Memphis, TN 38111 
E-Mail: DavisBJ@bv.com 
Cc: KinkelaarAB@bv.com 
(Reference: SARP10 Program Mainline Sewer Point Repair Project - Group 3, BID SUBMITTAL No. 
179821.71.0413) 
 
Each written request must reference the Bid name and number “SARP10 Program Mainline Sewer Point 
Repair Project – Group 3, Bid No. 179821.71.0413” in the subject line and mailed (or e-mailed) to the 
attention of Brad Davis, Project Manager with a copy to Aaron Kinkelaar, Project Procurement Manager.  
All requests or questions should be clearly marked and must be received no later than the date and time 
listed in the Selection Schedule. 
 
A response will be returned via addendum to all Firms along with the original question(s). 
 
There shall be no communication between the Firm, their employees or subcontractors concerning this 
Bid to anyone within Black & Veatch, OCI, Allen & Hoshall, Allworld Project Management, Gresham Smith 
and Partners, Integrated Circles Technologies, Carter-Malone Group, or City of Memphis employee or 
any such person’s spouse, child, parent, brother, sister, dependent or person assuming a relationship 
being the substantially equivalent of the above except through Brad Davis.  Failure to comply with this 
requirement will be grounds for disqualification. 
 
00170.12  Modification or Withdrawal of Bid Submittals 
Responses may be modified or withdrawn by an appropriate document duly executed (in the same 
manner that a Response must be executed) and delivered to the place where Responses are to be 
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submitted at any time prior to the submission deadline.  A request for withdrawal or a modification must 
be in writing and signed by an authorized person.  Evidence of such authority must accompany the 
request for withdrawal or modification.  Withdrawal of a Response will not prejudice the rights of a 
Responder to submit a new Response prior to the Response deadline.  After expiration of the period for 
receiving Responses, only Purchaser may request clarifications or additional information.  
 
00170.13  Rejection of Responses 
To the extent permitted by applicable local, state and federal laws and regulations, Purchaser reserves 
the right to reject any and all Responses, to waive any and all informalities not involving price, time, or 
changes in the Work with the successful Respondent, and the right to disregard all non-conforming, non-
responsive, unbalanced or conditional Responses.  Also, Purchaser reserves the right to reject a 
Response, in its sole discretion, if the City of Memphis believes that it would not be in its best interest to 
make an award to that Respondent. 
 
Purchaser reserves the right to reject any Response if the evidence submitted by the Responder or if the 
investigation of such Respondent fails to satisfy Purchaser that such Respondent is properly qualified to 
carry out the obligations and to complete the Work contemplated therein.  All Responses will be rejected 
if there is reason to believe that collusion exists among Respondents.  Responses will be considered 
irregular and may be rejected if they show serious omissions, alterations in form, additions not called for, 
conditions or unauthorized alterations, or irregularities of any kind. 
 
00170.14  Other Items 
This Bid does not commit Purchaser to enter into a Subcontract, nor does it obligate Purchaser to pay for 
any costs incurred in the preparation and submission of Responses or in anticipation of a Subcontract.  
Costs of preparing the Bid in response to this request are solely the responsibility of the Respondent. 
 
By responding to this solicitation, the respondent attests that no employee of Black & Veatch, OCI, Allen 
& Hoshall, Allworld Project Management, Gresham Smith and Partners, Integrated Circles Technologies, 
Carter-Malone Group, or City of Memphis employee or any such person’s spouse, child, parent, brother, 
sister, dependent or person assuming a relationship being the substantially equivalent of the above, has 
an existing or pending, direct or indirect, financial interest in the respondent’s business. 
 
No Respondents to this solicitation shall discriminate against any employee or applicant for employment 
because of race, religion, color, sex, age, or national origin. 
 
00170.15  Selection Process 
Purchaser intends to select one Firm based on price and successful completion and approval of the 
SARP10 Registration process.  There is a local contractor preference of 5%.  For evaluation purposes the 
5% will be applied to the Total Estimated Unit Price Value. 
 
00170.16  Selection Schedule 
The following schedule will be adhered to during the selection process.  It is subject to change at the sole 
discretion of SARP10. 
 

Event  Completed By  

Advertising Date, RFB available, Vendor 
Registration for Prequalification open  June 18, 2015 

Mandatory Pre-Bid Meeting July 1, 2015 at 10am 

Last date for Bidder’s Questions, Registration for 
Prequalification Information deadline July 7, 2015 

Issue Addendum for answers to questions  July 10, 2015 

Receive all Bids July 15, 2015 by 3:00pm local time 



SARP10 Program Mainline Sewer Point Repair – 
Group 3 

RFB Issue
179821.71.0413 18Jun2015
 

 
Source:  00170,  2012, 
v1.0W 

Request for Bid Page 5 of 41

 

Event  Completed By  

Public Opening July 15, 2015 immediately following 
receipt of bids 

Public Notice of Award July 20, 2015 

Tentative Notice to Proceed July 31, 2015 

Preconstruction Meeting with Subcontractor August 3, 2015 

 
00170.17  Mandatory Pre-Bid Meeting 
A mandatory pre-bid meeting will be held from 10:00 A.M to 11:00 A.M (local time) at Benjamin Hooks 
Central Library 3030 Poplar Avenue Memphis, TN 38111 on July 1, 2015.  You are required to attend 
the pre-bid meeting at your own cost.    Contact Purchaser at least two calendar days before the pre-bid 
meeting in order to coordinate your attendance. 
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00270 - Instructions to Bidders 
 
00270.1  Bidder's Compliance with Request for Bid 
Provide the information requested and any supporting information necessary to permit a complete 
analysis of your bid.  You acknowledge that preparation and submission of a bid will be at your sole cost 
and that you will treat this RFB and any resulting discussions as confidential.  If you do not agree to treat 
this RFB and associated discussions as confidential, return the complete RFB to Purchaser and delete or 
destroy any copies you made. 
 
00270.2  General Bid Parameters 
Provide the information requested in Section 00270 and Section 00370 in the appropriate fields of Section 
00370.  Complete each line of Section 00370 in its entirety and submit it with your bid in accordance with 
Section 00170.  Do not alter Section 00370 forms in any way or deviate from the terminology used or the 
unit of measure indicated when completing Section 00370.  Submit Section 00370 forms in their original 
core application software, with no embedded programming and no permissive encoding restricting access 
to the data provided.  
 
00270.2.1  Bidder's Contact Information 
Include contact information for your representative in Article 00370.2.1.  Your representative must have 
the appropriate expertise and authority to negotiate on behalf of your company.   
 
00270.2.2  Addenda to Request for Bid 
In Article 00370.2.2, list all addenda received from Purchaser and indicate "Yes" to show your receipt of 
and incorporation of the listed addenda into the bid.  Address any exceptions or clarifications to addenda 
in accordance with Article 00270.6.     
 
00270.3  Bid Pricing 
You must include numerical values in the applicable fields of Tables 00370.3.1 through 00370.3.3.  Non-
numerical values, such as "included" or "not applicable," are not acceptable.  Purchaser will evaluate 
fields left blank or filled with a zero as scope included in your bid at no cost. 
 
00270.3.1  Unit Pricing 
Provide the unit prices to perform the Work in accordance with this RFB in Table 00370.3.1.  A unit price 
is the total amount to be billed to Purchaser for a specific unit of work.  Unit pricing includes all costs, 
overhead, profit and mark-up associated with delivering the complete unit.   
 
00270.4  Supplemental Bid Information 
 
00270.4.1  Company Status 
In Article 00370.4.1, indicate the type of your organization’s legal entity and the state and country in which 
it is organized. 
 
00270.4.2  Contractor License 
If you are not licensed to perform the Work, indicate “No" in Article 00370.4.2.  If you indicate "No," 
declare an exception in accordance with Article 00270.6.    
 
00270.4.3  Not Used 
 
00270.4.4  Bid Validity Period 
Indicate "Yes" in Article 00370.4.4 if your bid is valid for one hundred eighty calendar days after the Bid 
Due Date (the "Bid Validity Period").  If you indicate "No" in Article 00370.4.4, provide the number of 
calendar days that your bid is valid in Article 00370.4.4 and declare an exception in accordance with 
Article 00270.6.  Purchaser may reject your bid without prior notice if your bid is not valid for the full Bid 
Validity Period.  
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00270.4.5  Firm Non-Escalatable Pricing 
Indicate "Yes" in Article 00370.4.5 if the bid pricing is firm and not subject to escalation.  If you indicate 
"No," declare an exception in accordance with Article 00270.6 and include the terms of escalation in your 
exception. 
 
00270.4.6  Taxes  
Tax requirements are identified in Article 00571.6.  Indicate "Included" in Article 00370.4.6 if your bid 
includes the tax requirements.  If you indicate "Excluded" in Article 00370.4.6, declare an exception in 
accordance with Article 00270.6.   
 
00270.4.7  Work at Jobsite 
Identify the type of craft labor.  
If you plan to subcontract any of the Work, indicate “Yes” in the appropriate section of Article 00370.4.7 
and complete Table 00370.4.7.   
 
00270.5  Schedule Compliance 
Indicate "Yes" in Article 00370.5 if you can meet the schedule dates included in Table 00370.5.  If you 
indicate "No," submit an alternative summary level schedule with your bid. 
 
00270.6  Compliance with Request for Bid 
 
00270.6.1  Declared Exceptions to RFB Requirements 
An exception is any variation from an express RFB requirement.  Declare all exceptions, whether 
commercial or technical in nature, in Table 00370.6.1.  Provide specific exceptions and accurately 
reference the article number to which each exception applies.  Exceptions of a general nature or that refer 
to your standard specifications or terms are not acceptable and may result in Purchaser rejecting your bid 
without prior notice.   
 
00270.6.2  Declared Clarifications to RFB Requirements 
A clarification is the means by which you offer to meet an RFB requirement if the RFB does not identify 
the specific means by which the RFB requirement must be met.  Declare any clarifications, whether 
commercial or technical in nature, in Table 00370.6.2.  Reference the article number to which each 
clarification applies. 
 
00270.7  Bid Attachments 
List any supplemental documents included in your bid in Article 00370.7.   
 
00270.8  Declarations 
Indicate "Yes" in Article 00370.8 to confirm you have familiarized yourself with the conditions affecting the 
Work.  If you indicate "No," declare an exception in accordance with Article 00270.6.  
  
00270.9  Nondiscrimination 
All entities contracting with the Purchaser agree to abide by and to take affirmative action when 
necessary to ensure compliance with the nondiscrimination clauses set out below, and agree to show 
proof of non-discrimination upon request and to post in conspicuous places available to all associate 
agents and their employees.  In the event of non compliance with nondiscrimination clauses, or with 
provisions of Executive Orders 11141 (age), 11246, 11375 (women), 12086 (Vietnam veterans), 11478 
(federal employees), 11625 (minority business) 11701 (veterans), Title 41, Chapter 60 (handicapped) and 
specifically the handicapped affirmative action clause in Section 60-741.6.9 of OFCCP  Rules, and any 
and all other federal laws prohibiting discrimination, contracts may be canceled, terminated, or suspended 
in whole or in part by the Purchaser. 
 
The Bidder shall execute the specified Nondiscrimination Certificate (see Section 00672.3) agreeing that, 
if awarded the Subcontract, he/she shall not discriminate against any Sub-subcontractor, employee, or 
applicant for employment on the grounds of race, color, national origin or sex, in accordance with the 
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citations listed in the above paragraph; and shall require the execution of such a certificate for each Sub-
subcontractor prior to award of any subcontract with the further requirement that each subcontractor shall 
include identical requirements in any lower tier subcontracts which might in turn be made.  FAILURE TO 
EXECUTE AND SUBMIT SUCH CERTIFICATE WITH THE BID MAY CAUSE THE BID TO BE 
REJECTED AS NON-CONFORMING.  The successful Bidder and all Sub-subcontractors under the 
general contract shall maintain copies of their payrolls and all subcontracts for each weekly payroll period 
for the life of the construction and for a period of SEVEN (7) YEARS after final release and payment is 
made by the Purchaser to the contractor. 
 
00270.10  Equal Business Opportunity Program (EBO) 
The Bidder must complete and return the Equal Business Opportunity Program Compliance Form 
included in Section 00672.4 of this RFB.  
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00370 - Commercial Bid Form (10 pages) 
 



SARP10 Program
179821.71.0413 Mainline Sewer Point Repair - Group 3

RFB Issue
18Jun2015

Bidder Response Column

Bidder Response Column

(  ) - (      )
(  ) - (      )
(  ) - (      )

Bidder Response Column
Received and Incorporated

See Attached Pricing Table(s) 
[Bidder to List Tables Used]

Bidder provides the following information to supplement the Bidder's bid pricing.
Bidder Response Column

Bidder Response Column

in State/Province of

00370.3  Bid Pricing Information
00370.3.1  Bid Prices 

00370.4  Supplemental Bid Information

00370 - Commercial Bid Form
Bidder should refer to Section 00270, Instructions to Bidders, when completing this Bid Form. Bidder 
shall complete this form entirely and return it with Bidder's Bid.

00370.2  General Bid Parameters

Mailing Address/Number, Street
Mailing Address/State, Zip Code

Taxpayer ID Number (or EIN)

00370.1  Bid Submitted by
Company Name

Bidder's Representative Name

Country

Bidder's Bid  Date
Bidder's Bid No.

Bidder is providing the information defined by the articles comprising Section 00270, INSTRUCTIONS 
TO BIDDERS, in the corresponding fields of this Section 00370, COMMERCIAL BID FORM.
00370.2.1  Bidder's Contact Information

Phone Number

Title
Mailing Address/Number, Street

Mailing Address/City
Mailing Address/State, Zip Code

Email Address

Delivery Address/Number, Street
Delivery Address/State, Zip Code

Country

Mobile Phone Number
Fax Number

Addenda Number

Bidder certifies that it is licensed, as required, to engage in the RFB Work scope in the 
State/Province/Country the RFB Work is to be performed. - Yes/No

1st License Title 

00370.4.3  DUNs Number

2nd License Title 
in State/Province of

License Number

00370.4.1  Company Status

in State of
in Country of

Bidder's company status is:(i.e., partnership, individual owned, joint venture, corporation, 
etc.)

Bidder acknowledges receipt and inclusion of the following Addenda to the RFB - Yes/No

00370.4.2  Contractor License

Business Interruption Plan
Confirm that Bidder maintains a Business Interruption/Disaster Recovery Plan that 
documents how Bidder will respond to disaster or pandemic to help minimize impact - 
Yes/No
If Yes, plan should be submitted with RFB.

License Number

00370.2.2  Addenda to Request for Bid

Date Issued

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 1 of 10
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Bidder Response Column

Bidder Response Column

Bidder Response Column

Bidder Response Column

Bidder Response Column

2nd Local Union Name
Address/Number, Street

Address/City, State, Zip Code
Phone 
Email

If applicable, identify the local union(s) used for hiring craft labor:         1st Local Union 
Name

Address/Number, Street
Address/City, State, Zip Code

Phone 
Email

Bidder's source of craft labor to be utilized in the performance of the Work is - 
Open-Shop/Merit-shop/Union-shop

Bid is based on acceptance of all commercial requirements of this RFB. - Yes/No
If No, all Commercial Exceptions have been accurately defined and identified as 
"Commercial Exceptions" on the Purchaser provided and Bidder attached  Exceptions 
Form: - Yes/No
Bid is based on acceptance of all technical requirements of this RFB. - Yes/No
If No, all Technical Exceptions have been accurately defined and identified as "Technical 
Exceptions" on the Purchaser provided and Bidder attached Exceptions Form. - Yes/No

Bidder agrees to meet the schedule dates indicated in the RFB documents: - Yes/No        
If No, explanation is included in Exception.
If No, Bidder has completed and submitted an attached alternative summary level 
schedule: - Yes/No

00370.6.1  Exceptions

Bidder certifies that its bid complies with all RFB commercial and technical requirements 
without exception and clarification. - Yes/No

Bidder certifies that its bid complies with all RFB commercial and technical requirements 
except for the following:

00370.6  Compliance with Request for Bid
NOTE:  A bid based on Bidder's standard terms and conditions will not be considered.  The bid must address specific 
exceptions, if any, to Purchaser's terms and conditions.

00370.5  Schedule Compliance

Bidder has provided proposed Small Business/Minority/Disadvantaged Entrepreneur 
Participation Plan with its bid. - Yes/No

00370.4.7  Work at Jobsite

If no, Bidder's bid is valid for indicated days from bid due date. - No. Days 

00370.4.4  Bid Validity Duration

Bidder has indicated proposed sub-subcontracted Work in attached Table 00370.4.7. - 
Yes/No

Bidder has accounted for all Jobsite existing and controlling conditions and limitations 
which may affect the Work performance and the Bidder's Bid. - Yes/No     If No, 
explanation is included in Exception.
Bidder proposes that it will perform all the Work at the Jobsite with its own forces. - Yes/No

Bidder's prices included herein are in accordance with Article 00571.6 Taxes. - Yes/No
If No, explanation is included as an Exception.

All of Bidder's prices herein bid are firm and are non-escalatable. - Yes/No
If No, explanation is included as an Exception.
00370.4.6  Taxes

00370.4.5  Firm Non-Escalatable Pricing

Bidder's bid is valid for acceptance by the Purchaser for a period of 180 days from the bid 
due date. - Yes/No

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 2 of 10
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Bidder Response Column

Bidder Response Column

The Bidder declares that it has familiarized itself with the conditions affecting the Work.  
The Bidder also declares that only the persons or firms interested in the bid as principal or 
principals are named herein; that no other persons or firms have any interest in this bid or 
in the Subcontract to be entered into; that this bid is made without connection with any 
person, company, or party likewise submitting a bid; and that it is in all respects for and in 
good faith, without collusion or fraud. - Yes/No

If written notice of acceptance of this bid is delivered to the Bidder within  “Bid Validity” 
days after the date set for receipt of bid, or any time thereafter before the bid validity 
expires, the Bidder will, within 5 days after receipt of a formal Subcontract for signature, 
exercise and deliver to Purchaser a signed Subcontract in the form provided by the 
Purchaser in accordance with the documents provided herein. - Yes/No

If No, all Commercial Clarifications have been accurately defined and identified as 
"Commercial Clarifications" on the Purchaser provided and Bidder attached Clarification 
Form. - Yes/No
If No, all Technical Clarification have been accurately defined and identified as "Technical 
Clarifications" on the Purchaser provided and Bidder attached Clarification Form. - 
Yes/No

Bidder certifies that its bid complies with all RFB commercial and technical requirements 
without clarification. - Yes/No

00370.8  Declarations

00370.7  Bid Attachments
In addition to this Commercial Bid Form and Tables indicated herein, the Bidder's Bid 
contains supplemental information and details attached to this bid consisting of the 
following:
(Attachment 1)
(Attachment 2)
(Attachment 3)
(Attachment 4)
(Attachment 5) (Add additional lines as needed)

00370.6.2  Clarifications

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 3 of 10
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Estimated 
Quantity Unit Price Extension Price
27,000  $                   -    $                          -   

40  $                   -    $                          -   

160  $                   -    $                          -   

25  $                   -    $                          -   

100  $                   -    $                          -   

5  $                   -    $                          -   

50  $                   -    $                          -   

15  $                   -    $                          -   

100  $                   -    $                          -   

5  $                   -    $                          -   

50  $                   -    $                          -   

5  $                   -    $                          -   

50  $                   -    $                          -   

3  $                   -    $                          -   

30  $                   -    $                          -   

3  $                   -    $                          -   

30  $                   -    $                          -   

3  $                   -    $                          -   

30  $                   -    $                          -   

30  $                   -    $                          -   

90  $                   -    $                          -   
120  $                   -    $                          -   
6750  $                   -    $                          -   

500  $                   -    $                          -   

50  $                   -    $                          -   

750  $                   -    $                          -   
270  $                   -    $                          -   
1  $                   -    $                          -   

-$                     
100% Performance and Payment Bonds

02540-5.01.07a

02540-5.01.08a

02540-5.01.09a

Sewer Point Repair, 21" through 24" Pipe (15.1'-20' Deep)

Asphaltic Concrete Pavement Removal and Replacement02950-01.01

02950-01.02

Bidder proposes to complete the RFB Work based on firm, fixed, unit prices (US dollars), which prices multiplied by the final Work 
quantities would represent the full consideration to Bidder for its complete and satisfactory performance of the Work in compliance 
with all the terms and conditions of the RFB Documents. The Unit Prices in this Table include the cost of all the work which is required 
or implied by the RFB documents or which may be inferred therefrom, and which is customarily provided in furnishing a complete and 
finished work item of its kind.  Further, any and all alterations, modifications, and adjustments to the work item, which is reasonably 
foreseeable or customarily encountered in providing and installing equipment, material, and services of the work item kind, will be 
performed without additional compensation.

Lot

Note the Subcontractor shall provide documentation to determine compensated cost per point repair using the rates described above.
Total Estimated Unit Price Value

00370.3.1  Unit  Pricing

Item Number

02540-5.01.01a

02540-5.01.02a

02540-5.01.03a

Linear Foot

02540-5.02 Traffic Control per Point Repair

Unit of 
MeasureItem Description

Table 00370.3.1 - Unit Price Bid Form

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Bid Form. Bidder shall complete this 
form entirely and return it with Bidder's Bid.

00370.3  Bid Pricing Information

In the event of a Purchaser-approved change in the scope of Work for which a unit price from this Table is not applicable, as 
determined by the Purchaser, the Subcontractor shall provide a new unit price for review and acceptance by the Purchaser. 
Subcontractor shall provide all information requested by the Purchaser to substantiate the value of the new unit price.

Bid Submitted by (Company Name)

Linear Foot

Bidder Response Columns00370.3.1.1  Unit  Prices

Linear Foot

Square Foot

Cubic Yard

Each

02540-5.01.06a

02540-5.01.02

02540-5.01.03

Each
Square Yard

Ton

Linear Foot

02540-5.01.10 Each service connection and associated lateral pipe included in a 
Sewer Point Repair, all depths, all diameters

Each additional linear foot beyond the 10 feet minimum, for Sewer 
Point Repair, 21” through 24” Pipe (15.1’-20’ Deep) 

Cubic YardConcrete Pavement Removal and Replacement

Concrete Sidewalk Removal and Replacement

02540-5.03
02540-5.04

Concrete Curb and Gutter Removal and Replacement

Removal & Replacement of Vegetated Area
Pavement Backfill

02950-02
02950-04

Sewer Point Repair, 12" through 18" Pipe (<10' Deep)

02540-5.01.07

02540-5.01.08

02540-5.01.09

02540-5.01.05a

02540-5.01.06

02540-5.01.04a

Sewer Point Repair, 12" through 18" Pipe (15.1'-20' Deep)

02540-5.01.04

02540-5.01.05

Each

Each

Each

Each

Each

Linear Foot

Linear Foot

Linear Foot

Linear Foot

Each

Each

Sewer Point Repair, 21" through 24" Pipe (<10' Deep)

Sewer Point Repair, 21" through 24" Pipe (10.1'-15' Deep)

Linear Foot

Linear FootEach additional linear foot beyond the 10 feet minimum, for Sewer 
Point Repair, 21” through 24” Pipe (10.1’-15’ Deep)

00003-6.01
02540-5.01.01

Light Cleaning & Mainline CCTV Inspection for all Diameters

Sewer Point Repair, 6" through 10" Pipe (10.1'-15' Deep)

Sewer Point Repair, 6" through 10" Pipe (15.1'-20' Deep)

Each additional linear foot beyond the 10 feet minimum, for Sewer 
Point Repair, 6” through 10” Pipe (<10’ Deep)                                      

Each additional linear foot beyond the 10 feet minimum, for Sewer 
Point Repair, 6” through 10” Pipe (10.1’-15’ Deep)

Linear Foot
Sewer Point Repair, 6" through 10" Pipe (<10' Deep)

Each

Each

Sewer Point Repair, 12" through 18" Pipe (10.1'-15' Deep)

Each additional linear foot beyond the 10 feet minimum, for Sewer 
Point Repair, 6” through 10” Pipe (15.1’-20’ Deep)                               

Each additional linear foot beyond the 10 feet minimum, for Sewer 
Point Repair, 12” through 18” Pipe (<10’ Deep)

Each additional linear foot beyond the 10 feet minimum, for Sewer 
Point Repair, 12” through 18” Pipe (10.1’-15’ Deep)                             

Each additional linear foot beyond the 10 feet minimum, for Sewer 
Point Repair, 12” through 18” Pipe (15.1’-20’ Deep)

Each additional linear foot beyond the 10 feet minimum, for Sewer 
Point Repair, 21” through 24” Pipe (<10’ Deep)

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 4 of 10
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00370.4.7.1 Sub-Subcontracted Work

Scope of Sub-Subcontracted Work Sub-subcontractors                     
(Name and Address) MBE or WBE % of Total 

Work Value
Safety Information 

Included (Y/N) Current EMR

% of Work performed by Bidder. (Bidder Company Name) 100.0%
(a)
(b)
(c)
(d)
(e)
(f)
(g)

100.0%Total Percentage Value (Must Equal 100%)

Bid Submitted by (Company Name)

Table 00370.4.7 - Sub-Subcontracts 

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Table.

00370.4.7 Sub-Subcontracts

Bidder proposes that specific portions of the Work scope not performed by Bidder will be Sub-Subcontracted to the Sub-subcontractors indicated 
below. The value of each Sub-subcontract is indicated as an approximate percentage value of the total monetary value of the Bidder's Bid.
Subcontractor must obtain a safety prequalification for any Sub-subcontractor that will be performing any portion of the Work at the Jobsite, prior 
to their arrival at the Jobsite.  Refer to the "Subcontracting" article within the terms and conditions for applicable submission information.

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 5 of 10
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Bid Submitted by (Company Name)

Count Reference Article
CE1
CE2
CE3
CE4
CE5
CE6
CE7
CE8
CE9

Count Reference
TE1
TE2
TE3
TE4
TE5
TE6
TE7
TE8
TE9

TE10
TE11
TE12
TE13
TE14
TE15
TE16
TE17
TE18
TE19
TE20

Table 00370.6.1 - Exceptions Form

00370.6.1.1 Commercial Exceptions
Stated Commercial Exception

00370.6.1.2 Technical Exceptions
Stated Technical Exceptions

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Form.

00370.6.1 Exceptions
The Bidder’s specific Exceptions herein itemized and included with the bid represent an exhaustive list of any 
and all explicit variations or deviations from the requirements of the RFB documents.  Bidder confirms that 
otherwise, it is the intent of Bidder's bid that the Work will be performed in strict accordance with the 
requirements of the RFB documents.

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 6 of 10
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Bid Submitted by (Company Name)

Count Reference Article
CC1
CC2
CC3
CC4
CC5
CC6
CC7
CC8
CC9

Count Reference
TC1
TC2
TC3
TC4
TC5
TC6
TC7
TC8
TC9
TC10
TC11
TC12
TC13
TC14
TC15
TC16
TC17
TC18
TC19
TC20

00370.6.2.2 Technical Clarifications
Stated Technical Clarification

Table 00370.6.2 - Clarifications Form

00370.6.2.1 Commercial Clarifications
Stated Commercial Clarification

Bidder should refer to Section 00270, Instructions to Bidders, when completing this Form.

00370.6.2 Clarifications

All of Bidder’s Clarifications herein itemized and included with the bid do not constitute explicit variation or 
deviation from performance of the Work by the Bidder in strict accordance with the requirements of RFB 
documents.

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 7 of 10
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Item Milestone Description *LDs Apply?

Bidder
Complies?
(Yes/No)

1
Work will be released to Subcontractor in groups of five (5) point repairs. 
The Subcontractor shall complete all of the Work related to these five 
repairs within thirty (30) days of receiving the list. 

Yes

2 Once a repair is started, the Subcontractor shall complete the Work within 
7 days (including any repaving). Yes

*LD indicates that completion of the Work after the "Construction Milestone Completion Date" is subject to liquidated damages per applicable Articles 
of Section 00571.
*Note Subcontractor performance will directly impact future procurements for the SARP10 Program, schedule is critical and must be maintained.

00370.7  Schedule Compliance
State any exceptions in 00370.6.1.

00370.7.1  Construction Milestone Completion Dates 

Construction Milestone
Completion Date

30 days after receiving the list from 
Purchaser

7 days after start of asphalt cutting

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 8 of 10
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TBD

Event
Due
Date

C01 None Executed Subcontract in the form provided by the
Purchaser

5 After Receipt of Subcontract for 
Signature

C02 00571 Payment Estimate Breakdown 10 After Effective Date and Prior to 
First Payment with monthly 
updates

C03 00571 Security Instruments 10 After Effective Date
C04 00572 Lien Waivers and Report of Disadvantaged 

Business Enterprise Participation Form
With Each Invoice

C05 00572 Final Lien Waivers from Subcontractor and Sub-
subcontractors and Sub-subcontractors 
subcontractors and Report of Disadvantaged 
Business Enterprise Participation Form

With Final Invoice

C06 00571 Final Payment Invoice and Report of 
Disadvantaged Business Enterprise Participation 
Form

45 After Issuance of the Notice Of 
Final Completion and 
Acceptance

C07 00572 Contractor Licenses 14 Before Mobilization Onsite
C08 00572 Written Notice and Supporting Documentation, of 

all Claims
5 After Occurrence of Event Giving 

Rise to the Claim
C09 00572 Insurance Certificates for Purchaser Approval Prior to Mobilization
C10 00572 Initial Issue Subcontractor's Work Execution 

Schedule
30 After Effective Date

C11 00571 Subcontractor Actual Man-hours Expended and 
Quantities Installed  

Weekly After Mobilization Onsite

C12 00575 Subcontractor's Daily Report Daily After Mobilization Onsite

C13 00575 Signed Daily Reports Daily After Mobilization Onsite

C14 00575 Weekly Coordination Meeting Agenda Input Weekly Prior to Weekly Coordination  
Meeting

C15 00575 Subcontractor's Safety, Health and Accident 
Prevention Program

Prior to Mobilization Onsite

C16 00575 Subcontractor’s Hazardous Waste Project Health 
and Safety Plan

Prior to Mobilization Onsite

C17 00575 Safety and Health Representative Resume Prior to Assignment and Mobilization
C18 00575 Verification of meeting Hazardous Waste 

Requirements of 29CFR1910.120
5 Prior to Mobilization Onsite

C19 00575 Hazardous Materials Documentation With Each Hazmat Shipment
C20 00575 Safety and Health Records Monthly After Mobilization Onsite
C21 00575 Evidence that Jobsite Personnel have Passed 

Drug Testing
10 Prior to Mobilization Onsite

C22 Loss Control 
Manual

Fall Protection Plan 5 Prior to Starting Work Operations

C23 Loss Control 
Manual

Chemical Hazard Communication Plan, as 
applicable

5 Prior to Mobilization Onsite

C24 Loss Control 
Manual

Substance Abuse Program 5 Prior to Mobilization Onsite

C25 SRF W-9 of Subcontractor and Sub-subcontractors 
also include Contact Information for each 
including email and address

With Bid

C26 00672.3 Certificate of Nondiscrimination for Subcontractor 
and Sub-subcontractors

With Bid

C27 00672.4 Equal Business Opportunity Program 
Compliance Form for Subcontractor and Sub-
subcontractors

With Bid

C28 00672.6 Certification Regarding Debarment 
Subcontractor and Sub-subcontractors

With Bid

Submittal Item

Submittal Dates
Calendar

Days
00370.8.1  Commercial Submittals

00370.8  Schedule of Submittals
Effective Date:

B
id

de
r A

gr
ee

s?
Ye

s/
N

o

The following are post-award Subcontract submittals.  This list is not all-inclusive.  The RFB documents contain submittal requirements that 
are not included in this list.  It will, however, remain the successful Bidder's responsibility to comply with submittal requirements whether or 
not the submittal is included in the following list:
If Bidder does not agree, state an exception in 00370.6.1.

Item
Reference

Section

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 9 of 10
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TBD

Event
Due
DateSubmittal Item

Submittal Dates
Calendar

Days

00370.8  Schedule of Submittals
Effective Date:

B
id

de
r A

gr
ee

s?
Ye

s/
N

o

The following are post-award Subcontract submittals.  This list is not all-inclusive.  The RFB documents contain submittal requirements that 
are not included in this list.  It will, however, remain the successful Bidder's responsibility to comply with submittal requirements whether or 
not the submittal is included in the following list:
If Bidder does not agree, state an exception in 00370.6.1.

Item
Reference

Section
C29 00672.6 Certification Regarding Equal Employment 

Opportunity for Subcontractor and Sub-
subcontractors

With Bid

C30 SRF M/WBE Certificates for both Subcontractor and 
Sub-subcontractors as applicable

With Bid

00170.4 Bid Bond With Bid

C31 SRF EPA Form 6100-2 for DBE/MBE/WBE Sub-
subcontractors

10 After Effective Date and as 
updated

C32 SRF EPA Form 6100-3 for DBE/MBE/WBE Sub-
subcontractors

With Bid and as updated 

C33 SRF EPA Form 6100-4 for Subcontractor With Bid and as updated 
C34 SRF Employee Rights under the Davis-Bacon Act 

Poster (English and Spanish) 
Posted All Sites to be easily 

accessed/viewed and 
protected from weather

C35 SRF WH-1321 poster Posted All Sites to be easily 
accessed/viewed and 
protected from weather

C36 SRF Wage Decision Posted All Sites to be easily 
accessed/viewed and 
protected from weather

Source:  00370, 2012, v.1.0 Commercial Bid Form Page 10 of 10
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00571 - Supplementary Terms and Conditions 
 
00571.1  Notices and Correspondence  
The parties agree to send all notices arising out of or related to this Subcontract by one of the following 
methods:  (a) personal delivery; (b) certified mail with return receipt; (c) nationally recognized overnight 
mail or courier service, with delivery receipt requested; or (d) email.  The parties may send routine 
correspondence by email or first class mail, each without confirmation of receipt.  The parties agree to 
address notices and correspondence as indicated in this article.  Subcontractor agrees that delivery of a 
notice or of correspondence by Purchaser to Subcontractor’s at the jobsite constitutes personal delivery. 
 
Electronic Technical Correspondence  
 

Addressed to Purchaser: Addressed to Subcontractor: 
To:  Brad Davis 
DavisBJ@bv.com 

To:  [[  name  ]] 
[[  email address  ]] 

Cc: Gary Older 
OlderGS@bv.com 

Cc:  [[  name  ]] 
[[  email address  ]]  

 
Non-Electronic Technical Correspondence 
 

Addressed to Purchaser: Addressed to Subcontractor: 
Overland Contracting Inc. [[  subcontractor entity ]] 

3485 Poplar Avenue, Suite 230 [[  street address  ]] 

Memphis, TN 38111 [[  city, state, zip code  ]] 

Attention: Brad Davis Attention: 

179821.71.0413 [[  subcontract number  ]] 
 
Electronic Commercial Correspondence (excluding invoices) 
 

Addressed to Purchaser: Addressed to Subcontractor: 
To:  Aaron Kinkelaar 
KinkelaarAB@bv.com 

To:  [[  name  ]] 
[[  email address  ]]  

 Cc:  [[  name  ]] 
[[  email address  ]]  

 
Non-Electronic Commercial Correspondence (excluding invoices) 
 

Addressed to Purchaser: Addressed to Subcontractor: 
Black & Veatch [[  subcontractor entity  ]] 

8400 Ward Parkway [[  street address  ]] 

Kansas City, MO 64114 [[  city, state, zip code  ]] 

Attention: Aaron Kinkelaar Attention: 

179821.71.0413 [[  subcontract number  ]] 
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Source:  00571, 2012, 
v1.0W 

Supplementary Terms and Conditions Page 11 of 41

 

Electronic Invoices 
Prior to Invoice submission to BVAPMarkView@bv.com, Subcontractor will send a copy to 
OlderGS@bv.com, DavisBJ@bv.com and ChenJ2@bv.com for review and approval.  Once approved, 
Subcontractor will be notified to submit the Invoice to BVAPMarkView@bv.com.  Subcontractor shall 
utilize the A1A form, available upon request.  
 

Original Invoice: With a Copy to: 
To:  Overland Contracting Inc. To:  Julia Chen 

BVAPMarkView@bv.com ChenJ2@bv.com 

Fax  (866) 941-9458  

Attention: BVAP  

179821.71.0413  
 
00571.2  Not Used 
 
00571.3  Payment Terms 
The following payment terms shall apply in addition to the corresponding provisions contained in Article 
00572.4 Invoicing and Payment. 
 
The Parties will meet each month at an agreed time in order to determine the quantity of materials used 
and man-hours expended during the invoice period.  The Parties will use the field progress measurement 
system to calculate that month’s payment total by adding the Subcontract unit price totals based on actual 
Work completed.  
 
00571.4  Security Instruments  
Subcontractor shall give Purchaser separate performance and payment bonds in the format of AIA 
Document 312 - 2010 Performance Bond and Payment Bond, each in the amount of the Subcontract 
Price.  Subcontractor shall submit the bonds to Purchaser by the due date specified in the Article titled 
"Schedule of Submittals and Applicable Liquidated Damages".  The bonding company must be licensed 
to bond in the state in which the Project is located and must be rated "A" or better by A.M. Best and 
included in the Department of the Treasury's Listing of Approved Sureties (Department Circular 570). 
 
00571.5  Liquidated Damages 
 
00571.5.1  General 
Subcontractor's failure to meet the requirements identified in this Article 00571.5 will cause Purchaser to 
incur harm that will be very difficult to ascertain with certainty.  The Parties therefore agree the liquidated 
damages specified in this Article 00571.5 represent a reasonable estimate of Purchaser's harm and are 
not intended as a penalty.  Subcontractor's obligation to pay liquidated damages for breach of one 
specified requirement does not relieve Subcontractor of its obligation to pay liquidated damages for 
breach of another specified requirement.  Subcontractor's payment of liquidated damages for breach of 
the specified requirement is Purchaser's sole and exclusive remedy with regard to Subcontractor's breach 
of that requirement, except for any other express remedies stated in the Subcontract.  If Purchaser 
terminates the Subcontract for cause, liquidated damages will cease to accrue after the termination date 
and Subcontractor's remaining liability will be calculated in accordance with Article 00572.17. 
 
00571.5.2  Not Used 
 
00571.5.3  Construction Milestone Dates 
Each construction milestone subject to liquidated damages for late completion is listed in the article titled 
”Construction Milestone Completion Dates and Applicable Liquidated Damages”.  If all portions of the 
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Work comprising the construction milestone do not meet the Subcontract requirements on the 
construction milestone completion date, liquidated damages will accrue for each failure as shown below. 

 
Beginning on the first calendar day after the specified construction milestone completion date for each 
construction milestone and continuing until the construction milestone is completed, delay liquidated 
damages will be assessed at the rate of five hundred dollars ($500.00) per calendar day. 

 
00571.6  Taxes 
Subcontractor shall pay all payroll and other related employment compensation taxes for Subcontractor’s 
employees, federal, state and other taxes which may be assessed on Subcontractor’s income from the 
Project, engineering and business license costs (collectively, the “Subcontractor Taxes”).  Subcontractor 
shall administer and pay all sales, use, gross receipts and excise taxes (collectively, the “Project Taxes”).  
Subcontract price includes Subcontractor Taxes and all Project Taxes.  Purchaser will not be responsible 
for any additional charges related to tax that were not included as part of the Subcontract Price. Where 
applicable, Purchaser shall furnish to Subcontractor a certificate complying with state and local 
governmental laws, regulations and ordinances identifying any components of the Work to be considered 
exempt from the Project Taxes.  Subcontractor shall cooperate with Purchaser to establish appropriate 
procedures and minimize the amount of such taxes to the extent reasonable and practical. Subcontractor 
is responsible for all property taxes on the construction equipment; Owner is responsible for property 
taxes on all other items incorporated into the project. Subcontractor shall notify Purchaser, and Purchaser 
shall have the right to review prior to Subcontractor’s response to such document, of any correspondence 
with a federal or local taxing authority as it relates to sales and use, gross receipts, or excise taxes. 
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00572 - General Terms and Conditions 
 
00572.1  Definitions 
The terms below have the following definitions when used in this Subcontract: 
 
"Applicable Laws" means all laws, statutes, regulations, codes, rules, treaties, ordinances, judgments, 
permits, decrees, approvals, interpretations, injunctions, writs, orders, or other legal requirements of a 
governmental body entitled to exercise any administrative, executive, judicial, legislative, police, 
regulatory or taxing power and having jurisdiction over the jobsite or performance of the Work.  
 
"Claims" means claims, actions, suits, liabilities, demands, damages, losses, costs, expenses (including 
reasonable attorneys' fees), impacts to price, impacts to schedule, awards, fines and judgments, of every 
kind and nature. 
 
“Consent Decree” means the negotiated plan between Owner, Department of Justice, Environmental 
Protection Agency, Tennessee department of Environment and Conservation, and the Tennessee Clean 
Water Network that requires Owner to develop and implement plans to improve its wastewater systems. 
 
"Construction Schedule" means the detailed network schedule developed by Purchaser.. 
 
"Effective Date" means the date on which Purchaser releases Subcontractor to proceed with all or part of 
the Work, whether the release occurs under a written notice to proceed issued prior to execution of this 
Subcontract or by execution of this Subcontract.  
 
"Final Completion" means for each group of five sewer point repairs as released under the Article titled 
“Construction Milestone Completion Dates”: (a) the Work is complete and complies with the requirements 
of this Subcontract; and (b) Subcontractor has fulfilled all of its obligations under this Subcontract except 
obligations that survive completion of the Work. 
 
"Indemnified Parties" means Owner and its officials, Purchaser, Purchaser’s engineer, and the parent 
companies, related companies, affiliated companies, subsidiaries, successors, and assigns of each, 
including the shareholders, officers, directors, partners, employees, and agents of each of the above 
firms.  “Indemnified Parties” does not include Subcontractor or any Sub-subcontractor. 
 
“Notice to Proceed” means to written notice provided by Purchaser to Subcontractor releasing 
Subcontractor to proceed with all or part of the Work. 
 
"Owner" means the City of Memphis, Tennessee. 
 
"Parties" means Purchaser and Subcontractor. 
 
“Program Manager” means Black & Veatch Corporation or Overland Contracting Inc. (OCI)  
 
"Purchaser" means the party so identified in the Subcontract Agreement. 
 
“SARP10 Program Office” 3485 Poplar Avenue, Suite 230, Memphis, TN 38111 
 
"Specifications" means Purchaser's documents describing the technical and other requirements of the 
Work, and the codes, standards, or specifications referenced in the documents.  
 
"Subcontract" means the agreement between Purchaser and Subcontractor consisting of:  (a) the 
Subcontract Agreement; (b) the documents listed in the Subcontract Agreement; (c) written Subcontract 
revisions; (d) attachments, appendices and exhibits to the Subcontract documents; (e) documents 
expressly incorporated by reference into the Subcontract; and (e) any requirements that can be 
reasonably inferred from any of the foregoing. 
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"Subcontract Agreement" means the Subcontract form executed by Purchaser and Subcontractor. 
 
"Subcontract Price" means the total compensation to be paid to Subcontractor under this Subcontract.   
 
"Subcontractor" means the party so identified in the Subcontract Agreement. 
 
"Sub-subcontractor" means any party, at any tier, having an agreement with Subcontractor or with a Sub-
subcontractor, to perform a portion of the Work. 
 
"Technical Specifications" has the same meaning as "Specifications." 
 
"US" or "USA" means the United States of America. 
 
"Warranty Period" means a one year period of time after  Final Completion is achieved, as may be 
extended pursuant to Article 00572.10. 
 
"Work" means that which Subcontractor is to perform or provide under this Subcontract. 
 
00572.2  Interpretation 
 
00572.2.1  This Subcontract is the complete and final agreement between the parties relating to the 
Work.  All prior or contemporaneous negotiations and agreements relating to the Work are superseded by 
this Subcontract.  Exceptions or terms submitted by Subcontractor in the course of accepting this 
Subcontract are void. 
 
00572.2.2  Provisions of this Subcontract that contemplate performance or obligations subsequent to 
completion or termination of the Work or contain waivers or limitations of liability will survive such 
completion or termination.  Termination of the Work will not affect the rights and obligations that arose 
before termination. 
 
00572.2.3  If any provision of this Subcontract is held to be unenforceable, the remaining provisions of 
this Subcontract will remain in effect.   
 
00572.3  Subcontractor’s Status 
Subcontractor is an independent contractor in the performance of the Work.  Subcontractor is solely 
responsible for the means, methods, sequences, procedures, and safety precautions used or adopted by 
Subcontractor and any Sub-subcontractor in the performance of the Work.  Except as provided in Article 
00574.2 and 00574.3, Subcontractor has sole authority and responsibility to employ, manage, discharge, 
and otherwise control its employees. 
 
00572.4  Invoicing and Payment 
 
00572.4.1  Subcontractor shall submit invoices to Purchaser with all documentation required to be 
submitted with the invoice.  Each invoice must be itemized by the Subcontract line number.  Each invoice 
must also clearly show the Subcontract number, the invoice number, the billing period (if applicable), the 
invoiced amount, retention (if applicable), and the net amount due.  The final invoice must contain a copy 
of Purchaser’s notice of Final Completion.       
 
00572.4.2  Subcontractor agrees to provide additional itemization of the Subcontract price as Purchaser 
reasonably requests.  If payment to Subcontractor will be on a time and material basis or a unit price 
basis, or if Subcontractor files a Claim under Article 00572.13, Subcontractor shall furnish Purchaser 
complete breakdowns and supporting information in the detail required by Purchaser to verify the 
accuracy of the invoiced or claimed amounts.  Purchaser or Purchaser's designee may audit the 
aforementioned records at Purchaser's expense. 
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00572.4.3  Purchaser will withhold five percent retention from all invoices except the final invoice.  
Payment by Purchaser does not:  (a) constitute approval or acceptance of any portion of the Work; (b) 
waive any of Purchaser's rights; or (c) relieve Subcontractor from responsibility or liability arising out of or 
related to this Subcontract.  Acceptance by Subcontractor of final payment constitutes a release and waiver 
of all Claims by Subcontractor against Indemnified Parties.   
 
00572.4.4  Purchaser may withhold or set-off amounts due under this Subcontract on account of Claims 
arising out of or related to Subcontractor's breach or reasonably anticipated breach of this Subcontract.   
 
00572.4.5  Once Work that has undergone specified QA/QC is submitted, reviewed and approved by the 
Program Manager, the Subcontractor’s invoice will be submitted along with the Program Manager’s next 
invoice to the Owner.  The Program Manager’s invoice is typically submitted during the second week of 
each month for work performed during the previous month.  Typical payment from the Owner to the 
Program Manager is anticipated to be forty five (45) calendar days upon Owner’s acceptance of invoice, 
and the Program Manager will cause the Purchaser to pay the Service Contractor within two weeks of 
Program Manager’s receipt of payment from the Owner. 
 
00572.5  Schedule 
Performance of the Work as scheduled under this Subcontract is of the essence.  Subcontractor shall 
give Purchaser written notice of any delay or anticipated delay within three calendar days after the 
occurrence of the event giving rise to the delay.  Subcontractor's notice must identify the cause of the 
delay or the anticipated delay and the actions Subcontractor is undertaking to recover from or avoid the 
delay.   
 
00572.6  Waivers of Lien 
As a condition precedent to payment, Subcontractor shall furnish a lien waiver in the form of Article 
00672.1 with each invoice except the final invoice.  As a condition precedent to payment of the final 
invoice, Subcontractor shall furnish a lien waiver in the form of Article 00672.2 with the final invoice.  If a 
lien is filed and Subcontractor does not remove or bond around the lien within seven calendar days after 
receipt of written notice from Purchaser or Owner, Purchaser or Owner may remove the lien.  
Subcontractor shall reimburse Purchaser or Owner, as applicable, for all costs and expenses incurred by 
Purchaser or Owner in removing the lien, including reasonable attorneys' fees and court costs. 
 
00572.7  Assignment and Subcontracting 
00572.7.1 Subcontractor may not assign all or part of this Subcontract voluntarily, by operation of law, or 
otherwise, nor may Subcontractor assign any of the money payable under this Subcontract, without 
obtaining Purchaser's prior written consent.   
 
00572.7.2 Except for the supply of expendable materials and minor components or the supply of a portion 
of the Work for which a Sub-subcontractor is named in this Subcontract, Subcontractor may not 
subcontract the Work without first obtaining Purchaser's written consent. In addition, Subcontractor must 
obtain a safety prequalification from Purchaser for any Sub-subcontractor that will be performing any 
portion of the Work at the Jobsite, as outlined in Article 00575.10. If Subcontractor subcontracts any 
portion of the Work, Subcontractor remains responsible for complying with the Subcontract requirements 
and is liable to Purchaser for the acts and omissions of Sub-subcontractors, including their failure to 
comply with the requirements of this Subcontract or fulfill the obligations imposed on Subcontractor by 
this Subcontract, as if the acts and omissions were those of Subcontractor.  Purchaser has the right to 
contact Sub-subcontractors to discuss their progress of the Work. 
 
00572.8  Passage of Title, Risk of Loss, and Delivery 
Subcontractor warrants that the Work (excluding Subcontractor-furnished items that are not intended to 
become a permanent part of the project) will be free of all liens, claims, charges, security interests, 
encumbrances or defects in title.  Title to the Work (excluding Subcontractor-furnished items that are not 
intended to become a permanent part of the project) will pass to Purchaser upon the earlier of 
Subcontractor’s receipt of payment or delivery of the Work to the jobsite.  Subcontractor retains the risk of 
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loss of the Work until Purchaser issues the notice of Final Completion.  The terms of delivery have the 
meanings assigned them in the 2010 edition of the Incoterms published by the International Chamber of 
Commerce, except as modified in this Subcontract. 
 
00572.9  Final Completion 
Subcontractor shall notify Purchaser in writing when Subcontractor believes the Work meets the 
requirements for Final Completion.  Purchaser will inspect the Work within ten calendar days after 
Purchaser’s receipt of Subcontractor’s notice.  If Purchaser identifies any defective or non-conforming 
Work, Subcontractor shall correct that Work in accordance with Article 00572.10.  Purchaser will issue a 
notice that Final Completion has been achieved when the Work meets the requirements for Final 
Completion.  Purchaser’s issuance of the notice of Final Completion does not relieve Subcontractor of its 
obligations under this Subcontract.   
 
00572.10  Warranty 
 
00572.10.1  Subcontractor warrants to Purchaser and Owner that the Work:  (a) will be new when 
delivered to the jobsite; (b) will be free from defects in design, material, and workmanship; (c) will comply 
with Applicable Laws; (d) will comply with the requirements of this Subcontract; and (e) will be fit for the 
purposes specified.  Subcontractor also warrants to Purchaser and Owner that elements of the Work for 
which this Subcontract does not establish express standards of quality and fitness will comply with good 
industry practices for the specific application.  Subcontractor agrees that Owner may directly enforce the 
warranties of this Article 00572.10.1.     
 
00572.10.2  Subcontractor shall correct any breach of this warranty within five calendar days after 
Purchaser gives Subcontractor written notice of the breach.  The cost of warranty work and removal or 
replacement of other work will be at Subcontractor's expense.  Subcontractor shall work diligently and 
without interruption to correct the breach.  In the case of emergency where, in the reasonable judgment of 
Purchaser, delay could result in serious loss or damage to persons or property, Purchaser may correct 
the defect or nonconformity at Subcontractor's expense. 
 
00572.10.3  The warranty for the Work extends until one year after Final Completion of each group of five 
sewer point repairs as released under the Article titled “Construction Milestone Completion Dates.”  The 
warranty applies to all repairs and replacements to the same extent the warranty applies to the original 
Work.  The warranty period for repaired Work or replacements will be extended for a period of one year 
after the repair or replacement is complete or until the original warranty period expires, whichever occurs 
later. 
 
00572.10.4  Subcontractor acknowledges that Owner’s failure to achieve 100 percent compliance with the 
Consent Decree requirements may result in the imposition of penalties, costs , and other damages 
imposed against the Owner and Purchaser.  To the extent caused by Subcontractor’s failure to perform 
the Work in accordance with this Subcontract or to the extent caused by the negligence of Subcontractor 
or any Sub-subcontractor.  Subcontractor agrees to pay penalties and costs incurred by Owner and 
Purchaser under the Consent Decree. 
 
00572.11  Compliance with Laws 
 
00572.11.1  Subcontractor shall comply with all Applicable Laws in effect during its performance of Work, 
including but not limited to the City of Memphis Living Wage Ordinance, City of Memphis Prevailing Wage 
Ordinance, Davis Bacon, the Fair Labor Standards Act, Occupational Safety and Health Administration 
(OSHA), and the Americans with Disabilities Act (ADA). Subcontractor shall obtain all licenses, permits, 
and inspections applicable to the Work except for licenses, permits, and inspections identified in this 
Subcontract as Purchaser’s or Owner’s responsibility.  Subcontractor shall also comply with the USA's 
Foreign Corrupt Practices Act. 
 
00572.11.2  Living Wage Ordinance:  
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The Prime Agreement is subject to Living Wage Ordinance #5185 as amended by Ordinance #5257 
(effective July 1, 2008) that requires contractors who enter into a service contract with the City of 
Memphis to pay employees who work under the service contract a living wage.  The minimum hourly 
wage shall be at least $10.27 per hour with health benefits for employees and their dependents or $12.32 
per hour without health benefits.  Subcontractor is also subject this ordinance as a subcontractor of 
Purchaser performing services.  Subcontractor will submit certified payrolls as required by the ordinance 
to Purchaser, and Purchaser will forward to Owner.  Copies of the ordinances are posted on Owner’s 
website (www.memphistn.gov).  Once on the homepage, click on the “Business” link, and then click on 
“Doing Business with the City” link.  A link to the ordinance will be on the top right side under the section 
“Links”.  Annual adjustments to the rates will be posted on the site for the next year in February.  Davis 
Bacon rates shall apply only if they are higher than the City of Memphis Living Wage Ordinance.  Also if 
the Subcontract price is higher than $500,000.00 the City of Memphis Prevailing Wage Rates applies 
unless the rates are lower than the Davis Bacon rates and then Davis Bacon rates would apply. 
 
00572.11.3  Purchaser and Subcontractor shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-
4.3(a), 60-300.5(a) and 60-741.5(a). These regulations prohibit discrimination against qualified individuals 
based on their status as protected veterans or individuals with disabilities, and prohibit discrimination 
against all individuals based on their race, color, religion, sex, or national origin. Moreover, these 
regulations require that covered prime contractors and subcontractors take affirmative action to employ 
and advance in employment individuals without regard to race, color, religion, sex, national origin, 
protected veteran status or disability. 
 
00572.11.4  Neither party shall engage in any conduct or activity in the performance of this Subcontract 
that constitutes a conflict of interest under Applicable Laws. 
 
00572.12  Business Practices 
 
00572.12.1  Subcontractor shall uphold the good name and reputation of Purchaser and shall not take 
any action which is intended to or which causes damage to or discredits Purchaser.  Subcontractor shall 
not: 
 

(a) offer to give or agree to give any director, officer, employee or agent of any potential 
client a gift or consideration of any kind as an inducement or reward for:  (i) doing or 
declining to do, or for having done or declined to do, any action in relation to obtaining or 
executing any contract or (ii) for showing or declining to show any favor or disfavor to any 
person in relation to any possible project; or 
 
(b) induce or attempt to induce any officer, servant, or agent of any private or public body 
to depart from his or her duties to his or her client or, in the case of any officer, servant or 
agent of a public body, his or her duties to the applicable public body, the applicable body 
politic, or both. 

 
00572.12.2  Subcontractor shall not engage or employ, on a full, part-time or any other basis during the 
term of the Prime Agreement and for a period of one year after the termination or expiration, any 
professional or technical personnel who are or have been at any time during the term of the Prime 
Agreement in the employ of Owner without the explicit written consent of the Owner. 
 
00572.12.3  Nondiscrimination: 
 

(a) Subcontractor certifies and agrees that all persons employed by it, its affiliates, 
subsidiaries, or holding companies are and will be treated equally without regard to or 
because of race, creed, color, religion, ancestry, national origin, sexual orientation, sex, 
age, condition of physical or mental handicap, marital status, or political affiliation, in 
compliance with all Applicable Laws.  Subcontractor shall certify, at Purchaser’s request, 
that it is in full compliance with all applicable EEO rules and laws. 
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 (b) Purchaser and Owner reserve the right to investigate any claims of illegal discrimination by 
 Subcontractor and in the event a finding of discrimination is made and upon written 
 notification thereof, Subcontractor shall take all necessary steps to cure and rectify such  action 
 to the reasonable satisfaction of Purchaser and Owner.  Subcontractor’s failure or refusal to do so 
 shall be cause for termination of this Subcontract in accordance with the terms of this 
 Subc ontract. 
 
00572.12.4  Purchaser is an affirmative action employer.  Accordingly, the parties hereby incorporate by 
reference the requirements of  Executive Order 11246, as amended, and the applicable regulations 
contained in 41 C.F.R. Parts 60-1 through 60-60; 29 U.S.C. Section 793 and the applicable regulations 
contained in 41 C.F.R. Part 60-741; 38 U.S.C. Section 4212 and the applicable regulations contained in 
41 C.F.R. Part 60-250 and/or 60-300; and 29 C.F.R. Part 471, Appendix A to Subpart A. 
 
00572.12.5 Subcontractor represents and warrants that it has a code of conduct or other set of 
compliance requirements that is at least as broad as Purchaser’s Code of Conduct for Global Business 
Relationships (refer to Article 00672.9, hereinafter “Code of Conduct”), or that it will comply with 
Purchaser’s Code of Conduct in all dealings that affect Purchaser. 
 
00572.13  Claims 
Subcontractor must give written notice, with appropriate supporting documentation, of all Claims for extra 
compensation or additional time for performance of the Work within five calendar days after occurrence of 
the event giving rise to the Claim.  Subcontractor acknowledges that failure of Subcontractor to give 
Purchaser notice and appropriate supporting documentation within the required time frame constitutes a 
waiver of all Claims arising out of or related to the event.   
 
00572.14  Subcontract Revisions and Work Authorizations 
 
00572.14.1  Purchaser may make additions, deletions, reductions in scope, or other changes to the Work.  
If a proposed change will cause a material increase or decrease in Subcontractor's cost or time for 
performance, Subcontractor shall so notify Purchaser in writing, accompanied by supporting 
documentation, within three calendar days after Subcontractor's receipt of Purchaser's notice of change.  
If Purchaser agrees with Subcontractor’s notice, the parties will negotiate an equitable adjustment to the 
Subcontract price, to the schedule, or both, in accordance with the Subcontractor’s fee for overhead and 
profit as listed in Article 00572.14.2 below.  These adjustments will be reflected in a written Subcontract 
revision.  Subcontractor, however, shall proceed with the change as directed in a written Work 
authorization pending such agreement.   
 
00572.14.2  The Subcontractor’s fee for overhead and profit shall be determined as follows: 

 
For costs incurred for labor the maximum fee shall be fifteen percent to the Subcontractor 
or the Sub-subcontractor performing the Work. 
 
For costs incurred for materials and equipment the maximum fee shall be five percent to 
the Subcontractor or the Sub-subcontractor providing the materials and equipment. 
 
If applicable, the Subcontractor may receive an additional fee of five percent on labor or 
materials and equipment performed or provided by a Sub-subcontractor, as long as the 
total combined fee does not exceed fifteen percent. 

 
00572.14.3  A written Subcontract revision is required before Subcontractor is entitled to payment for the 
Work performed under the Work authorization.  Subcontractor will bear the expense of performing any 
change not supported by a written Work authorization or written Subcontract revision.  Purchaser will not 
be liable to Subcontractor for Claims arising from a decrease in the Work.  No change is effective without 
a written Work authorization or a written Subcontract revision issued by Purchaser.   
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00572.15  Non-Disclosure 
Subcontractor shall not make any news releases, authorize or participate in any interview concerning this 
Subcontract, or issue other advertising pertaining to the project or this Subcontract without the prior 
written approval of Purchaser.  Subcontractor shall treat all information provided by Purchaser as 
confidential and only disclose such information as necessary to perform the Work, and will require the 
employees, agents, and Subcontractors who need to know to adhere to the terms of this provision.   
 
00572.16  Suspension of Work 
Purchaser may, at any time and in its sole discretion, suspend performance of all or part of the Work by 
written notice to Subcontractor.  If the suspension is unrelated to Subcontractor's failure to comply with 
this Subcontract, Purchaser will adjust the schedule to reflect the reasonable delay due to the suspension 
and will reimburse Subcontractor for the reasonable and direct additional costs incurred by Subcontractor 
due solely to the suspension.  Subcontractor shall promptly resume performance of all or part of the 
suspended Work in accordance with Purchaser's written authorization to resume the Work.     
 
00572.17  Termination for Cause 
If Subcontractor defaults in any obligation under this Subcontract and does not cure the default within ten 
calendar days after receipt of Purchaser's written notice identifying the default, Purchaser may terminate 
all or part of the Work.  
  
00572.18  Termination Without Cause 
Purchaser may, at any time and in its sole discretion, terminate all or part of the Work.  Subject to 
Subcontractor's compliance with this Subcontract, Subcontractor will recover from Purchaser, as the 
complete and final settlement for the terminated Work and all related Claims, a sum equal to 
Subcontractor's direct cost for the terminated Work satisfactorily performed as of the effective date of 
termination, plus an allowance for reasonable overhead and profit on such direct cost.   
 
00572.19  Not Used 
 
00572.20  Indemnity 
 
00572.20.1 SUBCONTRACTOR AGREES TO DEFEND, INDEMNIFY, AND HOLD HARMLESS THE 
INDEMNIFIED PARTIES AGAINST ANY CLAIM, LOSS, DAMAGE, EXPENSE, OR LIABILITY 
(INCLUDING ATTORNEYS' FEES AND COSTS OF ANY SUCCESSFUL ENFORCEMENT OF THIS 
INDEMNITY ARTICLE) ARISING OUT OF THE PERFORMANCE OR NON-PERFORMANCE BY 
SUBCONTRACTOR OR ITS SUB-SUBCONTRACTORS, OR THEIR OFFICERS, EMPLOYEES, OR 
AGENTS. 
 
00572.20.2 Providing that Purchaser is not in breach of its obligation to make payments to Subcontractor 
for the Work, Subcontractor shall indemnify, defend and hold harmless the Indemnified Parties from any 
claims or mechanic’s liens brought against the Indemnified Parties  or against the Project as a result of 
the failure of Subcontractor, or those for whose acts it is responsible, to pay for any services, materials, 
labor, equipment, taxes or other items or obligations furnished or incurred for or in connection with the 
Work.  Within three (3) days of receiving written notice from Purchaser that such a claim or mechanic’s 
lien has been filed, Subcontractor shall commence to take the steps necessary to discharge said claim or 
lien, including, if necessary, the furnishing of a mechanic’s lien bond.  If Subcontractor fails to do so, 
Purchaser will have the right to discharge the claim or lien and hold Subcontractor liable for costs and 
expenses incurred, including attorneys’ fees.   
 
00572.20.3  Subcontractor will immediately notify Purchaser of any claim or suit made or filed against 
Subcontractor or its Sub-subcontractors in which Purchaser or Owner is named as a co-defendant. 
 
00572.21  Insurance Requirements 
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00572.21.1  Subcontractor shall, at its sole cost, maintain insurance as required by this Subcontract and 
shall impose the obligations of this Article 00572.21.1 on all Sub-subcontractors.  Subcontractor shall give 
Purchaser ACORD insurance certificates evidencing the required coverage by the due date identified in 
the Article titled “Schedule of Submittals” and as Purchaser may request from time to time.  Subcontractor 
shall ensure the policies:   
 
(a) Contain a provision or endorsement that the coverage will not be cancelled, materially changed, 

or renewal refused unless the insurer gives at least thirty calendar days prior written notice to 
Purchaser. 

 
(b) Remain in effect through the warranty period if coverage is occurrence-based and remain in 

effect at least one year after expiration of the warranty period if coverage is claims-based.   
 
(c) Are primary with respect to insurance covering Indemnified Parties as additional insureds.  All 

insurance carried by Indemnified Parties will be excess insurance. 
 
(d) Contain a waiver of all rights of subrogation by the insurance carriers in favor of Indemnified 

Parties. 
 
(e) Comply with all Applicable Laws of the jurisdiction in which any part of the Work is to be 

performed including, but not limited to, admitted and compulsory coverage. 
 
(f) Are rated "A-" or better by A.M. Best's "Insurance Guide and Ratings." 
 
00572.21.2  Subcontractor shall maintain broad form commercial general liability insurance protecting 
Subcontractor, and Indemnified Parties as additional insureds (using endorsements CG 20 10 and CG 20 
37 or their equivalent), against claims arising out of bodily injury or property damage arising from the 
Work.  The policy must include a cross-liability or severability of interest clause, a per project aggregate 
endorsement, and coverage for personal injury liability, contractual liability, products and completed 
operations (covering lawsuits brought in the USA and the country of the jobsite), explosion, building 
collapse, and damage to underground property.  The policy must include coverage for riggers liability if 
applicable to the Work.  Subcontractor shall maintain policy limits of at least one million dollars for each 
occurrence.    
 
00572.21.3  Subcontractor shall maintain worker's compensation insurance protecting Subcontractor 
against all claims under applicable worker's compensation laws, including, but not limited to, the United 
States Longshoremen's and Harbor Worker's Act and the Jones Act.  If Subcontractor is required to 
maintain worker's compensation insurance in the USA, the worker's compensation insurance must 
contain an "all states" or "other states" endorsement.  For Work performed in the USA, Subcontractor 
shall also maintain employer's liability insurance protecting Subcontractor against claims for injury, 
disease or death of employees which are not covered by the worker's compensation insurance.  
Subcontractor shall maintain worker's compensation policy limits as required by statute and, if applicable 
to this Subcontract, employer's liability policy limits of at least one million dollars for each occurrence.  
 
00572.21.4  Subcontractor shall maintain comprehensive automobile liability insurance protecting 
Subcontractor, and Indemnified Parties as additional insureds, against all claims for injuries to members 
of the public and damage to property of others arising from the use of motor vehicles, whether owned, 
non-owned, or hired.  Subcontractor shall maintain policy limits of at least one million dollars for each 
occurrence.  
 
00572.21.5  Subcontractor shall maintain umbrella liability insurance that follows the form of the 
commercial general liability insurance, the employer's liability insurance and the automobile liability 
insurance.  The umbrella liability insurance must protect Subcontractor, and Indemnified Parties as 
additional insureds, against claims in excess of the limits of the commercial general liability insurance, the 
employer's liability insurance, and the automobile liability insurance.  Subcontractor shall maintain policy 
limits of at least four million dollars for each occurrence.    
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00572.22  Audit 
Purchaser reserves the right to audit the records of Subcontractor.   
 
00572.23  Governing Law and Disputes 
Claims and disputes arising out of or relating to this Subcontract will be governed by the law of the State 
of Missouri, USA, excluding provisions that would apply the law of another jurisdiction.  Pending resolution 
of any claim or dispute, and without prejudice to Subcontractor's rights, Subcontractor shall continue to 
perform as directed by Purchaser. 
 
00572.24  Hazardous Conditions 
 
00572.24.1  Subcontractor is not responsible for any Hazardous Conditions encountered in the 
performance of the Work at the Jobsite.  Upon encountering any Hazardous Conditions, Subcontractor 
will stop services immediately in the affected area and duly notify Purchaser.  For purposes of this 
Subcontract, Hazardous Conditions is defined as any materials, wastes, substances and chemicals 
deemed to be hazardous under any Applicable Law or the handling, storage, remediation, or disposal of 
which are regulated by Applicable Laws and applies to any hazardous or toxic substance, material, or 
condition present at the locations in which the Work is performed which was not brought onto such site or 
sites by Service Contractor for the exclusive benefit of Subcontractor. 
 
00572.24.2  Subcontractor shall be obligated to resume the Work at the affected areas only after Owner’s 
expert provides it with written certification that (i) the Hazardous Conditions have been removed or 
rendered harmless and (ii) all necessary approvals have been obtained from all Governmental Authority 
having jurisdiction over the location. 
 
00572.24.3  Subcontractor will be entitled, to an adjustment in its compensation and all times for 
performance of the Work to the extent Subcontractor cost or time of performance have been adversely 
impacted by the presence of Hazardous Conditions, subject to submission of appropriate documentation 
by Subcontractor and Subcontractor’s duty to mitigate. 
 
00572.25  Force Majeure 
 
00572.25.1  If Subcontractor is delayed in the performance of the Work due to acts, omissions, 
conditions, events, or circumstances beyond its control, the times for performance shall be reasonably 
extended by on a not less than day for day basis.  By way of example and not of limitation, events that will 
entitle Subcontractor to an extension of the times for performance include without limitation acts or 
omissions of Owner or Purchaser, or anyone under Owner’s control (including separate contractors), 
Hazardous Conditions, wars, terrorism, civil unrest, actions and inactions of delay of Governmental 
Authorities, floods, labor disputes and unrest, unusual delay in transportation, epidemics, earthquakes, 
tsunami, adverse weather conditions, and acts of God. 
 
00572.25.2  In addition to Subcontractor’s right to a time extension for those events set forth above, 
Subcontractor shall also be entitled to an appropriate increase in the compensation due to the impacts or 
delays arising from such events.  Subcontractor will file all claims in accordance with Article 00572.13. 
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00574 – Jobsite Operations Terms and Conditions 
 
00574.1  Subcontractor Scope of Work 
Except as expressly provided in this Subcontract, Subcontractor shall furnish all materials, tools, 
equipment, vehicles, supplies, services, labor and supervision required to perform the Work.  Unless 
otherwise stated in this Subcontract, the Work includes unloading, off transport, hauling, receiving, 
storing, maintaining, protecting, erecting, installing, cleaning, adjusting, and all other work required to 
make the Work ready for use.   
 
00574.2  Safety Requirements 
 
00574.2.1  Subcontractor shall conduct all operations under this Subcontract in a manner that avoids the 
risk of bodily harm and damage to property.  At a minimum, Subcontractor shall comply with the 
requirements of this Article 00574.2, Section 00575, the Loss Control Manual, and Owner's safety 
requirements.  Subcontractor’s failure to comply with the requirements of this Article 00574.2, Section 
00575, the Loss Control Manual, or Owner's safety requirements constitutes a material breach of this 
Subcontract.   
 
00574.2.2  When at the jobsite, Subcontractor shall continuously inspect all Work and conduct surveys of 
all Work areas to identify any unsafe condition and shall immediately take adequate precautions against 
any unsafe condition identified.  Subcontractor is solely and exclusively responsible for the discovery and 
correction of such conditions.  Subcontractor agrees that nothing contained in this Article 00574.2, 
Section 00575, the Loss Control Manual, or Owner's safety requirements shifts responsibility for bodily 
harm or damage to property sustained resulting from violation of those provisions from Subcontractor to 
Owner or Purchaser.  Subcontractor remains solely and exclusively responsible for compliance with all 
safety requirements. 
  
00574.2.3  Subcontractor shall immediately correct any unsafe condition identified by Purchaser.  If, in 
Purchaser’s sole discretion, Subcontractor has not taken sufficient precautions for the avoidance of bodily 
harm and damage to property, or in response to Purchaser’s identification of an unsafe condition, 
Purchaser may stop the Work at Subcontractor’s expense or implement suitable precautions at 
Subcontractor’s expense, or both.  Purchaser’s right to stop the Work and to implement suitable 
precautions does not impose on Purchaser a duty to exercise those rights and does not relieve 
Subcontractor of responsibility for damage resulting from violation of this Article 00574.2, Section 00575, 
the Loss Control Manual, or Owner's safety requirements. 
  
00574.2.4  Compliance with this Article 00574.2, Section 00575, the Loss Control Manual, and Owner’s 
safety requirements is the minimum standard required of Subcontractor.  Subcontractor is responsible for 
examining all Work-related requirements and determining whether additional or more stringent health and 
safety provisions are required or appropriate for the Work.  Subcontractor shall notify Purchaser promptly 
in writing if a charge of noncompliance with this Article 00574.2, Section 00575, the Loss Control Manual 
or Owner’s safety requirements has been filed against Subcontractor or a Sub-subcontractor in 
connection with the performance of the Work. 
 
00574.3  Labor 
Subcontractor shall designate a supervisor at the jobsite who has the authority to act on behalf of and to 
bind Subcontractor in all matters relating to or arising out of this Subcontract.  The supervisor must be 
fluent in English.  Subcontractor agrees to replace, at no cost to Purchaser, any Sub-subcontractor or any 
personnel of Subcontractor or Sub-subcontractor who Purchaser reasonably requests be replaced. 
 
00574.4  Protection and Restoration of Property  
 
00574.4.1  Subcontractor shall, at its expense, protect the Work, the environment, and all other property 
from hazards arising out of or relating to the Work and from natural elements.  Subcontractor shall, at its 
expense, promptly repair or remove and replace any damage or loss and, to the extent practicable, 
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restore property affected by the Work to its original condition, as determined by Purchaser.  
Subcontractor is solely responsible for protection of the Work until Final Completion.      
 
00574.4.2  At the completion of the Work, Subcontractor shall remove all Subcontractor-furnished items 
that are not intended to become a permanent part of the project from the jobsite and shall remove and 
deposit in Subcontractor-furnished waste facilities all scrap, trash, waste materials, and debris resulting 
from the Work.   Subcontractor shall thoroughly remove all accumulations of dust, scraps, waste, oil, 
grease, weld spatter, insulation, paint, and other foreign substances resulting from performance of the 
Work and shall restore all surfaces affected by those substances.   
 



SARP10 Program Mainline Sewer Point Repair – 
Group 3 

RFB Issue
179821.71.0413 18Jun2015
 

 
Source:  00575, 2012, 
v1.0W 

Safety, Health and Accident Prevention Page 24 of 41

 

00575 - Safety, Health and Accident Prevention 
 
00575.1  Project Safety and Health Program  
Purchaser will implement and coordinate the overall Project Safety and Health Program as defined in the 
Loss Control Manual which is available for inspection at the SARP10 Program Office.   
 
00575.2  Safety, Health, and Accident Prevention Program  
 
00575.2.1  Subcontractor shall implement and maintain a written Safety, Health and Accident Prevention 
Program specifically applicable to the Work.  Subcontractor’s Safety, Health and Accident Prevention 
Program must meet the requirements of Applicable Laws and adhere to the Project Safety and Health 
Program, if implemented by Purchaser. Subcontractor shall submit Subcontractor’s Safety, Health and 
Accident Prevention Program for Purchaser’s review at least thirty calendar days before starting Work at 
the jobsite.  Purchaser’s review does not relieve Subcontractor of Subcontractor’s sole responsibility for 
safety and health in relation to the Work, nor does Purchaser’s review limit Subcontractor's obligation to 
undertake any action necessary to establish and maintain safe working conditions relating to the Work at 
the jobsite.  Subcontractor must include training, Master Job Hazard Analysis (JHA) and daily JSAs.  
 
00575.2.2  Purchaser may monitor Subcontractor's safety and health performance and may require 
changes to Subcontractor’s Safety, Health and Accident Prevention Program during the performance of 
the Work.  Purchaser’s monitoring and requirement of changes does not relieve Subcontractor of 
Subcontractor’s sole responsibility for safety and health in relation to the Work, nor does Purchaser’s 
monitoring and requirement of changes limit Subcontractor's obligation to undertake any action necessary 
to establish and maintain safe working conditions relating to the Work at the jobsite.  Purchaser must 
approve sub-tier subcontractors prior to mobilization to the jobsite.     
 
00575.3  Hazardous Waste Project Health and Safety Plan 
 
00575.3.1  Subcontractor understands that the Work may involve hazardous substances or hazardous 
wastes.  Subcontractor shall comply with all Applicable Laws, Owner’s facility rules and regulations, and 
applicable guidance documents.  Subcontractor shall prepare and implement a jobsite-specific Hazardous 
Waste Project Health and Safety Plan, based on Subcontractor’s Safety, Health and Accident Prevention 
Program and all written programs required by Applicable Laws.  Subcontractor is responsible for the 
completeness and accuracy of Subcontractor’s Hazardous Waste Project Health and Safety Plan.  
Subcontractor shall submit Subcontractor’s Hazardous Waste Project Health and Safety Plan to 
Purchaser at least thirty calendar days before starting Work at the jobsite and shall maintain a copy at the 
jobsite for review by Purchaser, Owner, and regulatory personnel. 
  
00575.3.2  Before starting Work at the jobsite, Subcontractor shall submit written verification that:  
 
(a) personnel assigned to the Work have received forty hour health and safety training that meets the 

requirements of 29 CFR 1910.120(e) or 1926.65(e);  
 
(b) the assigned field supervisor has completed eight hours of supervisor training that meets the 

requirements of 29 CFR 1910.120(e)(4) or 1926.65(e)(4); and  
 
(c) personnel assigned to the Work are participating in a medical surveillance program that meets 

the requirements of 29 CFR 1910.120(f) or 1926.65(f). 
 
00575.4  Protective Clothing, Equipment and Instrumentation 
Subcontractor agrees to furnish special protective clothing, respiratory protective equipment, and 
monitoring instrumentation as required by Applicable Laws, the project’s safety-related plans and 
programs, and Purchaser’s and Owner's rules and regulations.  Subcontractor shall ensure that personnel 
performing Work at the jobsite properly use the clothing, equipment, and instrumentation.  Subcontractor 



SARP10 Program Mainline Sewer Point Repair – 
Group 3 

RFB Issue
179821.71.0413 18Jun2015
 

 
Source:  00575, 2012, 
v1.0W 

Safety, Health and Accident Prevention Page 25 of 41

 

shall furnish and maintain all safety equipment, including but not limited to, barriers, signs, warning lights, 
and guards necessary for adequate protection of persons and property. 
 
00575.5  Safety and Health Representative 
The Subcontractor shall identify a qualified person to be its representative for Environmental, Safety, 
Health & Security matters and make this person available as needed and requested by the Purchaser.  
The representative must have authority to correct unsafe conditions and to stop Work in the area of an 
unsafe condition.  In addition, the representative shall routinely visit the jobsite. 
 
00575.6  Safety and Health Goal   
Subcontractor shall endeavor to attain the project’s safety goal of zero injuries.  Subcontractor shall 
maintain accurate accident and injury reports and shall furnish Purchaser a monthly summary of injuries 
and man-hours lost due to injuries by the third of each month.  Subcontractor accident rates must be 
calculated monthly in accordance with the Bureau of Labor Statistics incident rate, frequency rate, and 
days away from work rate methods.  If Subcontractor or Sub-subcontractor accident rates exceed the 
project’s safety goal, Subcontractor shall take immediate corrective action, which may include, but is not 
limited to:   
 
(a) submittal of a written corrective action plan to Purchaser by Subcontractor;  

 
(b) additions or modifications to Subcontractor's Safety, Health and Accident Prevention 

Program;  
 

(c) removal  from the jobsite of any Subcontractor or Sub-subcontractor personnel not 
implementing or following the necessary safety and health measures; and  
 

(d) increasing the amount of Subcontractor safety and health training. 
 
00575.7  Drug Prevention Program 
As part of the Work, Subcontractor shall assist Purchaser in administering the project requirements for a 
drug detection and prevention program.  Subcontractor agrees that all costs for drug testing and alcohol 
testing are included in the Subcontract price.  Subcontractor must provide evidence to Purchaser that all 
personnel assigned to the Work at the jobsite have passed the drug test within three calendar days of 
completion of the test.  The drug detection and prevention program will include, but will not be limited to, 
the following:  (a) a pre-jobsite assignment test; and (b) post-jobsite assignment tests, such as 
reasonable suspicion tests, post accident tests, and unannounced random drug tests of ten percent of the 
workforce on a monthly basis. 
 
00575.8  Fall Protection 
The OSHA Fall Protection Standard 29 CFR 1926 Subpart M shall be strictly adhered to by the 
Subcontractor. Fall protection is required for all of Subcontractor's Work operations one hundred percent 
of the time, whether climbing, traveling, or working. NO WORK OPERATION is exempt from the six (6) 
foot fall protection requirement. 
 
Prior to starting work operations requiring fall protection, Subcontractor shall submit to Purchaser a fall 
protection plan. The fall protection plan shall include, but not be limited to, the following: 

 
Name of qualified person in charge of operation. 

 
Description of work operation. 
 
List of fall exposures. 
 
Description of fall protection methods used to eliminate fall exposures. 
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Training and enforcement methods used to ensure employee compliance with the plan. 
 
Fall protection body harnesses, lanyards, and lifelines shall be used in accordance with OSHA Standard 
1926 Subpart 502D, with the following exceptions: 

 
Full body harnesses shall be used in lieu of safety belts. 

 
Only lanyards with shock absorbers and locking type snap hooks shall be used. 

 
At least two lanyards shall be used to provide one hundred percent fall protection when moving 
around obstructions, connection points, or other similar items. 

 
Fall protection guardrail systems shall comply with OSHA Standard 1926 Subpart 502(b) except manila, 
plastic, or synthetic rope shall not be used as guardrails. 
 
 
00575.9  Confined Spaces 
All employees entering confined spaces and all attendants for such entries including supervisors shall 
receive confined space entry training and emergency rescue training at a minimum of once per year. 
 
 
00575.10 Sub-subcontractor Safety Prequalification  
Prior to any Sub-subcontractor performing Work on the Jobsite the Sub-subcontractor must obtain a Sub-
subcontractor safety prequalification from Purchaser.   In order to obtain the safety prequalification, 
Subcontractor or its Sub-subcontractor shall submit to Purchaser evidence that the Sub-subcontract has 
an Experience Modification Rating or equivalent rating of 1.0 or less and that incident rates (Recordable 
Incident Rate, Loss Time Incident Rate, and Days Away/Restricted or Job Transfer rate) are below the 
national average during the last three years.  In addition, Subcontractor or Sub-subcontractor must submit 
sufficient information to allow Purchaser to evaluate any Occupational Safety and Health Administration 
(OSHA) violations received by Sub-subcontractor within the last three years and any other documentation 
Purchaser may reasonably require.  Purchaser’s safety manager will review the submission and provide a 
safety prequalification if Purchaser, in its sole discretion, determines the Sub-subcontractor meets 
Purchaser’s safety requirements. Subcontractor or its Sub-subcontractor must submit the requirements 
prior to Sub-subcontractor first mobilizing to the Jobsite. 



SARP10 Program Mainline Sewer Point Repair – 
Group 3 

RFB Issue
179821.71.0413 18Jun2015
 

 
Source: 00672, 2012, 
v1.0W 

General Conditions Attachments Page 27 of 41

 

00672 - General Conditions Attachments 
 
00672.1  Waiver and Release of Lien Rights 
 

AFFIDAVIT AND PARTIAL WAIVER OF CLAIMS AND LIENS  
AND RELEASE OF RIGHTS FOR SUBCONTRACTORS 

 
 The undersigned, who is the ______________________(designate title) of 
______________________________which is the _________________________ (designate whether 
subcontractor, supplier or otherwise) for the ___________________________________ (designate the 
type of work, supplies or services rendered) on the improvements constructed on the premises hereafter 
identified, declares that his contract with _________________________________ (General Contractor) 
is in the total amount of $___________________ , which includes extras and all change orders to the 
date hereof. 
 
 The undersigned further states that as of ______________ (date) the total value of work completed and 
material stored is $_________________.  Of this amount $__________________ has been received (the 
receipt and sufficiency of which is hereby acknowledged by the undersigned including 
$__________________ in payment of Payment Application or Invoice Number ___________.  A total of 
$__________________ is being held as retainage. 
 
 In consideration of the amounts and sums received, the undersigned does hereby waive and release to 
the City of Memphis (Owner) and to ________________________ (General Contractor) any and all 
claims and liens and rights to liens upon the premises described below and upon improvements now 
thereon, and upon the monies or other considerations (due as of the date of the aforesaid payment 
application or invoices from the City of Memphis (Owner) or _____________________ (General 
Contractor) or from any other person, firm or corporation), said claims and liens and rights to liens being 
on account of labor, services, materials, fixtures or apparatus heretofore furnished by or at the request of 
the undersigned.  The premises as to which said claims and liens and rights to liens are hereby released 
are identified as follows: 
 
Project Name:   
Address of Project:   
City:     County: Shelby    State: TN  Zip Code: ________  
 
 The undersigned further represents and warrants that he is duly authorized and empowered to sign and 
execute this waiver on his own behalf and on behalf of the company or business for which he is signing; 
that he has properly performed all work and furnished all the materials of the specified quality per plans 
and specifications and in a good and workmanlike manner through the date of said payment application 
or invoice; that he has paid for all the labor, materials, equipment, and services that he has used or 
supplied to the above premises through the date of said payment application or invoice; that he has no 
other outstanding and unpaid payment applications, invoices, retentions, holdbacks, chargebacks or 
unbilled work or materials against ______________________ (General Contractor) as of the date of the 
aforementioned payment application; and that any materials which have been supplied or incorporated 
into the above premises were either taken from his fully-paid or open stock or were fully paid for and 
supplied as stated on the payment application or invoice. 
 
 The undersigned further agrees to reimburse and does hold harmless and fully indemnify the City of 
Memphis (Owner) and _________________________ (General Contractor) for any losses or expenses 
should any such claims, lien or right to a lien be asserted (by the undersigned or by any laborer, 
materialman or subcontractor of the undersigned), including, without implied limitation, attorneys’ fees 
incurred in the defense thereof.  
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 The undersigned further accepts and acknowledges the receipt of the aforesaid sums in full accord and 
satisfaction for the aforementioned claims with full knowledge that the contractors, City of Memphis 
(Owner) and _____________________ (General Contractor), their successors and assigns, are relying 
thereon; and furthermore, the undersigned agrees to perform, now and in the future, each and every 
covenant and provision of this written contract or supplier’s agreement (as the case may be) as modified 
or changed in writing with _______________________ (General Contractor) or any subcontractor of 
_______________________ (General Contractor) hereby acknowledging that said contract or supplier’s 
agreement is now in full force and effect. 
 
 In addition, for and in consideration of the amounts and sums received, the undersigned hereby waives, 
releases and relinquishes any and all claims, rights or causes of action whatsoever arising out of or in the 
course of the work performed on the above-mentioned project, contract or event transpiring prior to the 
date hereof, excepting the right to receive payment for work performed and properly completed and 
retainage, if any, after the date of the above-mentioned payment application or invoices. 
 
 Signed and delivered the _______ day of _____________, 20____. 
 Comp any_______________________________________ 
      
    
 By:_______ _____________________________________ 
          (Printed Name) 
          
____________________________________________ 
          (Signature) 
    
 Title:_____ ______________________________________ 
 
 Before me, the undersigned Notary Public in and for the said County and State, personally appeared 
___________________________, and acknowledged execution of the foregoing affidavit as his voluntary 
act and deed and further stated that the facts recited are true of his personal knowledge. 
 
My Commission Expires:__________________________  
 ____ __________________________________________ 
     Notary Public 
     Re sidence 
County/State:__________________________ 
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00672.2  Final Waiver and Release of Lien Rights 
 

AFFIDAVIT AND FINAL WAIVER OF CLAIMS AND LIENS AND RELEASE OF RIGHTS FOR 
SUBCONTRACTORS       

 
 The undersigned, who is the ______________________(designate title) of 
______________________________which is the _________________________ (designate whether 
subcontractor, supplier or otherwise) for the ___________________________________ (designate the 
type of work, supplies or services rendered) on the improvements constructed on the premises hereafter 
identified, declares that his contract with _________________________________ (General Contractor) 
is in the total amount of $___________________ , which includes extras and all change orders to the 
date hereof. 
 
 The undersigned fu rther states that  as of _ _____________ (date) all  work on said p roject has been 
performed and completed in accordance with the plan s and specifications for th e project, and said work 
has b een a ccomplished i n acco rdance with the terms and conditions of his su bcontract and tho se 
documents which, by reference, are a part of said subcontract. The total valu e of wo rk completed and 
material stored is $_________________.  Of this amount $__________________ has been received (the 
receipt a nd sufficie ncy of whi ch is h ereby ackno wledged by th e und ersigned in cluding 
$__________________ in payment of Payment Appli cation or Invoice Number ___________.  A total of 
$__________________ is being held as retainage. 
 
 In consideration of the amounts and sums received, the undersigned does hereby waive and release to 
the City of Memphis (Owner) and to  ___ _____________________ (General Co ntractor) any an d al l 
claims and li ens an d right s to liens up on the pr emises de scribed below a nd upon improvements n ow 
thereon, and  upon the m onies or oth er con siderations (due as of the date of  the afore said payment  
application or invoi ces from the City of Memp his (O wner) or __ ___________________ (G eneral 
Contractor) or from any other person, firm or corporation), said claims and liens and rights to liens being 
on account of labor, services, materials, fixtures or apparatus heretofore furnished by or at the request of 
the undersigned.  The premises as to which said claims and liens and rights to liens are he reby released 
are identified as follows: 
 
Project Name:   
Address of Project:   
City:     County: Shelby   State: TN      Zip Code: ________ 
 
 The undersigned further represents and warrants that he is duly authorized and empowered to sign and 
execute this waiver on his own behalf and on behalf of the company or business for which he is signing; 
that he h as properly performed all work and furnished all the m aterials of th e specified quality per plan s 
and specifications and in a good and workmanlike manner as required by the  contract; that he ha s paid 
for all the lab or, materials, equipment, and services that he has u sed or supplied to the abo ve premises 
as required by the contract; that he has no other outstanding and unpaid payment applications, invoices, 
retentions, h oldbacks, ch argebacks o r unbilled work or mate rials agai nst __ ____________________ 
(General Con tractor); and that any materials which have been supplied o r incorporated into the ab ove 
premises were either taken from his fully-paid or open stock or were fully paid for and supplied as stated 
on the payment application or invoice. 
 
 The undersigned further agrees to reim burse and does hold h armless and fully indemnify the City of  
Memphis (Owner) and _________________________ (General Contractor) for any losses or expenses 
should a ny such claims, l ien or right to a lien be asserted (by the und ersigned or by any laborer, 
materialman or sub contractor of the u ndersigned), incl uding, without impli ed limitation, attorney s’ fee s 
incurred in the defense thereof.  
 
 The undersigned further accepts and acknowledges the receipt of the aforesaid sums in full accord and 
satisfaction f or the afo rementioned cl aims with full kno wledge t hat the co ntractors, City of Memphis 
(Owner) and _____________________ (General Contractor), their successors and assigns, are relyin g 
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thereon; an d furthe rmore, the u ndersigned agrees t o perform, n ow and in th e future, ea ch an d eve ry 
covenant and provision of this written co ntract or supplier’s agreement (as the case may be) as modifie d 
or chan ged i n writin g wit h ____ ___________________ (Gen eral Contractor) or any sub contractor of  
_______________________ (General Contractor) hereby acknowledging that said cont ract or su pplier’s 
agreement is now in full force and effect. 
 
 In addition, for and in consideration of the amounts and sums received, the undersigned hereby waives, 
releases and relinquishes any and all claims, rights or causes of action whatsoever arising out of or in the 
course of the work pe rformed on t he above-mentioned project, contract or event transpiring prior to the 
date he reof, except retain age, if any, after the dat e of the abo ve-mentioned payment ap plication or 
invoices. 
 
 Signed and delivered the _______ day of _____________, 20____. 
 Comp any_______________________________________ 
      
    
 By:_______ _____________________________________ 
          (Printed Name) 
          
____________________________________________ 
          (Signature) 
    
 Title:_____ ______________________________________ 
 
 Before me, the un dersigned Notary Pu blic in and for the said County and Stat e, personally appeared 
____________________________, and  ackno wledged execut ion of the fore going affidav it as hi s 
voluntary act and deed and further stated that the facts recited are true of his personal knowledge. 
 
My Commission Expires:__________________________  
 ____ __________________________________________ 
   Notary Public 

Residence County/State:__________________________ 
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00672.3  Certificate of Nondiscrimination (1 page) 
 



As Bidder, Contractor, or Subcontractor on Purchaser’s Contract, 
 
SARP10 Program 71.0413 Mainline Sewer Point Repair Group 3 Project 
 
The undersigned states that it does not discriminate against any subcontractor, employee, or applicant for 
employment on the grounds of race, color ,national origin or sex and, if awarded a contract for this 
project, agrees in performance of work: 
 
1. Not to discriminate against any subcontractor, employee, or applicant for employment on the 
grounds of race, color, national origin or sex; 
 
2. To maintain payrolls of laborers and mechanics employed on this contract until seven (7) years 
after final release and final payment by the City; 
 
3. To require a similar certificate to be executed by each subcontractor at the time a subcontract is 
executed under the contract with the requirement that such subcontractor agrees to require a 
similar certificate of requirement on any lower tiers of subcontracts. 
 
4. To conform to federal law, state statutes, executive orders, and local ordinances identified and 
listed under Non-discrimination, Section 00270.9. 
 
 
 

_____________________________________  
Subcontractor's Name 
 
 
_____________________________________ 
Date 
 
 
_____________________________________ 
Signature 
 
 
______________________________________ 
Printed or Typed Name and Title 
 
 

 

THIS FORM MUST BE SUBMITTED WITH THE BID OR THE BID MAY BE CONSIDERED 
NONCONFORMING 
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00672.4  Equal Business Opportunity Program 
This form must be submitted with Bidder’s bid.  Failure to execute and submit this documents with 
Bidder’s bid may cause the Bid to be rejected as non-conforming.  In addition, each Sub-Subcontractor 
must execute the form.  
 
This Subcontract will be subject to the requirements of the City of Memphis Ordinance #5384 which 
establishes the Equal Business Opportunity (“EBO”) Program.  It is up to the Respondent to ensure that 
all requirements of this ordinance are met.  The Ordinance may be accessed on the City’s website at 
www.memphistn.gov under “Office of Contract Compliance”.  The intent of the EBO Program is to 
increase the participation of locally owned minority and women owned business enterprises (“M/WBE”). 
Toward achieving this objective, the DBE participation goal for this solicitation is 15%.  The percentage of 
DBE participation is defined as the dollar value of subcontracts awarded to certified (as identified on the 
City of Memphis EBO list) minority and/or women business enterprises divided by the total proposed base 
bid amount. 
 
Additionally, in accordance with federal executive Order 11625 and 12138, the local government must 
make a good faith effort to include participation from Disadvantage Business enterprises (DBE) in sub-
agreement awards.  The SRF Fair Share Goals for this project is minimum of 2.6% s MBE and minimum 
of 2.6% WBE (as identified as on the Tennessee Uniform Certification Program list).  Please note 
Subcontractor must meet both percentages independently to satisfy the requirements.   
 
Executive Order 11625 and SRF Fair Share Goals: 
MBE minimum    2.6% 
WBE minimum   2.6% 
 
SARP10 DBE Participation Goal: 
DBE minimum      15% 
 
Participation Plan 
The Participation Plan must include: (1) level and dollar amount of participation your firm anticipates to 
achieve in the performance of contract resulting from this RFB; (2) the type of work to be performed by 
the M/WBE participation; and (3) the names of the M/WBE and/or DBE firm(s) the Respondent plans to 
utilize in the performance of the contract resulting from this RFB. 
 
Eligible M/WBE and/or DBE Firms 
To qualify as a SARP10 DBE firm, per the requirements of City of Memphis Ordinance #5384, a firm must 
be included on the City’s list of certified M/WBE firms.  All contractors identified as an SRF Fair Share 
M/WBE firm must be on the Tennessee Uniform Certification Program (TNUCP) List at the time of the bid 
opening. 
 
A list of the City’s eligible M/WBE firms and DBE firms may be requested from Purchaser as a guide only.  
If a Bidder desires to utilize an M/WBE or DBE firm not included on the list, it is the Bidder’s responsibility 
to confirm that the desired firm is certified by the City of Memphis.  Such confirmation must be obtained 
from the City’s Contract Compliance Office, in writing, before the bid/response due date.  Requests for 
verification must be submitted to the City’s Contract Compliance Office listed below:  
 
Mary Bright, Esq. 
City of Memphis, Contract Compliance Office 
125 North Main Street, Suite 546 
Memphis, TN 38103 
Phone: (901) 576-6210 - Fax: (901) 576-6560 
Email: mary.bright@memphistn.gov 
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MINORITY/WOMEN BUSINESS ENTERPRISE COMPLIANCE FORM (1 page) 
 
 
 
 
 



SUBCONTRACT TITLE:  71.0413 Mainline Sewer Point Repair – Group 3 
 
Project M/WBE Goal:  DBE SRF Fair Share Goals: 

MBE minimum   2.6% 
WBE minimum   2.6% 
(Vendors from TNUCP DBE list, other State or Federal DBE list, or the City of    
Memphis EBO list) 
 
SARP10 DBE Participation Goal: 
MBE and/or WBE minimum   15% 
(Vendors from the City of Memphis EBO list only) 
 

The following sections must be completed by Bidder. A certified Sub-subcontractor or supplier is defined 
as a firm from the list of certified firms provided with this specification. 
 
__________________________________________________ 
Bidder's Name 
 
Section A - If the Bidder is a certified firm, so indicate here with a check mark (check all that apply if on 
both lists) 
 
_____________ MBE ______________ WBE ______________ DBE 
 
Section B - Identify below those certified firms that will be employed as Sub-subcontractors or suppliers 
on this Project. By submitting this Bid, the Bidder commits to the use of the firms listed below. 
 
$                        =     Show the dollar value of the subcontract to be awarded to this firm 
 
%                       =     Show the percentage this subcontract is of your base Bid 
 
M/WBE =    Show by inserting an M or W whether the subcontractor is an MBE or WBE 
 
   $                     %               M/WBE    DBE     CERTIFIED SUBCONTR. NAME, ADDRESS, TEL. # 
 
_____           ______          ______     ____    __________________________________________ 
 
_____           ______          ______     ____    __________________________________________ 
 
_____           ______          ______     ____    __________________________________________ 
 
_____           ______          ______     ____    __________________________________________ 
 
_____           ______          ______     ____    __________________________________________ 
 
_____           ______          ______     ____    __________________________________________ 
 
 
$___________ %___________ = Total MBE   
 
$___________ %___________ = Total WBE   
 
$___________ %___________ = Total DBE 
 
 
THIS FORM MUST BE SUBMITTED WITH THE BID OR THE BID MAY BE CONSIDERED NON-CONFORMING. 
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00672.5  Report of Disadvantaged Business Enterprise Participation Form (1 page) 
 



 
City of Memphis 

Wastewater Collection and Transmission 
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Rehabilitation Program  
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1.0   General Safety 

1.1 City of Memphis Project Loss Control Program 
 
1.1.1 Introduction  
 
This Project Loss Control Program provides an administrative structure within which 
subcontractors present on the project site shall provide both for the safety and health of 
their employees and other individuals affected by their activities and for the protection of 
the environment and property.  The Project Loss Control Program does not relieve 
subcontractors of any of their traditional or specific legal responsibilities with respect to 
occupational safety and health or the protection of the environment or property.  Instead, 
the Project Loss Control Program provides for consistency among the various 
subcontractors’ individual programs; monitoring of subcontractors’ conformance with their 
individual programs, the Project Loss Control Program, and the City of Memphis Project 
Environmental, Safety, Health, and Security (ESH&S) requirements; initiation of corrective 
actions when nonconformances are identified; and administration and reporting to reveal 
the effectiveness of the Project Loss Control Program.  Note:  The requirements set forth in 
this manual are to be passed down to all contractors’ lower-tier subcontractors. 
 
The figures that are referenced within this Loss Control Manual can be found in an attached 
file. 
 
1.1.2 Project Loss Control Program Elements 
 
The Project Loss Control Program includes the following major elements: 
 

• A Project Loss Control Program Manual that will establish safety and health 
guidelines and requirements. 

• Identification of the minimum requirements for individual subcontractors’ 
loss control programs. 

• Review of each subcontractor’s loss control program for conformance with 
the minimum requirements of a subcontractor’s Loss Control Program as 
stated in Section 1.2. 

• Monitoring of the subcontractors’ activities for general compliance with the 
Project Loss Control Program and the Subcontractors’ Loss Control Program 
requirements. 

• Procedures for advising subcontractors of safety and health violations and 
issuance of violation notices. 

• Procedures for initiating corrective action and back charges to the 
subcontractor if he/she does not comply with safety, health, security, and 
environmental violation notices. 
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1.1.3 Project Loss Control Program Administration 
 
Overland Contracting Construction Inc. (OCI) shall administer the Project Loss Control 
Program and shall have such authority as described in this Project Loss Control Program 
Manual. 
 
1.2 Subcontractor’s Loss Control Responsibilities and Program 

Requirements 
 
1.2.1 Responsibilities  
 
The Project Loss Control Program is designed to provide consistent loss control efforts 
during construction.  The Project Loss Control Program does not relieve a subcontractor of 
his/her contract responsibilities for safety, health, security, and environment, or for 
complying with any applicable governmental regulations. 
 
Subcontractors shall be responsible for the safety and health of all persons, the 
environment and property affected by the subcontractors’ performance of the work, 
including work performed by their subcontractors.  This requirement shall apply con-
tinuously during the entire contract period and shall not be limited just to normal working 
hours.  Subcontractors shall be responsible for implementation of a written Loss Control 
Program (Subcontractors’ Loss Control Program) to prevent their employees from working 
under conditions that are unsanitary or dangerous to their safety and health or to the 
environment.  Subcontractors’ conformance with the requirement to initiate and maintain 
such a program is mandatory under the provisions of their construction contract. 
 
Subcontractors shall designate a qualified safety representative to be responsible for the 
administration of the Subcontractors’ Loss Control Programs, the Project Loss Control 
Program, and the City of Memphis Project ESH&S requirements.  Subcontractors shall also 
be responsible for the administration of the Subcontractors’ Loss Control Programs and the 
Project Loss Control Program for their subcontractors. 
 
1.2.2 Program Requirements 
 
Subcontractors’ Loss Control Programs shall meet the minimum applicable requirements of 
the Occupational Safety and Health Act of 1970 and environmental regulations, as amended.  
In addition, to meet the minimum requirements of the Project Loss Control Program, the 
following additional requirements shall be a mandatory part of each Subcontractor’s Loss 
Control Program: 
 

• Deliver one copy of the Subcontractor’s Loss Control Program to OCI for 
review prior to mobilization. 
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• Submit to OCI as part of the Loss Control Program a Designation of Com-
petent Persons Form (Figure 1).  The subcontractors shall designate 
competent persons for each area listed that is applicable to their work.  
Occupational Safety and Health Administration (OSHA) defines a competent 
person as: 

“One who through training and experience is capable of 
identifying existing and predictable hazards in the 
surroundings or working conditions which are unsanitary, 
hazardous, or dangerous to employees and who has 
authorization to take prompt corrective measures to 
eliminate them.” 

 
The subcontractors’ competent persons shall be the competent persons for 
each lower-tier subcontractor unless that lower-tier subcontractor identifies 
an alternate competent person. 

 
• Participate in regularly scheduled construction coordination meetings as 

defined by the Subcontract Agreement. 

• Cooperate with OCI, state, federal, and local agencies, and Owner repre-
sentatives concerning safety and health and property damage matters. 

• Participate in the implementation of fire control measures as may be 
appropriate for the protection of individuals and property. 

• Provide and document training and education to the subcontractor’s 
employees in the recognition, avoidance, and prevention of unsafe working 
conditions and unsafe work practices, and in the implementation of 
emergency procedures. 

• Maintain accurate safety and health records and statistics, and submit to 
OCI, by the first of each month, the Loss Management Monthly Summary 
(Figure 2). 

• Provide a system for ensuring that reports and documents required by the 
Project Loss Control Program are submitted to OCI in a timely manner. 

• Provide a system for ensuring that safety task assignments (STAs) are held 
and documented daily for all subcontractor employees.  A copy of the STA 
reports (Figure 3) must be submitted weekly to OCI.  

• Provide a system for immediately reporting all injuries, accidents, illnesses, 
fires, hazardous material spills, environmental incidents and unsafe 
conditions and procedures to the subcontractor’s safety representative or 
designee and OCI. 
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• Hold and document a system of weekly “toolbox” safety meetings for all 
subcontractor employees.  A copy of the Weekly Safety Meeting Reports 
(Figure 4) must be submitted to OCI. 

• Establish a system to prevent the use of unsafe or defective equipment, 
tools, materials, or machinery, which includes procedures for tagging and/or 
locking out and rendering inoperable such unsafe items. 

• Provide a system for ensuring that only employees who are qualified by 
training or experience are allowed to operate equipment, tools, and 
machinery. 

• Establish a documented hazard communication program for the protection 
of employees who are required to handle or use flammable liquids, gases, 
toxic materials, poisons, caustics, and other harmful substances.  The 
objectives of the program will be to create an employee awareness of the 
potential hazards of such substances, the recommended personal hygiene 
for those exposed to such hazards, the personal protective measures and 
devices required, and the emergency notification procedures to be used in 
the event of an accident.  The subcontractor program shall include the items 
outlined in Subsection 1.6.5 of this manual. 

• Establish a documented program of instruction for employees who are re-
quired to enter confined or enclosed spaces.  Instructions shall include the 
nature of the hazards involved, the necessary precautions to be taken, and 
the proper use of required protective and emergency equipment.  The 
subcontractor’s program shall include a permit system as outlined in 
Subsection 1.6.9 of this manual. 

• Establish a documented program for protecting employees from 
occupational health hazards resulting from airborne dusts, mists, vapor, or 
fumes; noise; and radiation (ionizing and nonionizing), with emphasis on 
materials such as lead, asbestos, hexavalent chromium, cadmium, arsenic, or 
silica.  A Job Hazard Analysis (JHA) (refer to Subsection 1.6.1) shall be 
performed to determine the appropriate steps to control the hazard.  The 
subcontractor shall use engineering controls wherever possible to eliminate 
the hazard.  If engineering controls are not effective, administrative controls 
or personal protective equipment (PPE) shall be used. If any hazardous 
condition (material, waster, substances, and/or chemicals) that exists is 
found in the work area, then the work shall be halted immediately and the 
Program Manager shall notify the City of Memphis and request a written 
response on how to proceed.  

• Provide a written program for employees who require, because of the haz-
ards of the work being performed, the use of PPE. 

• Establish a system (and procedure) that provides for routine, documented 
inspections of all equipment and tools in accordance with applicable Project 
federal, state, and local regulations.  These procedures, and support 
documentation, are to be submitted to OCI for review upon request.  Such 
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equipment and tool inspections include, but are not limited to, the following:  
mobile equipment, rigging, lever hoists, fall protection, fire extinguishers, 
ladders, electrical tools, cords, and leads.  Forms for documentation of 
inspections can be obtained from OCI.  NOTE:  For the purpose of this 
manual, routine means monthly, unless otherwise specified. 

• Provide a copy of the project tagging procedures to each employee and train 
all employees to reasonably ensure their understanding of these procedures. 

• Provide a written orientation program to include, but not be limited to, the 
following:  job hazard analysis, emergency communication procedures, and 
disciplinary procedures; Project Loss Control Program requirements; OSHA 
requirements; and the City of Memphis Project ESH&S requirements.  
Records of such training shall be maintained onsite by the subcontractor and 
made available upon request for inspection by OCI. 

• Provide written disciplinary procedures equal to or greater than those 
discussed in Subsection 1.3.2 of this Project Loss Control Program Manual. 
This procedure must include enforcement responsibilities of all supervisory 
personnel. 

• Provide appropriate first aid/medical coverage for their employees and 
submit weekly First Aid Logs (Figure 5) to OCI. 

• If steel erection activities are being performed as described in 
CFR 1926.750, develop a site-specific steel erection program that meets 
OSHA Subpart R 1926.750-761 requirements in addition to specific steel 
erection requirements set forth in this manual (Subsection 1.6.14). 

• Develop, document, and implement evacuation/emergency plans for 
medical emergencies, fire, and hazardous material spills.  Subcontractors’ 
programs shall be in compliance with OCI and City of Memphis project 
requirements.  As part of the subcontractor’s evacuation/emergency plans, 
the subcontractor will include a comprehensive list of resources and 
emergency contact list similar to that found on Figure 6. 

• Adhere to OCI’s JHA Policy as outlined in Section 1.6.  (Refer to Figure 7 for a 
guide to completing the JHA.) 

• Develop and implement a Drug and Alcohol Testing Program as required by 
the contract documents. 

• Conduct daily work area safety, health, and environmental inspections 
(Figure 8) with written reports submitted weekly to OCI.  Included in the 
reports shall be deficiencies detected and corrective action taken. 

• Develop and implement an Environmental Control Program that is 
compliant with Section 5.0 of the Project Loss Control Manual and all 
applicable federal, state, and local environmental regulations. 
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1.2.3 Drug Testing 
 
OCI will enforce strict requirements for a drug and alcohol free workforce.  Failure to 
require drug and alcohol tests will be considered a breach of contract and could subject the 
subcontractor to expulsion from the jobsite and contract termination. 
 
All subcontractor employees and lower-tier subcontractors shall submit to drug and alcohol 
screening tests before reporting at the project jobsite, and 10 percent monthly thereafter, 
reasonable suspicion, post accident/incident, and/or near miss incident.  Only employees 
who are certified drug free and alcohol free shall be permitted by the subcontractor to work 
at the project.  (Refer to Figure 9.)  This requirement applies to all subcontractor employees, 
including supervisory employees, who are or will be assigned to the jobsite for more than a 
few days.  Supplier representatives, home office employees, and field technical 
representatives who visit the jobsite on a short-term basis are not subject to drug testing, 
although such persons are subject to the search procedures for drugs set forth in this Loss 
Control Manual. 
 
1.2.3.1 OCI Drug and Alcohol Policy 
 

 
Policy 

Dependency on alcohol and/or drugs can interfere with a professional’s health and job 
performance and may pose serious safety, health, or security risks not only to the user, but 
also to those who work with the user. This includes professionals employeed by both OCI, 
subcontractors, and their subtiers.  It is the obligation and intent of OCI to maintain a safe, 
healthful, secure, and efficient working environment for all of its professionals, clients, and 
subcontractors and to protect the company’s property, equipment, and operations.  

 
Use, Possession, or Sale of Drugs or Alcohol 

The policy is as follows: 
 

• Illegal Drugs: 

− Using, selling, manufacturing, purchasing, transferring, dispensing, 
distributing, or possessing illegal drugs by any professional while in 
an OCI facility, on an OCI jobsite, or while performing OCI business is 
strictly prohibited. Illegal drugs are described at the end of this 
section.  

− A professional engaged in the performance of work for OCI is 
required to notify OCI of any criminal drug statute conviction for a 
violation occurring in the workplace no later than 5 days after such 
conviction.  
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• Prescription and/or Legal Drugs:  

− A professional required to take prescription drugs or over-the 
counter drugs that may affect the safety of co-workers or members 
of the public, the professional’s job performance, or the security and 
safe operation of OCI property and facilities shall notify their 
employer and OCI of the need for such usage. The professional may 
continue to work unless management determines that use of the 
drug poses one of the above risks.  

 
Disciplinary Action  

Violation of any portion of this policy will result in removal from the jobsite and immediate 
termination of employment (where applicable), even for the first offense. Professionals sign 
an Acknowledgment and Consent Form prior to employment or assignment to a jobsite 
attesting to their understanding of the consequences for a violation of this policy.  
 

 
Searches 

OCI reserves the right to conduct unannounced searches for illegal drugs or alcohol in OCI 
facilities or on jobsites at any time. Searches do not have to be based on reasonable 
suspicion. This includes, but is not limited to persons, personal effects, and vehicles. 
Submission to such searches is a condition of employment and continuing employment. 
Refusal to submit will result in immediate termination of employment.  
 

 
Definitions 

For purposes of this policy, the following definitions apply:  
 

• Alcohol--This is the intoxicating agent in beverage alcohol, ethyl alcohol or 
other low molecular weight alcohols, including methyl and isopropyl 
alcohol.  

• Controlled Substance--These are defined by 49 CFR Part 40.85 as the 
following drugs or classes of drugs: 

− Marijuana metabolites. 

− Cocaine metabolites. 

− Amphetamines. 

− Opiate metabolites. 

− Phencyclidine (PCP). 
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− A controlled substance in Schedule I through V of Section 202 of the 
Controlled Substance Act (21 U.S.C 812), and as further defined in 
regulations at 21 CFR 1308.11 - 1308.15.  

− Also included are look-alikes, designer drugs, and drug 
paraphernalia.  

• Conviction--A finding of guilt (including a plea of nolo contendere) or 
imposition of sentence, or both, by any judicial body charged with the 
responsibility to determine violations of the federal or state criminal drug 
statutes.  

• Criminal Drug Statute--A federal or nonfederal criminal statute involving the 
manufacture, distribution, dispensing, possession, or use of any controlled 
substance.  

• Under the Influence--Means that the professional is affected by drugs or 
alcohol in any detectable manner. The symptoms of influence are not con-
fined to those consistent with misbehavior or impairment of physical or 
mental abilities such as slurred speech or difficulty in maintaining balance.  

1.2.3.2 Drug Screening Procedures 
 
For OCI Professionals 
 
Project Managers will forward to their OCI Safety and Health Manager a copy of the contract 
outlining drug screening requirements. The Drug Screen Administrator will arrange for a 
collection facility near the jobsite.  
 
For Subcontractors and Lower-Tier Subcontractors 
 
Subcontractors under contract by OCI shall be responsible for making their own 
arrangements with a collection facility near the jobsite.  Testing shall meet the 
requirements of the terms of the subcontract agreement and this Loss Control Manual. 
 

 
Acknowledgment and Consent Form 

Professionals are expected to sign the Acknowledgment and Consent Form--Drug and 
Alcohol Testing as a condition of (a) employment and continued employment, or  (b) to be  
assigned to perform services on a construction jobsite. Included in the consent form is the 
agreement to submit to periodic unannounced (random) testing during the course of their 
employment. Refusal to cooperate with or submit to such testing will result in immediate 
removal from the jobsite and termination of employment (where applicable), even for a first 
time refusal. The professional’s signature, affixed to this form, is acknowledgment that this 
information was made available before employment with OCI or acceptance of an 
assignment on the jobsite. The form shall be provided to OCI prior to starting work on the 
jobsite.   
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Testing Procedures 

Professionals reporting work-related accidents will be required to submit for a drug test at 
a predesignated testing facility. For purposes of this policy, an “accident” is defined as the 
following:  
 

• Work-related injury/illness--An injury or illness, such as a cut, fracture, 
sprain, strain, amputation, or musculoskeletal disorder, etc., that results 
from a work accident.  

• Work-related motor vehicle accident--An automobile accident that occurs 
while a professional is in a rental car performing OCI business, or at any time 
a professional is in an OCI company vehicle, or operating any vehicle in the 
construction area of an OCI jobsite.  

• Near-misses--An incident that does not result in an injury, but that has the 
potential for serious injury or fatality.  

• Significant property damage--Any incident that causes damage in excess of 
$5,000 to OCI property or property on the jobsite.  

Violation of any portion of this policy can result in immediate removal from the jobsite and 
disciplinary action, up to and including termination of employment (where applicable)--
even for a first offense.  
 
Post-accident drug testing is one of the ways OCI is working to create a safe and healthy 
work environment. For additional information, please contact the Drug Screen 
Administrator at 913-458-8574.  
 
If the prospective professional or current professional or subcontractor or second tier 
subcontractor refuses to sign the consent form and/or submit to the drug screening, an 
explanation of the consequences of refusal will be provided so that the individual may 
reconsider. If the individual continues to refuse, the prospective professional will not be 
permitted to work at the jobsite or hired or the employment of a current professional will 
be terminated (where applicable).  
 

 
Standards of Testing 

The standard for drug testing initially will be via enzyme multiplied immunoassay 
technique (EMIT), and where positive, followed by a more precise test, the gas 
chromatography/mass spectrometry (GC/MS). The substances tested shall be those 
included in the Substance Abuse and Mental Health Services Administration (SAMHSA) 
Panel 5 (amphetamines, cocaine, marijuana, opiates, and phencyclidine or metabolites of 
these drugs) plus alcohol unless stated otherwise in the client contract.  
 
Cutoff levels will be those established by the federal Department of Transportation (DOT) 
as set forth in 49 CFR Part 40 unless stated otherwise in the prime contract.  
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Screenings for alcohol will be conducted by breath, QED (Quantitative Enzyme Diagnostic) 
A-150 Saliva Alcohol Test, breathalyzer, or urinalysis. In the event of a positive result on the 
initial screening, a confirming blood sample will be drawn to measure blood alcohol. The 
standards for cutoff levels are determined by the state in which the jobsite is located.  
 

 
Specimen Collection/Laboratory 

Collection shall be conducted by a qualified agency in compliance with the guidelines 
established by the US Department of Health and Human Services, set forth in 53 Fed. Reg. 
11970 (April 11, 1988). Where stated in prime contracts, laboratory analysis shall be 
conducted in accordance with the above cited regulations by a laboratory certified by the 
SAMHSA. OCI has named Medtox Laboratories, Inc., 402 W. County Rd. D., St. Paul, MN, 
55112, as the SAMHSA laboratory of use for their professionals. Screening levels 
appropriate to each prime contract will be provided to the laboratory prior to specimen 
collection.  
 

 
Recordkeeping and Confidentiality 

The request to submit to drug testing is to be handled discretely. Any resulting allegations 
of drug policy violations will be kept highly confidential. Disclosures will not be made 
except to those in strict “need to know” management positions.  
 
If subcontract agreements call for a subcontractor, subtier or other entity with a presence 
on the jobsite to be notified of drug screening results prior to entry on the jobsite, the 
administrator of the drug screening program will notify the entity in writing, listing the 
professional(s) name, employee number, date of the screening, and certifying the negative 
results.  
 
OCI requires the same standards of screening, certification of laboratories and reporting of 
all its subcontractors, subtiers or other entities having a presence on the jobsite.  
 

 
Non-Negative Results 

In the event of a non-negative drug test, the professional will be notified. Non-negative tests 
performed after 

 

assignment to the jobsite will result in the professional being immediately 
removed from the jobsite, employment being terminated (where applicable), and being 
barred from employment from all OCI and OCI subsidiary company projects. 

 
Audits 

OCI reserves the right to audit drug screening records of subcontractors, or any other entity 
involved at the jobsite with written approval from each subcontractor professional. OCI will 
submit a request in writing at least 1 week in advance of the audit.  
 

 
Periodic Unannounced (Random) Drug Testing 

Professionals assigned to OCI jobsites are subject to periodic unannounced (random) drug 
and alcohol testing. The procedures listed below are to be followed.  
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Random Selection and Frequency 

Random testing shall be conducted at least once each month. Supervisors at the jobsite will 
not be informed of the date of testing and the selected professionals until the morning of the 
selected day. 
 

 
Selection of Test Subjects 

Random selection includes all professionals on the jobsite the day selected for random 
testing.  
 
The pool of candidates from which the random selection is made shall include all 
professionals assigned to the jobsite, including those who have been selected for testing on 
previous occasions. Thus, it is conceivable that an individual could be selected to undergo 
testing more than one time in any given period.  
 

 
Notification Procedure 

At the time of random drug testing, the following steps shall be taken:  
 

• If a professional refuses to submit to the testing, the supervisor will explain 
to the professional that he/she will be immediately removed from the 
jobsite and terminated immediately (where applicable) unless he/she 
submits and offer the opportunity for the professional to reconsider. 
Managers and supervisors are not to attempt to use force in seeking 
compliance.  

• When management receives the results of the tests, OCI will be notified and 
will take any appropriate disciplinary action in the event of positive results.  

Refer to the applicable form--Acknowledgment and Consent Form--Drug and Alcohol 
Testing. 
 
1.3 Safety and Health Surveillance Policy and Procedures 
 
1.3.1 Surveillance Policy 
 
Subcontractors are responsible for the enforcement of their respective Subcontractors’ Loss 
Control Programs, the Project Loss Control Program, and City of Memphis Project ESH&S 
requirements.  OCI will provide surveillance of subcontractors’ activities to observe 
whether such activities are in compliance with the Project Loss Control Program. 
 
1.3.2 Violation Notification Procedures 
 
If an apparent violation of a safety, health, or environmental standard occurs, OCI will 
advise the subcontractor of the violation and direct that the violation be corrected.  If there 
is a conflict between project loss control rules, Subcontractors’ Loss Control Program rules, 
the City of Memphis Project ESH &S rules, and governmental regulations, the most 
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restrictive shall apply.  Subcontractors shall be informed of the violation by one of the 
following methods. 
 
1.3.2.1 Environmental, Safety, Health, and Security Violation Notice 
 
The subcontractor will be informed of identified violations of environmental, safety, health, 
or security standards by means of an Occupational Violation Notice (Figure 9).  Violation 
notices will be delivered by the most expeditious method to the subcontractor’s onsite 
construction office.  The subcontractor will receive an original and one copy of each 
violation notice. 
 
The subcontractor shall

 

 take corrective action within the abatement period shown on the 
violation notice or propose an alternate solution within the abatement period given.  If 
corrective action is not taken within the abatement period, work shall stop in the affected 
location and/or the affected equipment shall not be used until the cited violation is 
corrected. 

After corrective action has been completed, the subcontractor shall state in writing the 
corrective action taken, date and sign the original notice, and return it to OCI. 
 
There are four types of violations: 
 

• Serious--Any condition or practice that is causing or likely to cause death or 
serious physical harm to any person. 

• Nonserious--Any condition or practice that is not likely to cause death or 
serious physical harm to any person. 

• Stop Work/Imminent Danger--The existence of any condition or practice 
that would reasonably be expected to cause death or serious physical harm 
before such condition or practice can be corrected.  This is a “stop work” 
situation.  All persons shall be withdrawn from the affected area, and no one 
allowed in such area except those people deemed necessary to correct the 
condition or practice. 

• Stop Work/Noncompliance--A violation (serious or nonserious) described in 
a notice has not been totally corrected within the noted abatement time, and 
the abatement time should not be extended.  This is a “stop work” situation.  
All persons shall be withdrawn from the affected area, and no one allowed in 
such area except those people deemed necessary to correct the condition or 
practice. 

1.3.2.2 Imminent Danger Notification 
 
If OCI or a City of Memphis Project representative considers a violation to be imminently 
dangerous to life, limb, or property, the subcontractor’s representative at that location will 
be directed to immediately cease work in that area.  The imminent danger condition shall be 
corrected to the satisfaction of OCI and/or City of Memphis management and federal, state, 
and local requirements before work is allowed to continue. 
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1.3.2.3 Repeated Violations 
 
In addition to the above notification procedures, the Owner and/or OCI will notify the 
subcontractor’s corporate office if a particular violation is repeated or if the subcontractor’s 
field supervision is not cooperative.  Such notification to the subcontractor’s corporate 
office may be either by telephone or in writing; however, telephone notifications will be 
followed up with written notification. 
 
Repeated nonconformance with the Project Loss Control Program and repeated failure to 
comply with correction directives may result in removal of subcontractor management 
from the project site or termination of the contract. 
 
1.3.3 Abatement  
 
If the safety and health hazard noted on the Occupational Violation Notice is not abated 
within the time period specified and no acceptable alternate solution has been proposed by 
the subcontractor, OCI will initiate steps to correct the violation and back charge such 
expenses to the subcontractor. 
 
1.3.4 Notice to Employee of Safety and Health Violation  
 
Subcontractor employees who knowingly violate the project’s loss control rules will be 
issued an Occupational Violation Notice (Figure 10).  If any one employee receives three 
Personal Violation Notices, disciplinary action, which shall include discharge from the 
project, will result.  Employees knowingly or willfully violating project loss control rules 
shall be subject to discharge without prior warning.  Nonserious type personal violation 
notices are handled with progressive discipline protocols as follows: 
 

• First Offense:  Oral Warning (documented). 

• Second Offense:  Written Warning, 3 day suspension (nonpaid) from the 
Project. 

• Third Offense:  Permanent removal from the Project. 

Variances from protocols are not allowed unless approval is granted by OCI.  Subcontractors 
that issue safety and health related personal violation notices to their employees are 
required to forward the discipline records to OCI within 24 hours after issuance. 
 
Employers will receive a copy of all Personal Violation Notices issued to their employees. 
 
Personal Violation Notices may be issued to subcontractor supervisors for not enforcing the 
Project Loss Control Program rules with the employees under their supervision. 
 
Employees discharged for violation of Project Loss Control Program rules shall not be 
eligible for rehire for the duration of the project. 
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1.3.5 Tagging Equipment Out of Service  
 
The procedures for tagging defective equipment, tools, or cords out of service at the project 
shall be strictly adhered to.  If a safety and health hazard is recognized by OCI or a City of 
Memphis Project representative, the affected equipment will be tagged with a “Danger” tag 
(Figure 11), immediately taken out of service, and remain out of service until the defect is 
corrected. 
 
The “Danger” tag shall be removed from the equipment by the subcontractor representative 
after corrective action has been completed.  The subcontractor shall state in writing on the 
tag the corrective action taken, date and sign the tag, and return it to OCI.  Anyone removing 
this tag before corrective action has been completed shall be subject to immediate discharge 
from the project. 
 
1.4 Project Loss Control Program Operation  
 
1.4.1 Project Loss Control Program Manual  
 
OCI will distribute copies of the Project Loss Control Program Manual to all subcontractors.  
The subcontractors shall ensure that all their employees and subcontractors are familiar 
with, and abide by, the contents of this manual, including any changes distributed by OCI. 
 
1.4.2 Project Construction Coordination Meetings  
 
OCI will schedule project construction coordination meetings weekly and at any other time 
deemed necessary.  The purposes of the meetings, among other things, will be to discuss 
safety and health concerns as they relate to the project, provide for two-way com-
munication between subcontractors’ safety representatives and OCI and Owner and, in 
general, further the Project Loss Control Program.  All subcontractors are required to have 
their safety representative in attendance. 
 
1.4.3 Injury/Illness and Near Miss/Property Damage Reporting 
 
Immediately after they happen, all injuries, occupational illnesses, near misses, and 
property damage accidents shall be investigated by the subcontractor’s safety representa-
tive and reported to OCI, who, in turn, will report to a City of Memphis Project 
representative.  The safety representative shall complete an Injury/Illness Investigation 
form (Figure 12) or Near Miss/Property Damage form (Figure 38).  The safety repre-
sentative shall submit the completed report to OCI along with any supportive information 
such as photographs, witness statements, etc., within 2 working days after the accident 
happens.  Reports shall be dated and signed by the subcontractor’s safety representative.  
OCI shall, in turn, submit the report to a City of Memphis Project representative within 
5 days. 
 
If a serious injury (see definition below), fatality, property damage, accident, or any 
damaging fire occurs, OCI shall be immediately notified regardless of the day or hour. This 
reporting requirement is in addition to the requirements outlined in the above paragraph.  
A serious injury is defined as any injury that requires medical treatment beyond first aid (as 
defined by OSHA in the publication “Recordkeeping Guidelines for Occupational Injuries 
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and Illnesses”), any trip to the hospital or doctor’s office, or any single incident where two 
or more employees are injured. 
 
Incident reporting and associated investigations include the following: 
 

• All injuries and illnesses to personnel that occur on the Project. 

• All injuries and illnesses involving the general public as a result of activities 
associated with the Project. 

• All equipment and property damage incidents on the Project. 

• All “near-miss” incidents on the Project. 

A drug and alcohol test shall be administered to personnel injured and/or any personnel in 
a work crew involved in an incident involving personal injury.  Drug and alcohol testing may 
also be required for “near-miss” incidents at the discretion of the OCI. 
 
1.4.4 Return-to-Work Program 
 
Every effort shall be made to return workers to work after a work-related injury or 
illness, under the direction of the physician.  The insurance carrier will be in contact with 
the physician to determine the worker’s physical demands and limitations.  Subcontractors 
shall also be aware of the worker’s status and assist in managing the return-to-work 
program. 
 
A return-to-work program shall be developed and implemented by each subcontractor to 
assist workers who are temporarily disabled due to an injury or illness.  The subcontractors 
shall participate in the return-to-work program. 
 
The subcontractor shall agree that their injured workers shall be treated by an authorized 
medical treating facility.  The site medical facility shall be utilized for initial treatment and 
evaluation of all injured workers.  Follow-up care will be provided in accordance with 
applicable Workers’ Compensation statutes. 
 
When subcontractor workers report a work-related illness or injury, immediate notice shall 
be provided to OCI and the subcontractor employee shall be taken to the approved medical 
facility for examination and/or treatment.  If the doctor determines that the worker 
qualifies for “Return to Work” (“restricted-duty”), the doctor will complete appropriate 
forms indicating the restrictions and conditions for transitional work.  The subcontractor 
shall provide modified work until their employee is able to resume regular duties.  All 
modified work is temporary in nature and is designed to facilitate a return to regular duties 
as soon as possible.  Modified duty positions may be offered at any location of the Project or 
on any shift.  Modified work can also be provided at other work locations of the 
subcontractor with approval from OCI. 
 
In no case shall an injured worker be laid off or terminated from an “alternative work” 
position unless first discussed with OCI. 
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1.4.5 Government Agency Inspection Procedures 
 
OCI Project Management shall be notified immediately of the presence of a government 
agency inspection official on the site. 
 
A representative from OCI may accompany the government agency inspection official 
during inspections of the construction site.  Also, each subcontractor will require his 
employees to select a representative(s) to accompany the government agency inspection 
official during site inspections. 
 
OCI shall examine the government agency inspection official’s credentials prior to the start 
of any onsite inspection.  At all times while onsite, the government agency inspection official 
shall be treated courteously and given full cooperation. 
 
Subcontractor agrees that, in the event of any violation of ESH&S laws arising from 
subcontractor’s and/or subcontractor’s employees’ action or failure to act, subcontractor 
shall take immediate action to resolve the violation with the appropriate regulatory 
authority; pay any and all fines, penalties, or other costs that are levied by a regulatory 
authority; and reimburse to OCI and the City of Memphis Project all directly related and 
documented costs expended to resolve the violation. 
 
1.5 Fire Protection  
 
1.5.1 Responsibilities  
 
Each subcontractor shall be responsible for fire protection throughout all phases of 
construction as required by the National Fire Protection Code and OSHA Standard 29 
CFR 1926 Subpart F. 
 
Only work procedures that minimize fire hazards to the greatest extent practical shall be 
used. Fuels, solvents, and other volatile or flammable materials shall be stored in an area 
designated by OCI.  Good housekeeping is essential to fire prevention and shall be practiced 
by all site subcontractors. 
 
Unless otherwise specified, untreated canvas, paper, plastic, and other flammable flexible 
materials shall not be used inside buildings near spark producing activities.  If such 
materials are on equipment or materials that arrive at the project site, they shall be 
removed and replaced with an acceptable covering before the equipment or material is 
stored or moved into the construction area.  Permanent storage of flammable or 
combustible materials shall be in designated areas.  Temporary storage inside buildings is 
allowed only if the materials are necessary for construction, and all materials are removed 
from inside at the end of the day. 
 
Fire extinguishers shall be maintained and inspected on a regular basis.  (Refer to 
Figure 13.) 
 
1.5.2 Reporting Fires 
 
All fires, regardless of size, shall be reported immediately to OCI after extinguishing the fire 
and/or calling for assistance from the local fire department. 
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In the event of a fire that cannot be locally controlled by fire extinguishers, the 
subcontractor shall follow the emergency procedures outlined in Section 2.0. 
 
1.6 Specific Requirements 
 
1.6.1 Job Hazard Analysis Policy 
 
1.6.1.1 Requirement 
 
Subcontractors shall conduct a JHA on all major work operations, work operations that are 
particularly hazardous by nature, and those operations requiring special planning.  The 
following list of general activities can be used as a guide to help determine when a JHA is 
required.  This list is not meant to be all-inclusive: 
 

• Excavation and trenching operations. 

• Blasting. 

• Pile driving and drilled pier installation. 

• Foundation construction. 

• Concrete work. 

• Structural steel erection. 

• Roofing and decking work. 

• Tower construction. 

• Transmission line construction. 

• Tank, vault, basin, and vessel construction. 

• Building construction. 

• Metal wall panel and precast panel installation. 

• Mechanical equipment installation. 

• Electrical equipment installation. 

• Insulation work. 

• Painting, coating, and lining operations. 

• Heavy rigging and lifting operations. 

• Chemical cleaning activities. 
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• Pressure testing. 

• Startup and commissioning activities. 

• Cofferdam installation. 

• Tunneling operations. 

• Hazardous waste remediation. 

• Work in roadways. 

• Confined space work. 

• Occupational health hazards. 

1.6.1.2 Personnel 
 
Before the start of a work operation that requires a JHA, the appropriate people shall be 
assembled.  The people needed to complete a JHA shall be dependent on the complexity of 
the work operation being evaluated.  As applicable, persons shall be included who have 
knowledge in the following areas; but, as a minimum, at least one management and one 
craft employee shall be involved in the process: 
 

• Hazards associated with the work operation. 

• Knowledge on the equipment and tools needed to safely perform the work. 

• Procedures to perform the work. 

• Applicable OSHA standards. 

• OCI Safety and Health Program requirements. 

• Chemicals and processes involved. 

1.6.1.3 Procedure 
  
Figure 7 shall be used as a guide to completing the JHA.  The form is divided into three 
areas:  Sequence of the Job; Potential Hazards; and Recommended Action, Procedure, 
and/or Equipment.  The following shall be considered when completing each section: 
 

• Sequence of the Job--The job shall be broken down into manageable steps 
with enough detail to adequately cover the task being evaluated.  For 
example, steel erection can be broken down into several tasks such as steel 
delivery, offloading, staging, anchor bolt installation, column erection, beam 
installation, fill-in steel, bolt up, stairs and handrail, grating, etc. These major 
sections can be broken down into manageable subsections; for example, 
offloading can be further broken down into the following categories--
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positioning the truck, setting up the crane, selecting the appropriate rigging, 
rigging the steel, swinging the load, unhooking the rigging, etc. 

• Potential Hazards--For each task identified in the Sequence of the Job 
section of the JHA form, the hazards associated with the task shall be 
identified.  Typically, each task will have more than one potential hazard 
listed; for example, hazards created while “positioning the truck” from the 
example described above would include the load shifting and crushing 
employees; the truck backing over workers; situating the truck under an 
overhead powerline, causing a potential electrical hazard; the truck hitting 
and damaging other equipment and structures, etc. 

• Recommended Action or Procedure--For each hazard identified in the 
Potential Hazard section of the JHA form, a way to eliminate the hazard shall 
be described in this section.  Emphasis should be placed on time, material, 
equipment, training, and procedures.  For example, the hazard listed in the 
above example, “the truck backing over workers,” could be eliminated by the 
following:  ensuring that all trucks are equipped with a backup alarm, 
assigning someone to act as a signal person (that person will need to be 
trained), requiring the signal person to wear an orange reflectorized vest, 
etc. 

Upon completion of the JHA, but before the start of the work operation, the subcontractor 
shall submit the JHA to OCI for review. 
 
Upon approval by OCI, the subcontractor shall use the form to ensure that the elements 
listed are in place before the start of the work operation.  The subcontractor shall also use 
the form as a training tool to ensure that each employee involved in the work operation is 
adequately trained on each element of the JHA. 
 
If a situation arises during the work operation that has not been addressed by the JHA, or if 
a situation occurs that requires an existing element of the JHA to be modified, the 
subcontractor shall modify the JHA as appropriate to address the issue.  The subcontractor 
shall ensure that affected employees are trained on any changes or additions made to the 
JHA. 
 
1.6.2 Housekeeping 
 
Subcontractors shall, at all times, maintain the premises free from accumulations of waste 
material, trash, and debris caused by their work. 
 
Pre-job planning shall include consideration of housekeeping plans and will also include 
methods and necessary equipment or tools.  The subcontractors shall instruct their super-
visors to maintain good housekeeping. 
 
Each work area shall be cleaned and swept daily, if applicable, by the subcontractor or as 
often as necessary to remove fire and safety hazards discovered through regularly 
scheduled inspections.  All tools, scaffolding, and materials shall be removed from the work 
area at the completion of the work.  All scrap, waste material, and rubbish shall be removed 
from the work area daily. 
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Refusal to maintain or negligence in maintaining good housekeeping can result in the 
following: 
 

• Back charges to the subcontractor for removal of trash, rubbish, and waste 
materials from the work area and also for clearing aisles; walkways; and 
work areas of tools, material, and equipment. 

• Reports to the Owner of inadequate subcontractor performance. 

• Suspension of the work until a proper level of housekeeping is achieved, as 
deemed necessary by OCI. 

All recommendations for improved housekeeping from an OCI or City of Memphis Project 
representative shall be acted upon immediately
 

 by the subcontractor in violation. 

 
Housekeeping 

(1) Leads, hoses, and extension cords shall be hung up (approximately 7 feet) 
with a nonconductive material, off all floors, stairways, and walkways.  
Leads, hoses, and cords are to be removed from the work area when the 
work is completed or when they are no longer intended to be used.  Lead, 
hose, and cord “roll-ups” will be required if an excessive amount of 
equipment accumulates in a work area creating housekeeping or trip 
hazards. 

 
(2) Trash such as drinking cups, cans, and scraps from lunch are not to be 

thrown down, but should be disposed of properly in marked containers. 
 
(3) Available material, equipment, concrete forms, pipe, etc., are to be orderly 

and stacked out of walkways and from in front of doors, stairways, and 
ladders. 

 
(4) Oil, grease, and other such liquid spills shall be cleaned up at the time of the 

spill and are not to be left unattended. 
 

(5) Each craft is responsible for housekeeping in its respective work areas. 
 
(6) Where such items as protruding rebar and anchor bolts create impalement 

or tripping hazard, they shall be properly protected and conspicuously 
marked. 

 
(7) Trash barrels and 55 gallon drums shall not be hoisted by holes cut in the 

sides; adequate means of support shall be used. 
 
1.6.3 Ground Fault Protection  
 
Ground fault circuit interrupters shall be used with all power tools and cords.  These shall 
be used regardless of the power source, including portable and wheel mounted generators. 
The ground fault circuit interrupter shall be tested before each use.  (Refer to Figure 14.) 
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1.6.4 Crane and Articulating Boom Work Platform  
 
Each day, before use of any crane, the operator shall perform and document a daily crane 
inspection to ensure the equipment is in good working condition.  These inspections are to 
be made available upon request in the field and are to be submitted to OCI at the end of each 
week.  The documents are to be submitted for each crane and are to be in chronological 
order by date.  This daily inspection protocol is also required for all articulating boom work 
platforms (“JLGs,” “Genie Lifts,” etc.).  Subcontractors may use their own daily inspection 
forms for these pieces of equipment. 
 
All cranes in use on the project shall be inspected on a monthly basis by a competent 
person.  Inspection results shall be recorded on a Monthly Crane Inspection Report form 
(Figure 15), which must be submitted to OCI by the fifth working day of each month. In-
spection report forms can be obtained from OCI.  Subcontractors may use their own report 
form as long as the form contains the same information contained in Figure 15. 
 
Additionally, the subcontractor shall submit a current third-party annual crane inspection 
report to OCI for each crane used on the project.  Annual crane inspection reports shall be 
submitted before the crane is placed in service.  The annual inspection shall be performed 
by a third-party certified inspection service. 
 
Failure to submit the above inspection reports will result in a violation notice, which will 
stop the use of the crane in violation until the required report(s) are submitted.  Anyone 
knowingly making any false statement, representation, or certification in either a monthly 
or an annual crane inspection report shall be subject to immediate discharge and will be 
barred from the project. 
 
The above policy shall in no way eliminate any requirements for crane inspections set forth 
in the OSHA Standard 1926.1400. 
 
1.6.5 Crane Suspended Work Platform 
 
The use of a crane or derrick to hoist employees on a personnel platform is prohibited, 
except when the erection, use, and dismantling of conventional means of reaching the 
worksite, such as a personnel hoist, ladder, stairway, aerial lift, elevated work platform or 
scaffold, would be more hazardous or is not possible because of structural design or 
worksite conditions. 
 
The suspended personnel platform design criteria, platform specifications, platform 
loading, rigging trial lift, inspection and proof testing, work practices, traveling, and prelift 
meeting shall comply with OSHA Standard 29 CFR 1926 Subpart CC Cranes and Derricks. 
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Cranes, Derricks, Hoisting Equipment 

(1) Only authorized persons shall be permitted in the cab or on the equipment. 
Only those designated persons who are trained and qualified shall operate 
the hoisting equipment. 

 
(a) Only certified crane operators with a national recognized certifying 

agency shall operate a crane or boom truck on the project. 
 

(2) No person shall be permitted to ride the hook, sling, or load of any hoisting 
equipment. 

 
(3) Load limits specified by the manufacturer shall not be exceeded under any 

circumstances. 
 
(4) Operating and maintenance procedures specified by the manufacturer shall 

be followed. 
 
(5) Before a lift is attempted, the lifting mechanism shall be level and firmly 

supported with the hoist line centered over the center of gravity of the load 
to be lifted. 

 
(6) No load shall be lifted until its weight has been determined. 
 
(7) For the first lift of each day, the load shall be test lifted and the brakes 

checked (load lifted several inches and then tested). 
 
(8) With every load, the slings and bindings shall be checked and shall be 

readjusted as necessary to ensure safety and stability. 
 
(9) Signals to the equipment operator shall be given by one person designated 

to perform this task.  The operator shall, however, obey a “Stop” signal given 
by anyone. 

 
(10) No employee shall be under a suspended load or inside the angle of a hoist 

line.  No employee shall stand or work near a cable, chain, or rope under 
tension. 

 
(11) Hoist lines, ropes, or wire cables shall not be guided by hand when an 

employee is standing within reach of the drum or sheave. 
 
(12) Wire rope loops shall be made by proper splicing or mechanical clamping of 

the tail section.  Wire rope clips shall not be used to form eyes in wire rope 
bridles or slings. 

 
(13) Operators shall not leave their position at the controls of cranes, hoists, 

derricks, or other lifting devices while the load is suspended.  Operators 
found sleeping while in the cab will be removed from the Project. 
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(14) Operators of cranes, derricks, hoists, and other hoisting equipment shall 
exercise extreme caution when close to energized lines or equipment.  The 
operator shall keep the equipment away from overhead lines in accordance 
with OSHA 1926 Subpart CC. 

 
(15) Tag lines shall be used on all loads. 
 
(16) All spreader bars shall be tagged with the rated capacity and have annual 

inspections in accordance with ANSI B30.20. 
 
(17) All cranes shall be equipped with functioning anti-two blocking devices and 

a functioning load moment indicator. 
 
(18) A lift plan shall be required prior to all critical lifts.  Critical lifts are defined 

as (1) any lift that utilizes more than one crane or hoisting device, (2) any lift 
that is over 20 tons, (3) any lift involving a crane suspended work platform, 
(4) any lift over critical operating and/or process equipment, (5) any lift that 
exceeds 75 percent of the crane’s capacity and/or 90 percent of the crane’s 
load chart, (6) helicopter lifts, (7) within the approach distance of overhead 
power lines under OSHA 1926 Subpart CC Cranes and Derricks. 

 
1.6.6 Hazardous Material Program 
 
It is solely the subcontractor’s responsibility to implement and maintain a written Hazard 
Communication Program as stated in OSHA Standard 29 CFR 1910.1200.  Subcontractors 
shall submit a copy of their written Hazard Communication Program to OCI before they 
begin work onsite. 
 
If any hazardous condition (material, waster, substances, and/or chemicals) that exists or is 
found in the work area, then the work shall be halted immediately and the City of Memphis 
shall be notified immediately on how to proceed. 
 
Subcontractors shall submit a Material Safety Data Sheet (MSDS) to OCI for any and all 
hazardous material they bring onsite or for which they are responsible.  The MSDS shall be 
submitted before the material arrives onsite. 
 
If a subcontractor’s work with a hazardous material could affect the safety and health of 
other subcontractors’ employees, the subcontractor shall coordinate the work with the 
other subcontractors to ensure the safety and health of the subcontractors’ employees. 
 
Subcontractors shall be responsible for the safe storage, use, and disposal of all hazardous 
material they bring onsite, or for which they are responsible. 
 
Subcontractors shall conspicuously label with their company name all containers of 
hazardous material for which they are responsible. 
 
1.6.7 Onsite Storage and Dispensing of Flammable and Combustible Liquids 
 
The subcontractors shall strictly adhere to the applicable sections of 29 CFR, Parts 1926.152 
and 1926.153, Safety and Health Regulations for Construction, of the Occupational Safety 
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and Health Act.  Refer to the Combustible and Flammable Material Storage Requirements 
(Figure 16) for general guidelines. 
 
The location of outdoor storage tanks shall be acceptable to OCI before installation. 
 
1.6.8 Fall Protection  
 
The subcontractors shall strictly adhere to the OSHA Fall Protection Standard 29 CFR 1926 
Subpart M.  No person or work operation is exempt from the standard on this project.  This 
includes structural steel erection operations, structural steel connectors, and scaffold 
erectors.  Fall protection is required 100 percent of the time as follows, whether employees 
are climbing, traveling, or working when exposed to a fall of greater than 6 feet or more 
(including into or through a manhole, vault, etc): 
 

• Fall Protection Plan--Before starting work operations that require fall 
protection, the subcontractor shall submit a fall protection plan to OCI.  The 
fall protection plan shall include, but not be limited to, the following: 

− Name of qualified person in charge of the operation. 

− Description of work operation. 

− List of fall exposures. 

− Description of fall protection methods used to eliminate the fall 
exposures. 

− Training and enforcement methods used to ensure employee 
compliance with the plan. 

Note:  Refer to the Sample Fall Protection Plan in Appendix E to the 
29 CFR 1926 Subpart M, Fall Protection Standards. 
 

• Body Harnesses, Lanyards, and Lifelines--Body harnesses, lanyards, and 
lifelines shall be used in accordance with OSHA Standard 1926.502 (d), with 
the following exceptions: 

− Full body harnesses shall be used in lieu of safety belts on this 
project. 

− Only lanyards with shock absorbers and locking type snap hooks 
shall be used. 

− At least two lanyards shall be used to provide 100 percent fall 
protection when employees are moving around obstructions, 
connection points, or other similar items. 
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• Training--The subcontractor shall provide a training program as follows for 
each employee who might be exposed to fall hazards: 

− The training program shall be taught by a competent person and 
shall meet the requirements specified in 29 CFR 1926.503. 

Safety monitors are not an acceptable method of performing fall protection and shall 
not be allowed on the project. 

 
Fall Protection 

(1) Fall protection is required 100 percent of the time when employees are 
exposed to a fall in excess of 6 feet or when required by additional rules.  
One hundred percent fall protection is required whether the employee is 
climbing, traveling from Point A to Point B, connecting structural steel, or 
erecting scaffolds or other temporary platforms.  No employee or work 
operation is exempt from the 100 percent fall protection requirement. 

 
(2) When not protected by any other means of fall protection, such as safety 

nets or scaffold with proper guardrails, employees shall use full body 
harnesses, shock absorbing lanyards with double locking snap hooks, and an 
adequate anchorage (fall arrest equipment).  To achieve 100 percent fall 
protection, employees may need to use a double lanyard system and/or 
vertical or horizontal lifelines, retractable lifelines, or other such approved 
devices. 

 
(3) Fall arrest equipment shall be rigged so that employees can neither free fall 

more than 6 feet nor contact any lower object.  Anchorage points for fall 
arrest equipment shall be capable of supporting 5,000 pounds per employee 
and be located above the employee’s body harness attachment point where 
practicable.  Anchorage points shall be independent of any anchorage being 
used to support or suspend scaffolds or other platforms. 

 
(4) When vertical lifelines are used, each employee shall be protected by a 

separate lifeline.  The lifeline shall be properly weighted at the bottom and 
terminated to preclude a device such as a rope grab from falling off the line. 

 
(5) Horizontal lifelines should be limited to two persons at one time between 

supports.  Horizontal lifelines shall be designed, installed, and used under 
the supervision of a qualified person.  The horizontal lifeline shall be 
designed to maintain a safety factor of at least two. 

 
(6) Before each use, employees shall visually inspect all fall arrest equipment for 

cuts, cracks, tears or abrasions, undue stretching, overall deterioration, 
mildew, operational defects, heat damage, or acid or other corrosion. 
Equipment showing any defect shall be withdrawn from service. 

 
(7) All fall arrest equipment subjected to impacts caused by a free fall or by 

testing shall be removed from service. 
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(8) Employees shall store all fall arrest equipment in a cool dry place not 
subjected to direct sunlight. 

 
(9) Employees shall not use fall arrest equipment until they have been properly 

trained in its use. 
 
(10) Foremen shall ensure that fall protection is available and used as required 

for all employees for whom they are responsible. 
 
(11) Fall arrest equipment shall not be used for any other purpose, such as tow 

ropes or hoist lines. 
 
(12) Proper guardrails shall be installed on open sides of all walkways and 

runways where the fall distance exceeds 6 feet. 
 
(13) Proper guardrails shall be installed on all open sided floors where the fall 

distance exceeds 6 feet. 
 
(14) All floor openings or floor holes shall be protected by guardrails or hole 

covers.  If hole covers are used, they shall be strong enough to support the 
maximum intended load, secured against displacement, and properly 
labeled.  If the cover is subject to vehicular traffic, it shall be capable of 
supporting at least two times the axle load of the largest vehicle expected to 
cross over it. 

 
(15) When an employee is operating a scissor lift work platform, the lift shall 

have guardrails on all open sides and the door access chains or rails in place. 
 
(16) Employees operating aerial lifts shall wear a body harness and lanyard 

attached to the aerial lift.  Employees shall not attach the lanyard to an 
independent structure. 

 
(17) Employees riding in a crane-suspended work platform shall wear a body 

harness and lanyard attached to the grab rail of the platform. 
 
(18) Employees working on wall forms or rebar shall wear a body harness and 

lanyard, in addition to a positioning device, when exposed to a fall in excess 
of 6 feet.  Positioning devices shall be rigged to prevent a free fall greater 
than 24 inches. 

 
(19) Stairs, ladders, or ramps shall be provided for all access ways where there is 

a change in elevation greater than 19 inches. 
 
(20) When guardrails are used for fall protection, they shall consist of a top rail, 

intermediate rail, and toeboard.  The top rail shall have a vertical height of 
42 inches, the midrail shall be at 21 inches, and the toeboard 4 inches. 
Guardrail systems shall be constructed so that there are no openings greater 
than 19 inches.  When wood railings are used, the post shall be of at least 
2 inch by 4 inch stock spaced not to exceed 8 feet, the top rail shall be of at 
least 2 inch by 4 inch stock, and the intermediate rail shall be of at least 
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1 inch by 6 inch stock.  If pipe is used, it shall be at least 1-1/2 inch nominal 
diameter.  If structural steel is used, it shall be 2 inch by 2 inch by 3/8 inch 
angles or equivalent.  If wire rope is used for railings, it shall have a diameter 
of at least 1/2 inch and be stretched taut to allow no more than a 3 inch 
deflection.  Guardrail systems shall be capable of supporting a force of at 
least 200 pounds applied within 2 inches of the top edge.  A screen system 
(i.e., orange snow fence, plywood, netting, etc.) shall be installed on all 
guardrail systems to prevent anything from falling between the rails. All 
guardrail systems shall be posted with proper signage showing hazards to 
employees and public. 

 
Guardrail systems shall be constructed so that when a 200 pound force is 
applied in a downward direction, it will not deflect to a height less than 
39 inches. 

 
If wire rope is used for top rails, it shall be flagged at no more than 6 foot 
intervals with high visibility material. 
 
Manila or synthetic rope shall not be used as guardrails. 

 
(21) Employees shall not stand or sit on guardrails. 
 

1.6.9 Scaffold Tagging Procedures 
 
1.6.9.1 Intent 
 
The intent of the scaffold tagging procedure is to provide personnel with a scaffold that is 
complete and constructed in accordance with Project Loss Control Program rules and OSHA 
regulations.  If there is a conflict between Project Loss Control Program rules, the 
subcontractor’s Loss Control Program rules, and governmental regulations, the most 
restrictive shall apply. 
 
1.6.9.2 Compliance 
 
It is the policy of OCI that all

 

 onsite personnel shall comply with this scaffold tagging 
procedure.  Scaffolds not displaying a signed scaffold tag shall not be used. 

In addition to the procedures contained in this scaffold tagging procedure, all employees are 
subject to the OSHA scaffold requirements contained in 29 CFR 1926.451. 
 
1.6.9.3 Subcontractors’ Requirements 
 
Subcontractors are responsible for ensuring that their subcontractors tag their scaffolds in 
accordance with the project scaffolding tagging policy. 
 
1.6.9.4 Procedure  
 
Scaffold tags (Figure 17) shall be provided by the subcontractor and shall conform to the 
following color codes and wording. 
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All scaffolds shall be marked with one of the following tags (Figure 17): 
 

• Green Tag--This scaffold was built to meet OSHA scaffold regulations; it is 
safe to use. 

• Yellow Tag--This scaffold does not meet OSHA scaffold regulations; 100% 
Fall Protection shall be worn. 

• Red Tag--Warning--This scaffold is not complete; DO NOT USE. 

A competent person designated by the subcontractor who constructed the scaffold shall 
inspect the scaffold for compliance with project and OSHA requirements (1926.451), and 
shall sign his/her name to the tag before allowing anyone to access the scaffold. 
 
All scaffolds that cannot be equipped with standard top rail, midrail, and toeboard because 
of interferences with structures or equipment shall be marked with a yellow tag stating 
“100% Fall Protection Shall Be Used.” 
 
Scaffolds that are being constructed, torn down, or that are incomplete shall be marked with 
a red tag. 
 
1.6.9.5 Responsibilities 
 
The foreman who constructs the scaffold or has the scaffold constructed is responsible for 
ensuring that the scaffold is built to project and OSHA standards. 
 
Subcontractor personnel shall periodically monitor all scaffolds.  The auditing shall ensure 
that all scaffolds are properly tagged and in compliance with project and OSHA standards. 
 
If a foreman wishes to use another subcontractor’s or crew’s scaffold, the foreman shall 
obtain permission to use the scaffold and shall inspect and tag the scaffold before use. 
 
Any employee working from a scaffold that does not have a scaffold tag, or any supervisor 
assigning employees to work on an untagged scaffold, shall be subject to disciplinary action 
as outlined in Subsection 1.3.4, Notice to Employee of Safety and Health Violation, of this 
Project Loss Control Program Manual. 
 

 
Safe Supports and Scaffolds 

(1) No employee, nor any material or equipment, shall be supported or 
permitted to be supported on any portion of a pole structure, scaffold, 
ladder, walkway, or other elevated structure, crane or derrick, etc., without 
its first being determined that such support is adequately strong and 
properly secured in place. 

 
(2) Employees shall check all scaffolding before use to ensure that it is of 

sufficient strength and rigidity to safely support the weight of persons and 
material to which it will be subjected. 
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(3) Employees shall not use a scaffold over 6 feet in height unless a standard 
guardrail, with midrail and toeboard, or a personal fall arrest system (PFAS) 
is present to provide adequate employee protection. 

 
(4) Scaffold planks shall be secured in place and shall extend over their end 

supports by not less than 6 inches (unless cleated) nor more than 12 inches. 
 
(5) Scaffolds shall not be moved without first removing all loose tools, materials, 

and equipment resting on the scaffold deck. 
 
(6) The footing or anchorage points for scaffolds shall be sound, rigid, and 

capable of carrying the maximum intended load without settling or displace-
ment.  Unstable objects such as barrels, boxes, loose brick, or concrete 
blocks shall not be used to support scaffolds or planks. 

 
(7) Scaffolds shall be erected level and plumb and rigidly braced to prevent 

swaying and displacement. 
 
(8) Scaffolds shall not be altered or moved horizontally while being used or 

occupied except when specifically designed for such use.  Movable scaffolds 
shall have the casters or wheels locked to prevent movement. 

 
(9) The width of all scaffolds, ramps, and platforms shall be sufficient to prevent 

congestion of persons, materials, or equipment; and, in no case, shall they be 
less than 18 inches wide. 

 
(10) Synthetic or natural fiber rope shall not be used as guardrails. 
 
(11) Employees working on suspended scaffolds shall be protected by an 

independent lifeline, body harness, and a lanyard. 
 
(12) Safe access shall be provided for all scaffolds.  Structural members should 

not be used as a means of access.  Fall protection is required on scaffold 
access ladders when access to the work platform exceeds 12 feet. 

 
(13) Employees shall not use a scaffold unless it is properly tagged according to 

the project scaffold tagging procedure. 
 
1.6.10 Confined Space Entry Procedure 
 
1.6.10.1 Confined Space Definition 
 
A confined space shall not be limited to a tank, vessel, silo, vault, pit, open topped space 
more than 4 feet (1.2 m) deep, pipeline, duct, sewer, or tunnel. Any item that meets the 
following criteria shall be considered a confined space: 
 

• Limited means of access or egress, and  

• Not designed for continuous employee occupancy, and 

• Large enough to enter. 
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• The space could also have one or more of the following characteristics and 
be deemed a Permit Required Confined Space: 

− Less than 19.5 percent or more than 23.5 percent oxygen. 

− Flammable/combustible/explosive atmospheres present or capable 
of being generated or entering into an area. 

− Toxic atmospheres present or capable of being generated or entering 
into an area. 

− Areas not protected against entry of water, gas, sand, gravel, ore, 
grain, coal, biologicals, radiation, corrosive chemicals, or any other 
substance which could possibly trap, suffocate, or harm a person. 

− Poor ventilation. 

− Restricted entry for rescue purposes. 

1.6.10.2 Intent 
 
The intent of the confined space entry procedure is to ensure that personnel who perform 
work in a confined space are in compliance with project safety and governmental 
regulations.  If there is a conflict between project loss control rules, the subcontractor’s Loss 
Control Program rules, and governmental regulations, the most restrictive shall apply. All 
Confined Space Entries shall be treated as a Permit Required Confined Space Entry. 
 
1.6.10.3 Compliance 
 
It is the policy of OCI that all onsite personnel shall comply with this confined space entry 
procedure.  All confined spaces meeting the definition of Subsection 1.6.10.1 shall be 
authorized for entry by means of a permit.  No personnel shall enter a confined space prior 
to compliance with all permit criteria.  All personnel entering a confined space shall be 
trained in accordance with all applicable requirements of OSHA 1910.146 and 1926.21 (and 
any other applicable standard addressing the hazards of a confined space entry). 
 
All training certification shall be submitted to OCI prior to the work being done to ensure 
that all training requirements have been met. 
 

 
Confined or Enclosed Spaces 

(1) Only employees who have been properly trained on the hazards associated 
with confined space work shall be allowed to enter a confined space. 

 
(2) Before entering a confined space, employees shall obtain a Confined Space 

Entry Permit (Figure 18) from the subcontractor. All monitoring activities 
shall be documented as a part of the permit. 
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(3) Before any entrance cover to a confined space is removed, it shall be 
determined that there are no temperature or pressure differences, or other 
hazardous conditions that may injure the employees removing the cover. 
Any entry that requires a 4 foot or greater depth, all personnel shall be 
equipped or attached to a mechanical retrieval system.  

 
(4) When covers are removed from confined spaces, the opening shall be 

guarded by a railing, temporary cover, or other temporary barrier including 
screening material to prevent anyone or anything from falling through the 
railing system. 

 
(5) Before entering a confined space, employees shall test all levels of the 

confined space for the presence of flammable or toxic gases and vapors or an 
oxygen deficient atmosphere. 

 
(6) If flammable or toxic gases or vapors are detected or if an oxygen deficiency 

is found, forced ventilation shall be used to maintain oxygen at a safe level 
and to prevent a hazardous concentration of flammable or toxic gases and 
vapors. 

 
(7) While work is being performed in the confined space, a person with basic 

first aid training shall be immediately available to render emergency assist-
ance if there is reason to believe that a hazard may exist in the space or if a 
hazard exists. 

 
(8) Entry into a confined space with an unsafe atmosphere shall be avoided if at 

all possible.  Employees required to enter a confined space with an unsafe 
atmosphere shall be equipped with a fresh air breathing apparatus, body 
harness, and attended lifeline. 

 
(9) Electric welding, gas welding, cutting, or any other hot work shall not be 

performed on the interior or exterior, or near the openings of any confined 
space that may contain flammable or explosive gases or vapors until the 
space has been properly cleared. 

 
(10) Compressed gas bottles shall not be taken into a confined space. 
 
(11) Safe access to the confined space shall be maintained at all times.  If possible, 

all cords, hoses, leads, etc., shall be routed through an entrance other than 
the employee access into the confined space. 

 
(12) Before employees are allowed to enter a confined space, all electrical and 

mechanical energy sources that could affect the employees working in the 
space shall be physically rendered inoperative, locked out, and tagged.  If 
required, the space shall be drained, vented, and cleaned. 

 
(13) Subcontractors are responsible for supplying workers with the proper air 

monitoring equipment. 
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1.6.10.4 Procedure  
 
Confined Space Entry Permits (Figure 18) shall be made available through the 
subcontractor’s safety representative.  The subcontractor’s Confined Space Entry Permit 
content shall either meet or exceed the content on Figure 18. 
 
Subcontractors shall fill out the permit in full, post a copy of the form in a conspicuous 
location at the entrance to the confined space, and retain a copy for their records. 
 
If there is more than one entrance to the confined space, all entrances shall be posted with a 
copy of the permit. 
 
Before entering the confined space, all persons shall be given a briefing as to the 
precautions that must be taken including showing all air testing samples that were made 
and documented on the permit. When testing the atmosphere of a confined space, all areas 
(lower, middle, and upper) areas shall be checked for any hazardous atmosphere. 
 
All manhole, vault, etc., ladder rungs shall be visually inspected prior to allowing an 
employee to use them. If it is deemed unsafe or the condition of the rungs cannot be 
determined, then a portable ladder shall be utilized. 
 
When the work in the confined space is completed, the person authorizing entry into the 
confined space shall verify that all persons have exited the confined space and that it is safe 
to remove the permit.  The authorizing person shall then sign, date, and write in the time 
the permit was removed. 
 
Subcontractors shall retain all issued permits for their records.  Copies of the permits shall 
be made available to OCI for auditing purposes. 
 
1.6.11 Trenching and Excavation Notice 
 
Before subcontractors commence work on any trench or excavation, they shall first submit 
a completed Trench and Excavation Notice (Figure 19) to OCI.  The notice shall be 
submitted far enough in advance to allow OCI ample time to verify the subcontractor’s sub-
mittal.  After verifying the information, the authorized OCI representative shall sign the 
notice and return a copy of it to the subcontractor, and inform the City of Memphis Project 
representative.  The subcontractor may commence work after receiving the signed notice. 
All trenches over 5 feet deep shall be protected from cave in; unless the competent person 
deems otherwise for a more shallow depth. For all trenches or excavations over 20 feet 
deep, the subcontractor must have the sloping, shoring, or shielding method designed by a 
Professional Engineer registered in the state.  The design must be submitted to OCI as an 
attachment to the Trench and Excavation Notice. 
 
The subcontractor shall appoint a competent person, as defined in OSHA Standard 29 
CFR 1926 Subpart P, to fill out the permit and monitor all trench and excavation work.  
Daily excavation inspections are also required to be performed and documented.  These 
forms are to be made available to OCI upon request. 
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The signature by OCI in no way changes the subcontractor’s responsibility for locating all 
underground utilities and repairing damaged utilities as required by the contract.  OCI shall 
not be held responsible for the safety requirements for the trench or excavation.  The 
subcontractor’s competent person shall be responsible for all safety requirements as stated 
in OSHA Standard 29 CFR 1926 Subpart P. 
 

 
Excavations 

(1) Before excavation work begins, an excavation permit shall be obtained.  A 
separate permit must be obtained for each excavation. All safety 
requirements in OSHA Subpart P Excavations shall be met. 

 
(2) All excavations 5 feet or deeper or less than 5 feet in unstable soil shall be 

sloped, shored, or shielded to prevent cave-ins in accordance with the 
competent person’s direction.   

 
(3) All excavations 4 feet or deeper shall have a ladder or ramp for access into 

the excavation with no more than 25 feet of travel in any direction. 
 
(4) All excavated and available material shall be retained 2 feet or more from 

the edge of the excavation. 
 
(5) All excavations shall be barricaded with the appropriate barrier tape and 

other protective devices as required. 
 
(6) When employees enter an excavation that may be considered a hazardous 

environment by site safety representatives, they must wear proper personal 
protective equipment. 

 

1.6.12 Barrier Tape Identification System 
 
In order to uniformly identify particular hazards on the construction site, a barrier tape 
identification system has been developed for use by all the subcontractors working on the 
project. 
 
This system has been developed so that any employee working on the site, regardless of 
employer, can recognize and avoid a hazard when properly marked. 
 
The following barrier tape identification system shall be used: 
 

• Yellow Barricade Tape:  Used for isolating an area, passageway, equipment, 
etc., while providing a warning to personnel in the area that an abnormal 
condition exists.  Yellow barricade tape is printed with the word “Caution” 
and additional language related to the nonserious hazard situation.  
Individuals not involved in the activities related to the application of the 
yellow barricade tape may enter or cross the area if they know the nature of 
the hazard and how to avoid it. 
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• Red Barricade Tape:  Used for barricading an area, passageway, etc., that 
contains or may present a serious safety hazard and prohibiting access to 
unauthorized personnel.  Red barricade tape is printed with the word 
“Danger” and additional language related to the hazardous condition.  Only 
authorized individuals directly involved with the activities associated with 
the application of the red barricade tape shall cross and/or enter the area. 

• Yellow and Magenta (Purple) Tape:  Used for warning of a possible radiation 
hazard, X-ray, etc.  “Do not cross.” 

• Protective Barricade:  Provides physical protection and shall be able to 
withstand 200 pounds of force in any direction with minimal deflection.  
Examples are wooden posts and railings or cables surrounding a floor 
opening.  Protective barricades must be used in combination with the 
appropriate colored barricading tape. 

The subcontractor erecting the barrier tape shall hang a tag on the tape that indicates the 
hazard, duration of hazard, name of subcontractor, and name and phone number of the 
person erecting the tape. 
 
The barriers shall be erected far enough back from the hazard to allow for adequate 
warning and protection.  The barrier shall be constructed so that it will stand against 
adverse weather conditions and construction traffic.  If the hazard is of a magnitude that 
requires additional protection, it shall be the subcontractor’s responsibility to provide such 
protection as well as the barrier tape.  It will be the responsibility of the subcontractor 
erecting the barrier tape to maintain it as long as the hazard is present. 
 
1.6.13 Welding and Cutting Permit 
 
Subcontractors shall obtain a Welding and Cutting Permit (Figure 20) from their safety 
representative before welding, cutting, grinding, or performing any other work that 
produces sparks in work areas or in other areas identified by OCI.   
 
The subcontractor requesting the permit shall address each item listed on the permit and 
resolve any problems before starting the work.  The permit shall be issued after satisfactory 
completion of all items. 
 
The subcontractor shall maintain a copy of the permit in the work area until the work is 
completed.  Upon completion of the work, and once it is determined that no fire hazards 
exist, the subcontractor shall return the permit to his safety representative for filing. 
 

 
Welding and Cutting--General 

(1) Before performing welding, cutting, grinding, or any other spark producing 
work in any area, employees shall obtain a Welding and Cutting Permit 
(Figure 20) from their subcontractor.  Hazardous areas are those areas 
where there is the presence or the potential of the presence of flammable or 
combustible materials, liquids, gases, vapors, or dusts. 
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(2) Welding and cutting shall be performed only by experienced and properly 
trained persons.  Before welding or cutting is started, the area shall be 
inspected for potential fire hazards. 

 
(3) When welding or cutting in elevated positions, employees shall take 

precautions to prevent sparks or hot metal from falling onto people or 
flammable material below. 

 
(4) Suitable fire extinguishing equipment shall be immediately available at all 

locations where welding and cutting equipment is used. 
 
(5) Matches shall not be carried by welders or their helpers when they are 

engaged in welding or cutting operations. 
 
(6) A fire watch shall be maintained whenever welding or cutting is performed 

in locations where combustible materials present a fire hazard.  A fire check 
shall be made of the area not more than 1/2 hour after completion of 
welding. 

 
(7) Where combustible materials such as paper clippings, coal, or wood 

shavings are present, the floor shall be swept clean for a radius of 35 feet 
before welding is performed.  Combustible floors shall be kept wet or 
protected by fire-resistant shields.  Where floors have been wetted down, 
personnel operating arc welding or cutting equipment shall be protected 
from possible shock. 

 
(8) To protect his/her eyes, face, and body during welding and cutting, the 

operator shall wear an approved helmet or goggles, proper protective 
gloves, and clothing.  Helpers or attendants shall wear proper eye 
protection.  Other employees shall not observe welding operations unless 
they use approved eye protection. 

 
(9) Proper eye protection shall be worn to guard against flying particles when 

the helmet or goggles are raised. 
 
(10) Machinery, tanks, equipment, shafts, or pipes that could contain explosive or 

highly flammable materials shall be thoroughly cleaned and decontaminated 
before heat is applied. 

 
(11) In dusty or gaseous spaces where there is a possibility of an explosion, 

welding or cutting equipment shall not be used until the space is adequately 
ventilated. 

 
(12) Welders shall place welding cable, hoses, and other equipment so that it is 

clear of passageways, ladders, and stairways. 
 
(13) Where the work permits, the welder should be enclosed in an individual 

booth or shall be enclosed with noncombustible screens.  Workers or other 
persons adjacent to the welding areas shall be protected from rays by 
shields or shall be required to wear appropriate eye and face protection. 
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(14) After welding or cutting operations are completed, the welder shall mark the 
hot metal or provide other means of warning other workers. 

 
(15) Potentially hazardous materials used in fluxes, coatings, and covering, and 

filler metals used in welding and cutting are released to the atmosphere 
during welding or cutting operations.  While welding or cutting, employees 
shall use adequate ventilation or approved respiratory protection 
equipment.  Employees shall take special precautions when using materials 
that contain cadmium, fluorides, mercury, chlorinated hydrocarbons, 
stainless steel, zinc, galvanized materials, beryllium, and lead.  Employees 
shall refer to their company’s Hazard Communication Program for specific 
requirements pertaining to the above listed hazardous materials.  
Compliance with the OSHA hexavalent chromium standard is mandatory. 

 
(16) Gas Welding and Cutting--Only approved gas welding or cutting equipment 

shall be used. 
 
(17) Approved backflow check valves shall be used on gas welding rigs. 
 
(18) Welding hose shall not be repaired with tape. 
 
(19) Matches shall not be used to light a torch; a torch shall not be lighted on hot 

work.  A friction lighter or other approved device shall be used. 
 
(20) Oxygen or fuel gas cylinders shall not be taken into confined spaces. 
 
(21) Electric Welding--Only approved electric welding equipment shall be used 

and grounded. 
 
(22) Rules and instructions supplied by the manufacturer or affixed to the 

machine shall be followed. 
 
(23) Welders shall not strike an arc with an electrode whenever there are 

persons nearby who might be affected by the arc. 
 
(24) When electrode holders are to be left unattended, the electrodes shall be 

removed and the holders shall be so placed or protected that they cannot 
make electrical contacts with employees or conducting objects. 

 
(25) When the welder must leave his or her work or stop work for more than an 

hour, or when the welding machine is to be moved, the power supply switch 
to the equipment shall be opened. 

 
(26) Grounding shall be provided to the piece being welded. 

 
1.6.14 Steel Erection 
 
1.6.14.1 Purpose 
 
The purpose of this procedure is to ensure that steel erection activities are being performed 
in accordance with OSHA Standard Subpart R 1926.750-761 requirements.  All contractors 
associated with steel erection activities, as defined by OSHA, shall develop plans to meet the 
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OSHA requirements as well as the specific steel erection requirements set forth in this 
manual. 
 
1.6.14.2 Fall Protection Requirements 
 
Fall protection requirements as outlined in Subsection 1.6.8 of this manual shall be 
followed.  No employee or work operation is exempt from the 6 foot 100 percent fall 
protection requirement.  This includes connectors, boltup operations, decking operations, 
etc.  The exemptions set forth in the OSHA standard that allow certain workers and work 
operations to not utilize fall protection when exposed to falls greater than 6 feet ARE NOT 
recognized or allowed on this project. 
 
1.6.14.3 Steel Erection Program Requirements 
 
The requirements listed below are considered minimum requirements and must be 
followed for all steel erection activities: 
 

• A site-specific steel erection plan and a JHA must be provided to OCI before 
steel erection activities begin.  This plan must be prepared by a qualified 
person as defined by OSHA and address at least all of the following: 

− Fall protection procedures for the erection process. 

− Training of workers involved with the steel erection process. 

− Erection sequence. 

− Crane selection and placement. 

− Crane inspection program. 

− Rigging inspection program. 

− Site preparation requirements (e.g., adequate access roads, means 
and methods for pedestrian and vehicular control, site drainage, soil 
compaction and stability). 

− Overhead protection/routing of lifts. 

− Critical lift procedures. 

− Procedures for steel erection activities (e.g., bracing/guying, 
connections, decking, roofing, siding, grating, etc.). 

− Falling object protection procedures. 

− Perimeter fall protection planning and turnover. 
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• Contractors shall complete the Steel Erection Checklist (Figure 21) and 
submit it to OCI before any steel erection activities begin.  The checklist shall 
be discussed in a specific steel erection meeting that will be coordinated by 
OCI.  All contractors involved in the steel erection process shall be at the 
steel erection planning meeting and shall comply with the requirements of 
this section. 

• Steel erection activities may not start until OCI formally notifies the steel 
erector in writing that steel erection activities may commence.  Notification 
will be in the form of a letter with an attached verification that anchor bolt 
repairs and concrete curing requirements have been met (Figure 22). 

1.6.14.4 Perimeter Guardrail Fall Protection Systems 
 
OCI shall arrange the transfer of responsibility for perimeter fall protection, such as cable 
guardrails, when the steel erection contractor leaves the jobsite.  To facilitate the process, 
OCI and the steel erection contractor shall complete an inspection of the perimeter 
guardrails.  Any deficiencies noted with the perimeter guardrails during the inspection shall 
be documented on the Perimeter Guardrail Turnover Form (Figure 23).  The deficiencies 
shall be corrected by the responsible party noted on the form.  After the deficiencies are 
corrected, OCI and the steel erection contractor will sign off on the Perimeter Guardrail 
Turnover Form.  Subcontractors that work in areas that are protected by previously 
installed fall protection components will be given a copy of the Guardrail Turnover Form for 
review.  Upon acceptance of the form, that subcontractor assumes responsibility for 
maintenance of the fall protection system(s).  If a contractor damages the guardrail system, 
that contractor must make repairs immediately. 
 

 
Steel Erection 

(1) Fall protection is required 100 percent of the time for all steel erection 
activities when employees are exposed to a fall in excess of 6 feet or when 
required by additional rules. 

 
(2) Cranes involved in steel erection activities shall be inspected prior to each 

shift by a competent person. 
 
(3) The crane operator shall have the authority to stop work operations that are 

unsafe. 
 
(4) All loads shall be rigged by a qualified rigger. 
 
(5) A qualified rigger shall inspect the rigging prior to each shift in accordance 

with 29 CFR 1926.251. 
 
(6) No employee shall work directly below a suspended load except for 

employees engaged in the initial connection of the steel or employees 
necessary for the hooking and unhooking of the load. 

 
(7) Bundle packaging and strapping shall not be used for hoisting unless 

specifically designed for that purpose. 
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(8) Uninstalled metal decking shall be secured against displacement. 
 
(9) Roof and floor hole openings shall be decked over or protected in 

accordance with 29 CFR 1926.760(a)(1). 
 
(10) Metal decking holes and openings shall not be cut until immediately prior to 

being permanently filled with the equipment or structure needed or 
intended to fulfill its specific use or shall be immediately covered. 

 
(11) All covers shall be capable of supporting twice the weight of any loads that 

may be imposed on them at any one time, secured against displacement, and 
shall be marked to warn of the hazard.  Smoke domes and skylight fixtures 
that have been installed are not considered covers for openings.  

 
(12) All columns shall be anchored by a minimum of four anchor rods. 
 
(13) Anchor rods shall not be repaired, replaced, or field modified without the 

approval of the project engineer of record.  If an employee notices damaged 
anchor rods, he/she shall immediately notify his/her supervisor. 

 
(14) No construction loads shall be placed on steel joists until all bridging is 

installed and all joist bearing ends are attached. 
 
(15) On systems engineered metal buildings, joist connections shall be made on 

both ends before releasing hoisting cables, allowing personnel on joists, and 
allowing any construction loads on joists. 

 
(16) Purlins and girts shall not be used as anchorage points for fall arrest systems 

unless written approval is obtained from a qualified person. 
 
1.6.15 Chromium VI Exposure Program 
 
These procedures apply to all occupational exposures to Chromium VI in all forms and 
compounds while performing construction work. 
 
Subcontractors are to provide to OCI the following: 
 

• A written list of chemicals/substances/products that they use that contain 
Chromium VI along with corresponding Material Data Safety Sheets.  If a 
contractor does not use any chemicals/substances/products that contain 
Chromium VI, provide a letter to OCI stating such. 

• If exposures are possible, provide a written baseline monitoring plan in 
accordance with this procedure as well as applicable OSHA regulations. 

• Provide monitoring results that also include sampling strategies and 
standard industrial hygiene sampling documentation information (i.e., date 
of sample, weather conditions, work process, duration of sample, calibration 
information, etc.). 
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Whenever there is a potential for exposure to Chromium VI, the workers’ exposure must be 
assessed by representative sampling (worst case) or a combination of air monitoring data, 
historical data, and objective data.  All sampling records used for worker exposure must 
identify processes, materials used, control methods, work practices, and environmental 
conditions.  Copies of the documentation supporting the assessment must be provided to 
OCI. 
 
Eating and drinking areas must be maintained as free as practicable of Chromium VI. 
 
Workers must be provided respiratory protection for exposures above the Permissible 
Exposure Level of 5 micrograms of Chromium VI per cubic meter of air. 
 
Whenever exposures are determined to be above the action limit of 2.5 micrograms of 
Chromium VI per cubic meter of air, the subcontractor must provide OCI with a written plan 
of action compliant with applicable requirements of 29 CFR 1926.1126.  Such written 
program must address notification of exposure, exposure determinations, protective 
clothing and equipment, respiratory protection, hygiene areas and practices, medical 
surveillance, labels, training, and recordkeeping. 
 
1.6.16 Traffic Control Plan 
 
If OCI or one of the subcontractors on this project has to close down a lane of travel, or a 
street of any kind, or working near or within 15 feet of a travel lane, OCI will follow the City 
of Memphis Lane Closure Procedures as well as ensure that all employees are protected 
from traffic hazards. All lane closures shall be in accordance with the most current version 
of the Manual on Uniform Traffic Control Devices. All personnel involved in lane closure 
activity shall be trained in traffic control safety and wear the appropriate level of PPE for 
working in or near traffic. 
 
A traffic control plan shall be developed and submitted to the City of Memphis Traffic 
Control Engineering Department for review and approval for the lane closure permits. A 
permit is required if a street has to be closed more than 1 day for the city. The traffic control 
plan shall be developed, written, and approved by a Registered Professional Engineer with 
their stamp applied accordingly for the plan to be approved by the City of Memphis Traffic 
Control Engineering Department. 
 
1.7 Demolition-Related Hazardous Materials Protection Program 
 
1.7.1 General 
 
This section identifies the hazards of and sets forth procedures to limit employee exposure 
to hazardous materials (lead, asbestos, heavy metals, etc.) encountered during demolition 
activities that disturb previously installed building materials. 
 
To accomplish this task, OCI focuses on having the Owner, if possible, remove identified 
demolition-related hazardous materials that may pose a hazard as a result of the demolition 
activities.  The primary objective shall be to verify that the Owner has adequately identified 
and abated the demolition-related hazardous materials to a level that removes OCI from 
application under the relevant governmental employee protection regulations.  The Owner 
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is responsible for the identification and removal of known potential hazards.  The Owner 
will be requested, in writing, to provide certification by a qualified party that the work areas 
affected by demolition are free of demolition-related hazardous materials to a degree that 
removes OCI from application of the relevant governmental employee protection 
regulations.  Upon the receipt of the Owner’s certification, OCI will have a qualified party 
verify the adequacy of the Owner’s report.  In recognition that some demolition-related 
hazardous materials may be overlooked by either of the parties, and to minimize and 
mitigate unexpected releases or exposures to those materials, employees are trained to 
recognize and avoid demolition-related hazardous materials that may be present on the job.   
 
In the event that removal of the demolition-related hazardous material becomes part of the 
Scope of Work, additional programs will be implemented that will specifically address the 
demolition-related hazardous material(s) in question.  If subcontractors are hired and are 
potentially exposed to the materials, specific programs are to be developed by the 
subcontractor which ensures that material identification and handling are executed in 
accordance with this procedure and with applicable governmental regulations. 
 
1.7.2 Program Administration 
 
OCI is the program administrator and is responsible for the overall management and 
administration of the Demolition-Related Hazardous Materials Protection Program. If the 
project does not have a safety professional onsite, the Project Manager assumes 
responsibility and will work with the Division Safety and Health Manager to ensure 
compliance with this procedure. 
 
1.7.3 Worksite-Specific Procedure 
 
This procedure is supplemental to any Owner procedure already in place.  The worksite 
specific procedures will be updated as necessary to reflect changes in workplace conditions 
that may affect the Demolition-Related Hazardous Materials Protection Program.  The 
Owner is solely responsible for the abatement of any potential hazards that may result from 
the planned demolition.  
 
1.7.4 Demolition-Related Hazardous Materials Protection Program  
 
All OCI employees and/or OCI subcontractors, including lower-tier subcontractors, involved 
in or potentially affected by demolition activities will receive the following training at the 
time of orientation training:  
 

• The methods of recognizing building materials that contain 
demolition-related hazardous materials.  These materials are identified in 
Subsections 1.7.8.1 and 1.7.8.2.  

• The requirement to stop work if a demolition-related hazardous material is 
suspected. 
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• The requirements for reporting potential demolition-related hazardous 
materials to the OCI responsible party and Owner. 

• The Owner’s methods of labeling or posting potential demolition-related 
hazardous materials for identification purposes. 

1.7.5 Pretask Activities 
 

• Before any work or task commences, the subcontractor’s supervisor 
responsible for the work, OCI representative(s) responsible for the work, 
OCI consultant, Owner representative, and a worker shall perform a 
walk-through of the planned demolition area to assess and identify any 
potential for the presence of demolition-related hazardous materials.  
Variations to this list of individuals are allowed, depending on the nature of 
the work and the timing of the inspection. 

• A safety meeting shall be held to inform employees of the efforts made to 
identify and remove potential demolition-related hazardous materials.  The 
likely sources of those materials, the means to avoid the hazards, and the 
means to report a potential hazard will be reviewed.  A copy of the safety 
meeting shall be forwarded to the OCI responsible party. 

• Any discovery of, or potential for, suspect demolition-related hazardous 
materials must be forwarded to the OCI responsible party so that 
identification and abatement can be initiated through the Owner. 

• The Owner will provide OCI with a report certifying that the areas impacted 
by the planned demolition are free of demolition-related hazardous 
materials and will pose no hazards as a result of demolition activities. 

• The OCI responsible party, using a qualified inspector, will have an 
independent inspection for demolition-related hazardous materials 
conducted in accordance with the requirements of applicable regulations to 
confirm and demonstrate that no potential demolition-related hazardous 
materials are present. 

• The inspector will provide the OCI responsible party with a report certifying 
that the areas impacted by the planned demolition are free of 
demolition-related hazardous materials and will pose no hazards as a result 
of demolition activities. 

• Before any work or task commences, the contractor’s supervisor responsible 
for the work, the OCI representative(s) responsible for the work, an OCI 
qualified inspector, the Owner representative, and a worker shall perform a 
second walk-through of the planned demolition area to assess and identify 
any remaining potential for the presence of demolition-related hazardous 
materials following the abatement activity. 
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1.7.6 Task Activities 
 

• A JHA, or equivalent, shall be completed for all demolition activities and a 
copy submitted to OCI for review.  This analysis must be completed before 
any task may proceed. 

• All employees working in an area where demolition activities are taking 
place shall receive demolition-related hazardous materials awareness 
training that covers recognition and avoidance of such hazards.  The training 
will be documented, with a copy forwarded to OCI.  

1.7.7 Emergency Response 
 

• Upon discovery or accidental release of suspected demolition-related 
hazardous materials from previously installed building materials, all work 
shall cease and the employees shall leave the area.  The employees will 
notify their supervisor.  The supervisor will see that OCI and the Owner are 
notified. 

• The supervisor shall barricade the suspect area on all sides plus 25 feet to 
restrict access and eliminate further spread of the possible contamination. 

• Work will not resume until OCI has documented assurance that the area is 
clear of any potential demolition-related hazardous materials. 

1.7.8 Identification of Demolition-Related Hazardous Materials 
 
The following lists are provided to help individuals identify potential demolition-related 
hazardous materials, in accordance with the Demolition-Related Hazardous Materials 
Protection Program.  These lists are not to be considered all-inclusive and may not specify 
all materials that may be encountered on all jobsites.  Further analysis for specific 
demolition-related hazardous materials may be needed on a case-by-case basis.  Additions 
may be added to these lists for project-specific hazards. 
 
1.7.8.1 Identification List of Materials That May Contain Asbestos 
 
The following materials may contain asbestos: 
 

• Acoustical plaster. 

• Adhesives. 

• Any material that is marked using the phrase “stos.” 

• Asphalt floor tile. 

• Back of electrical panel waffle board. 

• Base flashing. 
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• Blown-in insulation. 

• Boiler insulation. 

• Breaching insulation. 

• Caulking/putties. 

• Ceiling tiles and lay-in panels. 

• Cement pipes. 

• Cement siding. 

• Cement wallboard. 

• Chalkboards. 

• Construction mastics (floor tile, carpet, ceiling tile, etc.). 

• Cooling towers. 

• Decorative plaster. 

• Ductwork flexible fabric connections. 

• Electric wiring insulation. 

• Electrical cable. 

• Electrical cable marked with “Rockbestos.” 

• Electrical cloth. 

• Electrical panel partitions. 

• Elevator brake shoes. 

• Elevator equipment panels. 

• Expansion joints. 

• Fire blankets. 

• Fire curtains. 

• Fire doors. 

• Fireproofing materials. 
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• Flooring backing. 

• Grout material. 

• Heating and electrical ducts. 

• High temperature gaskets. 

• HVAC duct insulation. 

• Interior fire doors. 

• Joint compound in older homes/buildings. 

• Joint compounds. 

• Laboratory gloves. 

• Laboratory hoods/table tops. 

• Lightweight concrete. 

• Packing materials (for wall/floor penetrations). 

• Pipe insulation (corrugated air-cell, block, etc.). 

• Power cable insulation. 

• Putty caulks and cements (such as in chemical-carrying cement pipes). 

• Roofing felt. 

• Roofing shingles. 

• Siding on old residential buildings. 

• Spackling compounds. 

• Spray on insulation barrier-claymastic. 

• Spray-applied insulation and fireproofing. 

• Taping compounds (thermal). 

• Textured paints/coatings. 

• Thermal paper products. 

• Transite duct bank. 
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• Vinyl floor tile. 

• Vinyl sheet flooring. 

• Vinyl wall coverings. 

• Wall penetrations-claymastic. 

• Wall veiling texture in older buildings/homes. 

• Wallboard. 

• Water diverter panels. 

1.7.8.2 Identification List of Materials That May Contain Heavy Metals (Lead, 
Hexavalent Chromium, Arsenic, Cadmium, etc.) 

 
The following materials may contain heavy metals: 
 

• Paint and coatings (usually found on structures such as tanks, vessels, and 
equipment; also may be found on pipes, structural steel, walls, ceilings, 
ductwork, noise control materials, handrails, steps, etc.).  Additionally, heavy 
metals may be found in batteries, solder, pottery glaze, window glazing, 
water and sewer piping, gasoline, cable coverings, stainless steel, high-
pressure steel, cadmium coated metals, fluorescent bulbs, mercury vapor 
lamps, emergency lighting lamps, etc.  

• Lead-based paint was widely used in industrial environments to help the 
coating resist corrosion.  In 1978, the Consumer Product Safety Commission 
(CPSC) banned lead in paints for residential use.  Lead-based paint is more 
prevalent in the industrial community, especially in older facilities. 

• Ash from combustion or incineration may contain heavy metals.  Ash and fly 
ash are commonly found in incinerators and burners that use various 
products as fuel or for volume reduction.  If ash is encountered or suspected 
to be encountered, testing of the ash shall be conducted to identify its 
makeup and the concentrations of heavy metals. 

• Sludge may also contain heavy metals.  If sludge is encountered or suspected 
to be encountered in the demolition or construction process, testing of the 
sludge is necessary to identify concentrations of heavy metals in the 
product. 

1.8 Lockout/Tagout Clearance Procedures 
 
1.8.1 Requirement 
 
Subcontractors shall establish a program consisting of energy control procedures, employee 
training, and periodic inspections on subcontractor-owned machinery and equipment to 
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ensure that, before any employee performs work where the unexpected energizing, startup, 
or release of stored energy could occur and cause injury, the machine or equipment shall be 
isolated from the energy source and rendered inoperable. 
 
The use of both tags and locks shall be included in the subcontractor’s program. 
 
As required by project conditions, the subcontractor shall coordinate the use of a project-
specific lockout/tagout procedure for all work on permanent plant equipment and interface 
work with the Owner’s existing facilities. 
 
1.8.2 OCI Safety Lockout/Tagout Procedure 
 
1.8.2.1 Purpose 
 
The purpose of the Safety Lockout/Tagout (LOTO) Procedure is to establish the method by 
which lockout/tagout and permit to work (PTW) functions will be administered.  The intent 
of implementing this procedure is to avoid any hazardous release of energy that could 
threaten the health and safety of project personnel or damage equipment.  Energy in this 
context includes, but is not limited to, electrical, thermal, hydraulic, pneumatic, chemical, 
and potential energy, such as that from elevated weights and compressed springs. 
 
LOTO is required whenever construction, modification, testing, startup (commissioning), 
servicing, or maintenance is being performed on equipment or systems in which the 
unexpected energization, startup, or release of stored energy could cause injury to people 
or damage equipment. 
 
1.8.2.2 Definitions 
 

• Affected Employee--An Affected Employee is a person whose job requires 
him/her to operate or use a machine or equipment on which construction, 
modification, testing, startup, servicing, or maintenance is being performed 
under a Do Not Operate (DNO) Isolation, or whose job requires him/her to 
work in an area where such activities are being performed (all non-
Authorized Tagging Authorities on the project site). 

• Authorized Tagging Authority--An Authorized Tagging Authority is a person, 
usually at supervisor level or above, who is authorized to request LOTO 
tagging and implement an isolation as directed by the applicable Tagging 
Manager.  This person must be trained and demonstrate understanding and 
competence in the execution of the LOTO and PTW programs 
(understanding and competence is demonstrated by passing a written test). 

• Caution--System Under Test (SUT) Tags (yellow with black lettering)--This 
tag is used to identify major equipment or systems that may be operated or 
energized as necessary for the testing of the system or components 
(Attachment LOTO-A1). 

• Caution--System Under Operations (SUO) Tags (orange with black 
lettering)--This tag is used to identify major equipment and systems that 
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may be operated or energized as necessary to support the project 
operational requirements (Attachment LOTO-A2). 

• Crew--A group of workers, under the direction of a supervisor, who perform 
specific work (e.g., electrician, pipefitter, millwright, etc.). 

• Danger--Do Not Operate (DNO) Tags (white with red and black lettering)--
This tag is used to identify an isolation point and control the position or 
status of any device (valve, breaker, etc.) required to ensure a safe lockout.  
These tags will have a unique number and must be accompanied by an 
appropriate locking device (Attachment LOTO-A3). 

• Isolation Logs--These log sheets are specific to each electrical or mechanical 
isolating device and are used to track LOTO status on that device.  
Authorized Tagging Authorities are required to sign on and off the log as 
LOTO is implemented and released (Attachment LOTO-A4 and Attachment 
LOTO-A5). 

• Energy Isolating Device--An energy isolating device is a device that 
physically prevents the transmission or release of energy.  Typical energy 
isolating devices are as follows: 

− A manually operated circuit breaker. 

− A disconnect switch. 

− A manual isolation valve. 

− A blank flange, slip blind, or any similar device used to physically 
block or isolate energy. 

− Physical separation (e.g., lifted leads, misaligned pipes). 

• DNO Isolation Request--A form used to request a DNO Isolation. 

• Holder--Any Authorized Tagging Authority who is signed onto the Isolation 
Log.  By becoming a Holder, the Authorized Tagging Authority ensures that 
the LOTO is maintained. 

• Job Hazard Analysis (JHA)--A preliminary hazard analysis of work 
operations for their potential to cause injury, property damage, or both that 
outlines the sequence of the job, potential hazards of the job, and 
recommended actions, procedures, and/or equipment to eliminate the 
identified hazards (Attachment LOTO-A6). 

• Locking Device--A device that facilitates the use of the lock.  Typical lockout 
devices and their acceptable use are as follows: 

− Multi-Lock Device(s)--A device that accommodates more than one 
lock, such as a multi-lock hasp. 
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− Electrical Distribution Panel Breaker Locking Device(s)--A panel 
board locking device affixed over the breaker or any other means of 
hazardous energy control that provides equal protection. 

− Physical Separation--Mechanical blind or method of physically 
separating or cordoning off a component or system. 

− Valve Locking Devices--Chains or specialized locking devices that 
prevent operation of manual valves. 

• Lock--A device, used in conjunction with a locking device that uses positive 
means to hold an energy isolating device in the safe position (e.g., padlocks). 

• LOTO Coordinator--An Authorized Tagging Authority delegated by the 
Tagging Manager to perform all Tagging Manager tasks except for 
determining if it is safe to perform planned work and what LOTO conditions 
are required to ensure the safety of personnel and equipment. 

• Permit to Work (PTW)--A work authorization that, at the discretion of the 
Tagging Manager, may be required to perform work on equipment, systems, 
or subsystems that have been turned over to Startup or Operations 
(Attachment LOTO-A7).   

• Personal Lock--A lock that is supplied by an individual employee that may 
be used to supplement the protection provided by the Safety 
Lockout/Tagout Procedure. 

• Safety Tagging Displays--Displays located throughout the plant which 
identify tags and communicate general information regarding LOTO 
procedures. 

• Safety Task Assignment (STA)--A form completed by the supervisor before 
the start of a work operation.  The form considers LOTO hazards, work 
procedures, emergency procedures, equipment, material, time, and training 
necessary to complete the work operation and includes employee input 
(Attachment LOTO-A8). 

• Tagging Manager--A manager level employee who has been assigned the 
responsibility for implementing the project LOTO and PTW programs.  The 
Tagging Manager is the person who approves PTWs, DNO Isolations, the 
hanging of SUT and SUO tags, and who has been trained in the applicable 
OSHA standards. 

Note:  The Tagging Manager may delegate all tasks of the LOTO 
procedure except for determining if it is safe to perform planned work and 
what LOTO conditions are required to ensure the safety of personnel and 
equipment. 
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Table 1-1 

Outline of Roles and Responsibilities 
 

Stage 
Tagging 
Manager 

Authorized Tagging  
Authority Notes 

Construction Construction 
Manager 
 

LOTO Coordinator 
Discipline 
Superintendent 
General Foremen 
Discipline Foremen 
 

• Construction is in control 
of equipment and 
systems. 

• DNOs are used for LOTO. 

Startup Startup 
Manager 
 

LOTO Coordinator 
Discipline 
Superintendent 
General Foremen 
Discipline Foremen 
Startup Engineer 
Startup Technician 
 

• Startup has accepted 
items on a system basis. 

• SUTs indicate items are in 
startup phase. 

• DNOs are used for LOTO. 

Operations Startup 
Manager 
 

LOTO Coordinator 
Discipline 
Superintendent 
General Foremen 
Discipline Foremen 
Startup Engineer 
Startup Technician 
Client Personnel 
 

• Operations has accepted 
control of system. 

• SUOs indicate items are 
in operation. 

• City of Memphis system is 
used for LOTO. 
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1.8.2.3 Training Requirements 
 
Before a job requiring LOTO is performed, training and verification of knowledge as 
outlined below shall be completed to ensure that the purpose and function of the Safety 
Lockout/Tagout Procedure are clearly understood by all field employees.   
 

 
Training 

Affected Employees shall be trained during project orientation, and the training shall cover 
the following areas: 
 

• The purpose of the safety tagging program. 

• The use and appearance of locks and tags. 

• The potential hazards that locks and tags protect against. 

• Potential hazards caused by failing to adhere to the safety tagging program. 

• The penalties for removing locks and tags. 

• Prohibitions against attempting to operate locked or tagged equipment. 

• Recognition of hazardous energy sources. 

Authorized Tagging Authorities are required to be trained in the following areas: 
 

• The use of this procedure. 

• Recognition of hazardous energy sources. 

• Type and magnitude of hazardous energy present in workplace (potential 
danger). 

• Method and means necessary for proper isolation and control. 

• Proper use of the following forms:  Isolation Request, PTW, Isolation Logs. 

• Proper methods and sequencing for placing and removing LOTOs. 

• Proper identification of the need for additional permits (confined space 
entry, hot work permit, safe work plan), and establishment of these 
programs in accordance with the project safety manual. 

• Closing out a PTW. 
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Tagging Managers are required to be trained in the following areas: 
 

• The use of this procedure. 

• Recognition of hazardous energy sources. 

• Type and magnitude of hazardous energy present in workplace (potential 
danger). 

• Methods and means necessary for proper isolation and control. 

• Proper use of the following forms:  Isolation Request, PTW, Isolation Logs. 

• Proper methods and sequencing for placing and removing LOTOs. 

• Closing out a PTW. 

• Considerations in determining if and when a requested work activity can be 
approved to proceed. 

• Proper delegation of LOTO functions and follow-up to ensure that the 
program is implemented properly. 

• Proper identification of the need for additional permits (confined space 
entry, hot work permit, safe work plan) and establishment of these 
programs in accordance with the project safety manual. 

 
Retraining 

Retraining will be provided for all Affected Employees and Authorized Tagging Authorities 
under the following conditions: 
 

• When there is a change in the project safety tagging procedure. 

• When there is a change in job assignment. 

• When inadequacies in an employee’s knowledge are identified. 

• When deviations in the use of the safety tagging procedure are identified. 

• When systems are turned over to the City of Memphis and the Project’s 
Safety Tagging Procedure is in place. 

 
Training Documentation 

The Site Safety Manager, or designated alternate, shall maintain a record of all Tagging 
Manager, Authorized Tagging Authority, and Affected Employee training efforts.  A list of 
Authorized Tagging Authorities will be kept and made available to the Tagging Managers for 
the purposes of verifying Authorized Tagging Authorities.  Employees shall receive hard hat 
stickers to indicate their level of training (Attachment LOTO-A9). 
 



 

WCTS Assessment and Rehabilitation Program 1-53 179821/061413-0 

1.8.2.4 Compliance 
 
Failure to comply with the tagging procedure rules shall be considered just cause for 
discharge or removal of the persons involved from the project site. 
 
Examples of failure to comply include the following: 
 

• Operating or working on a system or piece of equipment without obtaining a 
proper LOTO and/or PTW. 

• Operating or working on a system or piece of equipment in violation of the 
tags in place. 

• Removing tags from a system or piece of equipment without proper 
authorization.  

1.8.2.5 Procedure 
 

 
Preparation 

• Order and obtain LOTO supplies from Construction Equipment & Fleet 
Services Center (Attachment LOTO-A10). 

• Prepare LOTO informational boards for display in prominent areas on the 
project site.  The display should include the purpose of LOTO, sample tags 
and a brief description of their uses, and consequences for failure to comply 
with procedures. 

• Prepare Isolation Logs.  A log sheet should be developed for each energy 
isolating device.  Log sheets should be placed in three ring binders and 
organized in a logical manner to permit easy access. 

• Complete the LOTO contact sheet for all Authorized Tagging Authorities 
(Attachment LOTO-A11). 

 
General Rules 

1. The Project Field Manager and/or the Tagging Manager shall ensure 
implementation of the Safety Lockout/Tagout Procedure. 

 
2. All isolations shall be recorded on an Isolation Log sheet specific to that 

energy isolation device. 
 

3. If a tag or tags are found either missing or lying on the ground, they are to be 
reported to the appropriate Tagging Manager A.S.A.P.!  Employees must NOT 
assume they know where the tags are to be placed or try to replace them.  
Upon notification, the Tagging Manager shall immediately investigate and 
determine the status of the LOTO, whether the tag can be reattached, or if a 
work stoppage is necessary for personnel or equipment safety. 
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4. When construction activities are necessary after a system has been turned 
over to Startup, a PTW (Attachment LOTO-A7) shall be required (refer to 
Subsection 1.8.2.8, Permit to Work). 

 
5. When work is required in an electrical panel where it is not possible and/or 

feasible to de-energize all parts in the panel, the following shall be done: 
 

a. Only qualified personnel shall perform the work, and a JHA shall be 
completed before the work is performed (Attachment LOTO-A6). 

 
b. Temporary insulating and shielding shall be done unless the 

application of the shielding presents a greater hazard than the work. 
 

6. Personal locks are allowed if all three of the following conditions are met: 
 

a. An Authorized Tagging Authority has already obtained the DNO 
Isolation for the device to be locked.  Personal locks without the 
proper DNO Isolation are not allowed and are at risk of being removed 
by the Tagging Manager. 

 
b. The lock is clearly marked with the employer, craft, and individual’s 

name.  Personal locks that are not identified are in violation of this 
procedure and are at risk of being removed by the Tagging Manager. 

 
c. The lock is only to be applied while the individual is physically 

onsite.  Personal locks left in place when the individual is not onsite 
are in violation of this procedure and are at risk of being removed by 
the Tagging Manager. 

 

 
DNO Tag Rules 

1. Each crew performing work that requires Hazardous Energy Control shall 
obtain the appropriate DNO Isolations in accordance with this procedure.  
No crew shall perform work under another crew’s isolation. 

 
2. All DNO Isolations must be initiated by completing the Isolation Request 

(Attachment LOTO-A12). 
 
3. The Tagging Manager, LOTO Coordinator, or designated Authorized Tagging 

Authority can place DNO tags, locking devices, and locks. 
 
4. All locking devices shall be accompanied by a DNO tag and must be traceable 

to the Holder through the Isolation Logs. 
 
5. After the locking devices, tags, and locks are placed, the Authorized Tagging 

Authority will sign the Isolation Log as a Holder, indicating the position 
(open/close) of the device. 
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6. Locking devices/locks not accompanied by a DNO tag are at risk of being 
removed (refer to Subsection 1.8.2.7, Emergency Release Procedures). 

 
7. DNO tags cannot be applied to the same Energy Isolating Device at the same 

time as an SUT tag. 
 
8. DNO tags can have multiple Holders. 
 
9. Authorized Tagging Authorities can remove locks they applied as a Holder 

after signing them as released on the Isolation Log. 
 

10. Prior to removing a DNO Isolation, all Holders must have signed off the 
Isolation Log. 

 
11. Only the Tagging Manager or LOTO Coordinator can authorize removal of 

DNO tags and locking devices. 
 
12. Circuit breaker Locking Devices fit for the purpose shall be used for DNO 

Isolations in power panels.  
 

 
SUT Tag Rules 

1. An SUT tag can only be placed when there are no Holders on the Isolation 
Log. 

 
2. An SUT tag cannot be applied to the same Energy Isolating Device at the 

same time as a DNO tag. 
 
3. The Tagging Manager shall approve removal of the DNO Isolation and 

placement of an SUT tag. 
 
4. The Tagging Manager, LOTO Coordinator, or designated Authorized Tagging 

Authority can place SUT tags. 
 
5. SUT tags must have the appropriate Authorized Tagging Authority’s name 

on the tag. 
 
6. After the tags are placed, the Authorized Tagging Authority will sign the 

Isolation Log as a Holder, indicating the status of the device as ‘System 
Under Test’ (SUT). 

 
7. SUT tags are generally used during startup activities, but may also be used 

by Construction as advisories or measures of control for construction testing 
activities (hydro), if required.  The tag must clearly be labeled “Construction 
Testing” and have the appropriate Authorized Tagging Authority’s name 
written on the tag. 
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8. Power panel circuit breakers that are to be SUT tagged shall be identified 
with a color-coded sticker affixed to the circuit breaker.  The SUT tag shall be 
placed in a group attached to the power panel door.  

 

 
SUO Tag Rules 

1. SUO tags may only be placed when the Tagging Manager approves removal 
of the SUT tag and placement of the SUO tag. 

 
2. SUO tags are placed on devices or pieces of equipment after the associated 

subsystem has been turned over to the City of Memphis for operation. 
 
3. After the tags are placed, the Authorized Tagging Authority will sign the 

Isolation Log as a Holder, indicating the status of the device as ‘System 
Under Operation’ (SUO). 

 
4. SUO tags are for informational purposes only and signify the following: 

 
a. System is ready for normal operation and maintenance by the City of 

Memphis staff at the direction of the Startup Manager. 
 
b. The City of Memphis Safety LOTO Procedure shall control access to 

an operation of the equipment. 
 

5. Once placed, SUO tags shall not be removed unless the subsystem has been 
returned to Startup Control (SUT) or project completion. 

 
6. Power panel circuit breakers that are to be SUO tagged shall be identified 

with a color-coded sticker affixed to the circuit breaker. The SUO tag shall be 
placed in a group attached to the power panel door. 

 
1.8.2.6 Sequence 
 
After a need is determined for DNO Isolation, the following occurs: 

 
1. The Authorized Tagging Authority requests a DNO Isolation for specific 

work activity by completing the Isolation Request (Attachment LOTO-A12). 
 
2. The Tagging Manager determines if it is safe to perform the planned work 

and verifies the conditions required to ensure the safety of personnel and 
equipment. 

 
3. The Tagging Manager or LOTO Coordinator prepares the DNO Isolation for 

implementation (i.e., issues tags and lockout devices). 
 
4. The Authorized Tagging Authority or LOTO Coordinator locates and 

operates Energy Isolating Devices to properly isolate hazardous energy from 
the area or equipment to be protected. 
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5. The Authorized Tagging Authority or LOTO Coordinator affixes Locking 
Devices, Locks, and Tags to the Energy Isolating Devices, leaving means to 
release any stored energy left in the system. 

 
6. The Authorized Tagging Authority or LOTO Coordinator releases any stored 

energy (by venting, draining, grounding, or ventilating), including release or 
securing of potential energy sources such as compressed springs and 
elevated weights, etc. 

 
7. The Authorized Tagging Authority or LOTO Coordinator applies Locking 

Devices, Locks, and Tags to the means used to release stored energy (if 
applicable). 

 
8. The Authorized Tagging Authority or LOTO Coordinator verifies 

effectiveness of isolation (by visual inspection, voltage testing, attempt to 
operate, sniffer, etc). 

 
9. The Authorized Tagging Authority signs the Isolation Log as a Holder. 
 
10. Affected Employees are notified by the Holder of the DNO Isolation and any 

special requirements for the work to be performed through completion of an 
STA (Attachment LOTO-A8). 

 
11. After Affected Employees sign off on the STA, work may commence. 
 
12. After the work is completed and the Holder has verified the proper restored 

condition of the area or equipment (e.g., cleanliness, complete reassembly, 
etc.), and notified all affected personnel working under the DNO Isolation 
that the isolation will be released, the Holder signs the Isolation Log as 
released. 

 
13. The Authorized Tagging Authority removes the locks applied for the DNO 

Isolation after the Isolation Log has been signed.  Only the Tagging Manager 
or the LOTO Coordinator can authorize removal of the Locking Devices and 
Tags. 

 
14. The Tagging Manager takes responsibility for ensuring that equipment and 

devices are in a safe condition (i.e., status of Energy Isolating Device is safe 
for the level of completion or status of the equipment – operational or 
otherwise). 

 
Note:  Certain types of equipment may have specific startup instructions 
from the manufacturer or that result from a process hazard analysis 
conducted under the provisions of 29 CFR 1910.119, Process Safety 
Management. 
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1.8.2.7 Emergency Release Procedures 
 
Under extraordinary circumstances, it may be necessary to remove a Lock or Tag that has 
been affixed by someone else or without the proper signoff of a Holder.  Only the Tagging 
Manager may authorize the removal of a Lock or Tag, and only in accordance with the 
following stipulations: 
 

1. The employee who is responsible for the Lock or Tag or is a Holder of the 
isolation is not present at the facility, and all reasonable efforts have been 
taken to contact the responsible employee. 

 
2. All measures are to be taken to notify the employee before he/she resumes 

work. 
 
3. The Holder’s supervisor will sign the Isolation Log as released alongside the 

Tagging Manager.  Additionally, the entry shall be labeled as an “Emergency 
Release.” 

 
1.8.2.8 Permit to Work (PTW) 
 

 
PTW Determination 

The Tagging Manager shall determine if a PTW is required. The following circumstances 
shall require a PTW: 
 

• When work is to be performed by Construction on systems under the 
control of Startup or Operations.   

• When work is to be performed by Startup on systems under the control of 
Operations, except for required troubleshooting, problem solving, and 
optimization. 

• When the work covered by a PTW cannot be completed in the work shift, a 
new PTW shall be required for each subsequent work shift until completion. 

 
PTW Sequence 

After the Tagging Manager determines a PTW is required, the following sequence occurs: 
 
1. The Authorized Tagging Authority in charge of the work completes the 

requester section of the PTW form and submits it to the Tagging Manager. 
 
2. The Tagging Manager reviews the PTW and reviews any required DNO 

Isolations. 
 
3. The Tagging Manager and the Safety Manager review the PTW and 

determine if any other permits are required to safely perform the work. 
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4. Procedures for the execution of additional permitting or planning 
requirements are defined in the Project Safety and Health Manual and must 
be followed.  Examples of other permits or plans that may be required are:  
confined space entry permit, hot work permit, safe work plan, and job 
hazard analysis. 

 
5. After the PTW is completed and approved and any other safety 

requirements are satisfied, the original of the PTW form is given to the 
Authorized Tagging Authority requesting the PTW and serves as their work 
authorization. 

 
6. PTWs must either be in the possession of the person performing the work or 

in the vicinity of the work and accessible upon request. 
 
7. After completion of the work, the Authorized Tagging Authority signs the 

PTW as complete and returns the PTW to the Tagging Manager. 
 
The following OCI LOTO attachments can be found in a separate attached file: 
 

LOTO-A1 System Under Test (SUT) Tag 
LOTO-A2 System Under Operation (SUO) Tag 
LOTO-A3 Do Not Operate (DNO) Tag 
LOTO-A4 Electrical DNO Isolation Log 
LOTO-A5 Mechanical DNO Isolation Log 
LOTO-A6 Job Hazard Analysis 
LOTO-A7 Permit to Work 
LOTO-A8 Safety Task Assignment Report 
LOTO-A9 Hard Hat Stickers 
LOTO-A10 Lockout/Tagout (LOTO) Equipment Request Form 
LOTO-A11 Authorized Tagging Authority List 
LOTO-A12 Isolation Request 

 
1.9 Other Project Safety and Health Requirements  
 
1.9.1 Policy 
 
In addition to other requirements of the Project Loss Control Program, OCI has established 
mandatory safety and health rules.  Subcontractors shall ensure that their employees 
receive a copy of the Project Safety and Health Rules (Figure 24) and are familiar with these 
rules and the possible penalties for violations.  Mandatory Project Safety and Health Rules 
may be added or deleted from this Project Loss Control Program Manual as deemed neces-
sary by OCI.  Revisions or additional rules will be sent to each subcontractor.  Upon receipt, 
the subcontractor will be responsible for informing each of his or her employees and 
subcontractors of the revised or additional rules. 
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1.9.2 Other Project Safety and Health Requirements   
 
The following Project Loss Control Program rules are adopted for the protection of persons 
involved with the construction of this project.  These rules apply to management, Owner, 
subcontractor personnel, and visitors while on the jobsite.  These rules are general in 
nature and are not to be considered all-inclusive; nor do they relieve the Owner, OCI, 
subcontractors, or their employees from applicable Occupational Safety and Health 
regulations promulgated by governmental authorities: 
 

Personal Protective Equipment
 

  

(1) Eye Protection--ANSI approved safety glasses with side shields shall be 
worn at all times except while employees are in vehicles with enclosed cabs. 

 
 Welders are required to wear safety glasses under their welding hoods 

unless approval is obtained from OCI. 
 

Safety goggles shall be worn when possible eye hazards are present. 
 
Full face shields shall be worn while employees are grinding, chipping 
concrete, or when possible eye and face hazards are present.  Safety glasses 
are required to be worn under the face shields. 

 
(2) Hearing protection shall be worn when employees are working in 

excessively noisy areas. 
 
(3) Respiratory protection shall be worn when employees are exposed to 

hazardous levels of gas, vapor, or particulate contaminants in the 
atmosphere after the appropriate training and testing has been completed. 

 
(4) Hard hats shall be worn at all times in the construction area.  Specific 

Subcontractor hard hats are to be colored the same for identification 
purposes. 

 
(5) Work Boots--In the construction area, good leather ANSI approved safety-

toe work boots with a hard sole and 6 inch tops that support the ankle are 
required. 

 
Tennis shoes shall not be allowed on the jobsite. 

 
(6) Shirts and Pants--Shirts covering the full trunk and shoulders are required. 

Tanktops or midriff shirts are not allowed. 
 

Cutoff jeans or shorts shall not be worn on the jobsite. 
 
High visibility work vests, with reflective markings, shall be worn in all 
construction areas during all phases of construction and commissioning.  
The vests must meet the ANSI Class II specifications and be fluorescent 
(orange or lime green).   
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(7) Seat belts shall be worn by all personnel riding in vehicles, as well as heavy 
equipment operators and forklift operators. 

 
(8) No riders other than the operator shall be allowed on any piece of mobile 

equipment. 
 
(9) Personnel are not allowed to ride in the back of pick-up trucks, on flat-bed 

trailers, or on any piece of mobile equipment not designed for that purpose. 
 

 
Compressed Gases 

(1) Care shall be exercised in handling all compressed gas cylinders.  They shall 
not be dropped, jarred, or exposed to temperature extremes. 

 
(2) Cylinders shall have the valve cap or valve protection device in place at all 

times, except when in actual use or connected to a welding set. 
 
(3) Cylinders shall not be rolled and shall not be lifted by the valve or valve cap; 

a suitable cradle or other device shall be used. 
 

(4) Cylinder contents shall be properly identified. 
 
(5) Cylinders not having fixed handwheels shall have keys, handles, or non-

adjustable wrenches on the valve stems while the cylinders are in service. 
 
(6) Compressed gas cylinders, whether full or empty, shall be stored and trans-

ported in an upright position and chained or otherwise secured so they 
cannot fall or be upset. 

 
(7) Oxygen cylinders in storage shall be separated from fuel-gas cylinders or 

combustible materials (especially oil or grease) a minimum distance of 
20 feet or by a 5 foot high noncombustible barrier. 

 
(8) Cylinders shall not be placed where they might become part of an electric 

circuit or within 5 feet of an electrical outlet. 
 
(9) Employees shall never force connections that do not fit, nor shall they 

tamper with the safety relief devices of cylinder valves. 
 
(10) Before the regulator is removed from a cylinder, the valve shall be closed 

and all pressure released from the regulator. 
 
(11) A leaking cylinder shall not be used.  Such cylinders shall be taken outdoors 

away from sources of ignition.  The supervisor shall be notified. 
 
(12) A flame shall never be used to detect gas leaks. 
 
(13) The recessed top of cylinders shall not be used as a place for tools. 
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(14) Oxygen--Oil, grease, or similar materials shall not be allowed to come in 
contact with any valve, fitting, regulator, or gauge of oxygen cylinders: 

 
• Oxygen shall never be used as a substitute for compressed air. 

• When an oxygen cylinder is in use, the valve should be opened fully 
in order to prevent leakage around the valve stem. 

(15) Acetylene--Acetylene cylinders shall be properly secured and always used, 
transported, or stored in a vertical position.  Cylinders shall be protected 
from sparks, flames, and contact with energized electrical equipment: 

 
• An acetylene cylinder valve shall not be opened more than 

1-1/2 turns of the spindle and preferably no more than 3/4 of a turn. 

• Employees shall not use acetylene in a free state at pressures higher 
than 15 psi. 

• Flashback arrestors are required on all oxygen/acetylene fuel 
burning rigs.  Arrestors are to be placed between the regulator and 
the hose connections and the torch-hose connections (if not already 
built into the torch assembly). 

 
Rigging Equipment 

(1) All rigging equipment shall be of sufficient strength and of proper type and 
shall be safe for its intended use. 

 
(2) Rigging equipment shall not be loaded beyond its rated capacity. 
 
(3) Before each use, all slings, fastenings, and attachments shall be inspected for 

damage or defects.  Damaged or defective equipment shall be immediately 
removed from service.  Periodic, documented inspections on such 
equipment are also required. 

 
(4) Makeshift lifting devices formed from bolts, rods, or reinforcing steel shall 

not be used. 
 

(5) Slings shall not be shortened with knots, bolts, or other makeshift devices. 
 
(6) Slings used in a basket hitch shall have the load balanced to prevent 

slippage. 
 
(7) Slings shall be securely attached to the load by the use of hooks with 

retaining devices or the use of shackles or other positive latching device. 
 
(8) Slings shall be padded or protected from the sharp edges of their loads. 
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(9) A sling shall not be pulled from under a load when the load is resting on the 
sling. 

 
(10) Slings shall be long enough to provide the maximum practical angle between 

the sling leg and the horizontal plane of the load. 
 
(11) Shackle pins shall never be replaced with bolts or other nonapproved 

devices. 
 
(12) Only hooks with approved retaining devices shall be used.  Hooks shall 

never be rigged so that they are point loaded at the tip of the hook unless 
they are designed for that purpose.  The load shall be securely seated in the 
saddle of the hook. 

 
(13) When eye bolts are used, care shall be taken to ensure that the bolt is not 

side loaded. 
 
(14) Chain falls, come-alongs, and other such devices shall not be loaded beyond 

their rated capacities. 
 
(15) Chain falls, come-alongs, and other such devices shall always be rigged for a 

straight pull. 
 
(16) The chain or hoist cable for chain falls, come-alongs, or other such devices 

shall not be wrapped around a load and used in place of a sling unless 
specifically designed for that purpose. 

 
(17) Special rigging devices and equipment such as spreader beams, clamps, etc., 

shall be designed, proof tested prior to use to 125 percent of their rated 
load, and marked with the safe working load. 

 

 
Ladders--General 

(1) Wooden ladders shall not be painted so as to obscure a defect in the wood; 
only a clear, nonconductive finish shall be used. 

 
(2) All ladders shall be inspected frequently and regularly.  Ladders with 

weakened, broken, or missing steps; broken side rails; or other defects shall 
be tagged and removed from service. 

 
(3) All ladders must meet Type I or IA strength requirements. 
 
(4) Portable metal ladders shall not be used.  Areas around ladders, scaffolding, 

and aerial lifts shall be properly barricaded. 
 
(5) Ladders shall not be placed in front of a door that opens toward the ladder, 

unless the door is open, locked, or guarded.  Areas around ladders, 
scaffolding, and aerial lifts shall be properly barricaded. 
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(6) When ascending or descending ladders, employees shall have both hands 
free and shall face the ladder. 

 
(7) Only one employee shall work from a ladder at one time (except for hook 

type ladders).  If two employees are required, a second ladder shall be used. 
 
(8) Ladders shall not be used as scaffold platforms. 
 
(9) Boxes, chairs, etc., shall not be used as ladders. 
 
(10) Employees shall not use a ladder until they have been properly trained in its 

use.  Documented inspections of ladders are required on a periodic basis. 
 

 
Straight Ladders 

(1) Portable straight ladders shall not be used without nonskid bases. 
 
(2) The ladder shall be placed so that the distance between the bottom of the 

ladder and the supporting point is approximately 1/4 of the ladder length 
between supports. 

 
(3) Straight ladders shall not be climbed beyond the third step from the top. 
 
(4) When employees work from a portable ladder, the ladder must be securely 

placed, held, tied, or otherwise made secure to prevent slipping or falling. 
 
(5) When dismounting from a ladder at an elevated position (as at a roof), the 

employee shall ensure that the ladder side rails extend at least 3 feet above 
the dismount position, or that grab bars are present. 

 
(6) Employees shall wear a body harness and lanyard, and tie off to a secure 

anchor whenever both hands must be used for the job or whenever 
employees are exposed to a fall in excess of 6 feet. 

 
(7) Ladders shall not be spliced together to form a longer ladder. 
 
(8) A ladder shall not be placed against an unsafe support. 
 
(9) Employees climbing a ladder with a fall exposure greater than 12 feet shall 

be protected by an approved cage, ladder climbing device, or by the use of a 
body harness, lanyard, or lifeline system. 

 

 
Step Ladders 

(1) The top two steps shall not be used. 
 
(2) Step ladder legs shall be fully spread and the spreading bars locked in place. 
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(3) Step ladders shall not be used as straight ladders. 
 
(4) When an employee is working on a step ladder over 6 feet high, the 

employee shall use a body harness and lanyard attached to a substantial 
anchor. 

 

 
Material Handling 

(1) An employee shall obtain assistance in lifting heavy objects or shall use 
power equipment to lift them. 

 
(2) When two or more persons carry a heavy object that is to be lowered or 

dropped, there shall be a prearranged signal for releasing the load. 
 
(3) When two or more persons are carrying an object, each employee, if pos-

sible, should face the direction in which the object is being carried. 
 

Note

 

:  The right way to lift is easiest and safest.  Crouch or squat with the 
feet close to the object to be lifted, secure good footing, take a firm grip, bend 
the knees, keep the back vertical, and lift by bending at the knees and using 
the leg and thigh muscles.  Employees shall not attempt to lift beyond their 
capacity.  Caution shall be taken when lifting or pulling in an awkward 
position. 

(4) Employees should avoid twisting or excessive bending when lifting or 
setting down loads. 

 
(5) When moving a load horizontally, employees should push the load rather 

than pull it. 
 
(6) When a task is performed that requires repetitive lifting, the load should be 

positioned to limit bending and twisting.  The use of lift tables, pallets, and 
mechanical devices shall be used in these instances. 

 
(7) When using such tools as screw drivers and wrenches, employees should 

avoid using their wrists in a bent (flexed), extended, or twisted position for 
long periods of time.  Their wrists should be maintained in a neutral 
(straight) position. 

 
(8) When gripping, grasping, or lifting an object such as a pipe or a board, an 

employee’s whole hand and all the fingers should be used.  Gripping, 
grasping, and lifting with just the thumb and index finger should be avoided. 

 

 
Hand Tools 

(1) All tools, regardless of ownership, shall be of an approved type and 
maintained in good condition.  (Tools are subject to inspection at any time. A 
supervisor has the authority and responsibility to condemn unserviceable 
tools, regardless of ownership.) 

 



 

WCTS Assessment and Rehabilitation Program 1-66 179821/061413-0 

(2) Defective tools shall be tagged to prevent their use and shall be removed 
from the jobsite. 

 
(3) Employees shall always use the proper tool for the job performed. 
 
(4) Hammers with metal handles, screwdrivers, knives with metal continuing 

through the handle, and metallic measuring tapes shall not be used on or 
near energized electrical circuits or equipment. 

 
(5) Tools shall not be thrown from place to place or from person to person; 

tools that must be raised or lowered from one elevation to another shall be 
placed in tool buckets or firmly attached to hand lines. 

 
(6) Tools shall never be placed unsecured on elevated places. 
 
(7) As impact tools such as chisels, punches, drift pins, etc., become 

mushroomed or cracked, they shall be dressed, repaired, or replaced before 
further use. 

 
(8) Chisels, drills, punches, ground rods, and pipes shall be held with suitable 

holders or tongs (not with the hands) while being struck by another 
employee. 

 
(9) Shims shall not be used to make a wrench fit. 
 
(10) Wrenches with sprung or damaged jaws shall not be used. 
 
(11) Pipe shall not be used to extend a wrench handle for added leverage unless 

the wrench was designed for such use. 
 
(12) Tools shall be used only for the purposes for which they have been 

approved. 
 
(13) Tools with sharp edges shall be stored and handled so that they will not 

cause injury or damage.  They shall not be carried in pockets. 
 
(14) Wooden handles that are loose, cracked, or splintered shall be replaced.  The 

handle shall not be taped or lashed with wire. 
 
(15) All cutting tools such as saws, wood chisels, drawknives, or axes shall be 

kept in suitable guards or in special compartments. 
 
(16) Tools shall not be left lying around where they may cause a person to trip or 

stumble. 
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(17) When employees are working on or above open grating, a canvas or other 
suitable covering shall be used to cover the grating to prevent tools or parts 
from dropping to a lower level where others are present, or the danger area 
shall be barricaded or guarded. 

 
(18) The insulation on hand tools shall not be depended upon to protect users 

from shock. 
 

 
Portable Electric Tools 

(1) The noncurrent-carrying metal parts of portable electric tools such as drills, 
saws, and grinders shall be effectively grounded when connected to a power 
source unless: 

 
• The tool is an approved double-insulated type. 

• The tool is connected to the power supply by means of an isolating 
transformer or other isolated power supply, such as a 24 volt dc 
system. 

(2) All powered tools shall be examined before use to ensure general service-
ability and the presence of all applicable safety devices.  The electric cord 
and electric components shall be given an especially thorough examination.  
Periodic documented inspections of all portable electric tools are required. 

 
(3) Powered tools shall be used only within their capability and shall be 

operated in accordance with the instructions of the manufacturer. 
 
(4) All tools shall be kept in good repair and shall be disconnected from the 

power source while repairs are being made. 
 
(5) Electrical tools shall not be used where there is a hazard of flammable 

vapors, gases, or dusts. 
 
(6) All power tools and cord sets shall be protected by ground fault circuit 

interrupters. 
 

 
Pneumatic Tools 

(1) Compressed air and compressed air tools shall be used with caution. 
 
(2) Pneumatic tools shall never be pointed at another person. 
 
(3) Pneumatic power tools shall be secured to the hose or whip by some 

positive means to prevent the tool from becoming accidentally disconnected. 
 
(4) Safety clips or retainers shall be securely installed and maintained on 

pneumatic impact (percussion) tools to prevent attachments from being 
accidentally expelled. 
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(5) Compressed air shall not be used for general cleaning purposes.  Vacuum 
cleaning is an acceptable alternative. 

 
(6) Compressed air shall not be used to blow dust or dirt from clothing.  

Vacuuming methods are to be used for these cleaning purposes. 
 
(7) The manufacturer’s safe operating pressure for hoses, pipes, valves, filters, 

and other fittings shall not be exceeded. 
 
(8) The use of hoses for hoisting or lowering tools shall not be permitted. 
 
(9) All hoses exceeding 1/2 inch inside diameter shall have a safety device 

(excess flow check valve) at the source of supply or branch line to reduce 
pressure in case of hose failure or disengagement of a connection. 

 
(10) Before adjustments are made or air tools are changed, unless they are 

equipped with quick-change connectors, the air shall be shut off at the air 
supply valve ahead of the hose.  The hose shall be bled at the tool before the 
connection is broken. 

 
(11) Eye protection, foot protection, and other protective devices shall be worn 

when their use could reduce the possibility of injury. 
 
(12) Pneumatic tools shall be operated only by competent persons who have 

been trained in their use. 
 
(13) A pneumatic tool used where it may contact exposed live electrical parts 

shall have a nonconductive hose and an accumulator to collect moisture. 
 
(14) Employees shall not use any part of their bodies to locate or attempt to stop 

an air leak. 
 

 
Flammable and Combustible Liquids 

(1) “Danger, No Smoking” signs shall be posted around all flammable and 
combustible liquid storage areas. 

 
(2) All aboveground tanks shall have impervious containment around them of 

adequate size to contain spills. 
 
(3) Tanks shall be vented with a pipe not less than 1-1/4 inch inside diameter 

and shall be 12 feet high from the adjacent ground level. 
 
(4) Tanks shall be kept at least 20 feet from buildings. 
 
(5) At least one 20 pound (4A60BC) ABC fire extinguisher shall be kept between 

25 feet to 75 feet from tanks. 
 



 

WCTS Assessment and Rehabilitation Program 1-69 179821/061413-0 

(6) All tanks shall be properly grounded. 
 
(7) All tanks shall be labeled with the contents and subcontractor’s name. 

 

 
Heaters 

(1) UL approved salamanders, Redi heaters, and space heaters are the only ap-
proved heaters on the jobsite. 

 
Heaters shall be used in accordance with 29 CFR 1926.154. 

 
(2) Job-made heaters, solid fuel salamanders, and open fires are prohibited on 

the jobsite. 
 

 
Powered Industrial Trucks (Forklifts) 

(1) All powered industrial truck operators shall be trained and certified by their 
employer for the type of truck to be used. 

 
(2) Training will include both formal instruction and practical training. 

 
(3) At a minimum, formal training will include instruction on the following: 

 
(a) Hazards associated with the type of truck. 

 
(b) Hazards of the workplace. 

 
(c) General hazards that apply to most trucks. 

 
(d) Safe operation and maintenance. 

 
(e) Manufacturer’s operating instructions. 

 
(4) Retraining is required after an accident or a near miss. 

 
(5) The Operator’s Daily Checklist will be completed before each shift and any 

hazardous condition corrected before use (refer to Figure 25). 
 

 
Earth Removal Equipment 

(1) Any person operating any type of earth removal equipment shall be 
qualified to operate such equipment. The subcontractor shall provide 
documentation that the person is qualified to operate each piece of 
equipment used on the project 

 
(2) No one shall ride on any equipment unless a seat and seat belt is provided. 
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(3) No one shall ride in a bucket to be lowered into a confined space, excavation, 
trench, etc.  

 
(4) All equipment shall be in good working order, not leaking fluids, and be 

provided with a working backup alarm. 
 

 
Reporting Accidents and Injuries 

All accidents and injuries are to be reported to the Subcontractor’s Safety 
Representative on the same day they happen. 

 

 
Violations 

Penalties for willful or repeated violation of the Project Occupational Safety and 
Health Rules by an individual shall include discharge from the City of Memphis 
Project. 

 
If there is a conflict between project safety and health rules, subcontractor’s Safety 
Program rules, and governmental regulations, the most restrictive shall apply. 

 
1.10 Safety Policy Memorandum 
 
From time to time, as the need is identified, OCI will issue safety policy memoranda that 
affect the entire project. 
 
Safety policy memoranda will be identified by a number and a specific safety subject, such 
as Safety Policy Memorandum 1 (Scaffolding). 
 
Safety policy memoranda will be issued to all persons who have received a Project Loss 
Control Manual.  They are to be inserted as new pages at the end of this section.  The person 
responsible for the receipt and maintenance of the manual shall also be responsible for 
informing his/her firm’s employees and subcontractors of the contents of the safety policy 
memoranda. 
 
Safety policy memoranda will have an effective date and an expiration date.  Prior to the 
expiration date, OCI will review the memorandum and either reissue or direct that the 
memorandum be removed from the manual. 
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2.0   Emergency Procedures 

2.1 City of Memphis Project Emergency Response Procedures 
 
In order to facilitate a prompt and orderly response to site emergencies, subcontractors 
shall comply with the emergency procedures outlined in this section. 
 
2.2 Introduction 
 

In any emergency situation on the City of Memphis Project, the emergency response will 
take the form of an Incident Command System.  OCI will assume the role of Incident 
Commander.  In the absence of any OCI personnel, the subcontractor shall implement the 
system.  All personnel on the project shall obey the Incident Commander’s every command 
no matter who assumes the role.  Subcontractor personnel shall assist only as directed by 
the Incident Commander.  The Incident Commander may ask for equipment to assist in the 
emergency.  In this case, the subcontractor shall provide any necessary equipment.  
Subcontractors will not be compensated for any downtime or lost production for any 
emergency situation. 
 
At no time shall the subcontractor address media concerning an onsite emergency.  This 
shall be done only by an OCI official or under the direction of an OCI official or by the City of 
Memphis. 
 
A list of site-specific resource and emergency contacts (Figure 6) will be developed by OCI 
and be provided to subcontractors to supplement their own resource and emergency 
contacts list.  Subcontractors are to include a comprehensive list of resource and emergency 
contacts as part of the Subcontractor Loss Control Program. 
 

2.3 Medical Emergency Response 
 

If an injury occurs that requires emergency assistance, the subcontractor’s in-house system 
should alert subcontractor supervisors to the situation. 
 
During normal working hours, the subcontractor shall notify OCI.  The individual should be 
prepared to relay the following information: 
 

• Type of emergency. 

• Severity of emergency. 

• Name and telephone number of the person making the call. 

The individual shall not break communication until directed to do so. 
 
The subcontractor shall, in any emergency situation, notify OCI, regardless of time of day. 
 



 

WCTS Assessment and Rehabilitation Program 2-2 179821/061413-0 

During normal working hours, depending on the magnitude of the emergency, first aid 
personnel may request emergency assistance.   
 
The first aid staff will respond to the incident and conduct a scene assessment.  They will 
either treat the patient and cancel the offsite emergency assistance or they will stabilize the 
victim and interface with the offsite emergency personnel.  (Refer to Figure 26.) 
 
Security and other site personnel may be required to escort emergency vehicles to the 
emergency scene. 
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Medical Emergency Response Flow Chart 
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2.4 Fire and Hazardous Material Emergency Plan 
 
If a fire or hazardous material spill occurs, the subcontractor shall use an in-house 
emergency notification system to alert the subcontractor’s supervisors of the situation. 
 
Minor Emergency – If it is safe to do so and if the subcontractor’s employees have been 
properly trained, they should assess the situation and extinguish the fire or clean up the 
spill.  The subcontractor should then report the incident to OCI. 
 
Major Emergency – During normal working hours, the subcontractor shall alert OCI and 
inform them of the situation.  If the fire or spill occurs after hours, the subcontractor shall 
call the onsite supervisor.  The individual should be prepared to relay the following 
information: 
 

• Type of emergency. 

• Location. 

• Severity of emergency. 

• Name and telephone number of the person making the call. 

During normal working hours, OCI will relay the information to project management and 
summon offsite assistance. 
 
OCI Project Management shall assemble and determine if the emergency is of a magnitude 
that requires an evacuation of employees. 
 
The construction workforce shall be notified to evacuate by direct communication from OCI 
through the use of site radios and telephones. 
 
Subcontractors shall account for their personnel and report any missing person to OCI. 
 
All personnel shall remain in these evacuation areas until released by OCI. 
 
Any small chemical spill shall be cleaned up immediately if there is no hazard to those 
cleaning the spill.  The person who cleans the spill shall notify his or her supervisor, who, in 
turn, will notify the subcontractor safety representative.  The supervisor/safety 
representative shall see that the material is properly disposed of.  The spill shall be reported 
to OCI as soon as possible, but no later than 24 hours after the spill. 
 
Any major chemical spill shall be immediately reported to OCI.  The spill shall be contained 
as much as possible.  The Incident Commander shall determine what emergency assistance 
is required to control or clean up the spill.  The subcontractor responsible for the spill shall 
be solely responsible for the proper cleanup and may be back charged for the associated 
costs.  The cleanup efforts may be directed by OCI.  In any spill, immediate steps shall be 
taken to control the spill and prevent contamination of the local environment. 
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Fire and Hazardous Material Emergency Plan Flow Chart 
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2.5 Severe Weather Procedures 
 
OCI will monitor weather conditions for impending severe conditions by using local 
weather stations, the Internet, or other reliable means. 
 
When severe weather is imminent, these procedures will be followed: 
 

• Thunderstorm/Lightning – In the event of a thunderstorm, employees will 
be informed to seek shelter through the use of site radios and telephones.  
Upon hearing the announcement, employees shall assemble in 
subcontractor break trailers and remain there until the all clear is sounded. 

• Tornado – In the event of a tornado warning, employees shall assemble at 
the designated shelter.  Employees will be given notice to take shelter by 
sets of three short air horn blasts followed by a voice announcement: 

“A tornado warning has been issued for this area.  Please report to 
your designated shelter.” 

 
Subcontractors shall be responsible for their personnel and report anyone missing to OCI. 
 
All personnel shall remain in the designated shelter area until released by the OCI. 
 
Based on reports from local weather stations, the Internet, or some other reliable source, 
the local weather shall be monitored by OCI.  If it is found that a tornado may hit the site, an 
evaluation team will be assembled by OCI.  If the situation does not allow time for a team to 
assemble and meet, OCI shall assume control and direct actions to be taken. 
 
OCI shall determine what actions are necessary to secure the site and personnel from the 
inclement weather.  If there is enough notice of the incoming storm, OCI may have 
subcontractor personnel called at home on off-hours to secure the site.  All securing of 
material and site preparation for inclement weather shall be the responsibility of the 
subcontractor and no compensation will be granted. 
 

2.6 Bomb Threat Procedures 
 
Upon receiving a bomb threat, the person receiving the call should fill out a bomb threat 
checklist (Figure 27).  After completing the checklist, the person should notify the OCI 
Project Field Manager who shall then assemble a project evaluation team and notify the 
appropriate City of Memphis personnel.  The evaluation team shall review the bomb threat 
checklist and determine what course of action to follow: 
 

• Search the area without evacuating. 

• Evacuate the area, then search. 

• Notify the proper authorities. 
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2.7 Search 
 
Search teams, determined by the evaluation team, will search the project area and report 
any findings to the evaluation team.  Based on the search team’s report, the evaluation team 
will either evacuate the project area and call the appropriate authorities or issue an “all 
clear.” 
 

2.8 Evacuation 
 
If an evacuation is required, the evaluation team will establish an evacuation area.  The 
evaluation team will inform each subcontractor of the situation.  It will be each 
subcontractor’s responsibility to assemble and account for all his/her employees in the 
established evacuation area.  Unless otherwise indicated, the evacuation area will be just 
inside the employee walk-in gate.  Any subcontractor who finds that an employee is missing 
shall notify the OCI Project Field Manager.  The Project Field Manager shall assemble a team 
to search for the individual in the area that he/she was last seen, or in his/her work area.  
All other personnel shall remain in the evacuation area until released by the OCI Project 
Field Manager.  Additional evacuation areas and routes shall be identified later and the 
information distributed to all subcontractors upon their arrival onsite.  Only when the site 
has been searched and the evaluation team has determined the site to be clear, shall 
personnel be allowed back in the work area. 
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3.0   Security 

3.1 City of Memphis Project Security Program 
 
3.1.1 Introduction 
 
This Project Security Program provides an administrative structure within which each 
subcontractor present on the project site shall provide for the safety and health of 
employees and other individuals affected by construction activities and for the protection of 
property.  The Project Security Program does not relieve any subcontractor of any of the 
traditional or specific legal responsibilities with respect to the protection of property.  In-
stead, the Project Security Program provides for coordination among the various 
subcontractors and the surveillance to determine subcontractors’ conformance with the 
Project Security Program, initiation of corrective actions where nonconformances are 
identified, and administration and reporting to reveal the effectiveness of the Project 
Security Program.   
 
In order to meet this end, an effective Project Security Program will be conducted at the City 
of Memphis Project.  For the protection of everyone, security officers will take immediate 
action against any violator.   
 
3.1.2 Project Security Program Elements 
 
The Project Security Program includes the following major elements: 
 

(1) This Project Loss Control Manual that will establish security guidelines and 
requirements.   

 
(2) Daily surveillance of the subcontractors’ activities for conformance with the 

minimum requirements of the Project Security Program.   
 
(3) Procedures for advising subcontractors of security violations, which include 

verbal, written, and personal notice of violations.   
 
General Scope of Services 
 
3.1.3 Project Security Program Administration 
 
OCI will administer the Project Security Program and shall have such authority as is 
described in this manual.   
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3.2 Project Security Rules 
 
3.2.1 Policy 
 
In addition to other requirements of the Project Security Program, OCI has established 
mandatory security rules for the City of Memphis Project.  All employees will receive a copy 
of the Security Regulations as part of their orientation and check-in process (Figure 28).  
Subcontractors shall ensure that all employees are familiar with these rules and the 
possible penalties for violations.  Security Regulations may be added to or deleted from the 
Project Loss Control Manual as deemed necessary by OCI.  Revisions or additional rules will 
be sent to each subcontractor.  Upon receipt, the subcontractor shall be responsible for 
informing each of his/her employees of the revised or additional rules.  The subcontractor 
shall take all reasonable and necessary precautions to protect his/her employees, material, 
equipment, etc., from harm on any location where work is being performed on this project 
potentially including, but not limited to, hiring security or off-duty police officers to be able 
to meet this requirement. 
 
3.2.2 Mandatory Project Security Rules 
 
The following Mandatory Project Security Rules are adopted for the protection of all 
persons involved with the construction of the City of Memphis Project.  These rules apply to 
management and subcontractor personnel as well as visitors while on the jobsite.  These 
rules are general in nature and are not to be considered all-inclusive; nor do they relieve 
OCI, subcontractors, or their employees from applicable regulations promulgated by 
governmental authorities: 
 

(1) Alcohol and Drugs--The use of narcotics and alcohol is strictly prohibited at 
the City of Memphis Project.  Anyone reporting for work under the influence 
of narcotics, intoxicants, or nonprescribed drugs will be discharged.  Anyone 
who transports, or allows transportation, onto the City of Memphis Project, 
any narcotic, alcoholic beverage, or nonprescribed drug will be discharged.  
Individuals may be inspected for narcotics prior to entering the City of 
Memphis Project.   

 
(2) Visitors--Visitors will not be permitted in the City of Memphis Project 

without proper clearance and identification.   
 

(3) Security Rules--Anyone working at the City of Memphis Project will be 
subject to discharge and/or prosecution on criminal charges if he or she:   

 
• Violates any state or federal law on the project site, 

• Fights, creates a disturbance, or engages in any negligent act which 
could result in injury or death, 

• Conspires or participates in placing a threat of any type to disrupt 
any work effort, 

• Destroys or attempts to destroy any property, 
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• Intentionally engages in conduct constituting a substantial step 
towards the commission of any criminal offenses, 

• Possesses firearms or other deadly weapons on his/her person or 
within a vehicle under his/her control on the project site, 

• Enters without authorization into an area which is not his/her 
assigned work area, 

• Commits any act which constitutes moral misconduct, 

• Drives any vehicle in a manner which may result in injury to anyone 
on the City of Memphis Project site. 

Possible consequences for prohibited acts include a variety of options 
ranging from Safety/Security Violations to arrest and criminal prosecution. 
 
The following are specifically prohibited at the City of Memphis Project: 

 
• Firearms or other deadly weapons. 

• Explosives or fireworks. 

• Alcoholic beverages. 

• Narcotics or nonprescribed drugs. 

• Pets. 

• Any unauthorized vending device including soft drinks, snacks, or 
other foodstuffs. 

• Unauthorized sale of food, tickets, beverages, or other merchandise. 

• Any open fires including barrels and fire rings. 

• Posting of unauthorized signs. 

All site personnel are expected to comply with requests of City of Memphis 
Project security officers.  Failure to do so may result in discharge. 

 
3.3 Subcontractor Security Responsibilities and Program  
 Procedures 
 
3.3.1 Responsibilities 
 
Subcontractors shall be responsible for all materials and equipment in their custody or 
placed in construction by them.  Security methods shall be employed as required to ensure 
the protection of all materials, equipment, and construction work from theft, vandalism, 
fire, and all other damage and loss. 
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The subcontractor shall comply with the requirements of the project’s security system. 
 
3.3.2 Program Procedures 
 
The following program procedures are adopted for the protection of all persons involved 
with the construction of the City of Memphis Project. 
 
 
3.4 Security Surveillance Policy and Procedures 
 
3.4.1 Surveillance Policy 
 
Subcontractors are responsible for the enforcement of the Project Security Program.  OCI 
and security will provide surveillance of subcontractors’ activities to observe whether such 
activities are in compliance with the Project Security Program. 
 
3.4.2 Violation Notification Procedures 
 
In the event of an apparent violation of a security regulation, OCI will advise the 
subcontractor of the violation and direct that the violation be corrected.  If there is a conflict 
between project security rules, subcontractors’ security rules, and governmental 
regulations, the most restrictive shall apply.  The subcontractor shall be informed of the 
violation by one of the following methods. 
 
3.4.2.1 Personal Violation Notice 
 
To subcontractor employees who knowingly violate the project security regulations, a 
Personal Violation Notice (Figure 10) will be issued.  If any one employee should receive 
three Personal Violation Notices, disciplinary action will result; this may include removal of 
the employee from the project site or termination.  Employees who knowingly or willfully 
violate project rules shall be subject to termination or removal without prior warning. 
 
A copy of all Personal Violation Notices issued to employees will be forwarded to their 
employers. 
 
A Personal Violation Notice may be issued to subcontractor supervisors for not enforcing 
the Project Security Program rules with the employees under their supervision. 
 
3.4.2.2 Project Loss Control Meetings 
 
OCI will schedule weekly project loss control meetings.  The purpose of these meetings is to 
discuss safety and security concerns as they relate to the City of Memphis Project; provide 
for two-way communication between the subcontractor’s representatives and OCI; and, in 
general, further the Project Safety and Security Program.  All subcontractors are required to 
have their safety representative in attendance; the safety representative shall, in turn, pass 
on the security information that should be discussed at the subcontractor weekly toolbox 
meetings. 
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3.4.2.3 Emergency Vehicles 
 
OCI shall be notified that emergency vehicles are in route immediately after such vehicles 
have been dispatched.  Emergency vehicles will be directed to the emergency scene by a 
security officer.  OCI has developed close working relationships with local medical care 
facilities and fire departments in an effort to keep them informed of site changes made since 
their last visit. 
 
3.4.2.4 Law Enforcement 
 
OCI personnel will develop close working relationships with local, state, and federal law 
enforcement agencies.  If a criminal problem does develop, the full weight of available law 
enforcement resources will be brought to bear.  
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4.0   Safety Committee 

Craft Safety and Health Representative Programs help supplement onsite inspection 
resources.  These programs capitalize on the expertise of employees and employers who are 
in the workplace all day, every day, to handle problems and to provide continuous 
monitoring of the worksite for potential hazards.  Often, under these programs, corrections 
are immediately made, thus producing average or lower injury and lost workday case rates, 
compared to overall industry rates. 
 
The subcontractors shall inform OCI that they have an internal Safety Committee that meets 
and discusses issues within their individual companies. The subcontractor shall provide 
copies of documented meeting minutes and an attendance roster showing not only 
management commitment to safety but employee participation. 
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5.0   Environmental Operations Plan  

OCI professionals, subcontractors, and subcontractors’ employees present or performing 
work on the project site must comply with requirements contained in this and any 
addendums.  Compliance with the Environmental Operations Plan does not relieve 
subcontractors of any of their traditional or specific legal responsibilities with respect to 
environmental protection.  However, it does ensure a certain level of consistency among the 
subcontractors’ individual programs and the monitoring of subcontractors’ conformance 
with the requirements. 
 
The goal of this Environmental Operations Plan is to ensure consistent compliance with 
applicable regulatory and permit requirements and to minimize environmental impacts to 
the construction site and its surroundings during the construction project. 
 
5.1 Plan Contents and Administration  
 
5.1.1 Environmental Operations Plan Elements 
 
The Environmental Operations Plan contains the following: 
 

• Minimum requirements for individual subcontractors’ environmental 
programs. 

• Subcontractor’s responsibilities for performance, coordination, 
communication, monitoring, reporting, and recordkeeping during the 
project.  

• Specific and required construction practices with respect to the 
environmental programs that apply to this project.  

• Procedures for advising subcontractors of environmental violations and 
issuance of violation notices. 

• Procedures for initiating corrective action and back charges to the 
subcontractor if he/she does not comply with environmental violation 
notices. 

5.1.2 Environmental Operations Plan Administration 
 
OCI will administer the Environmental Operations Plan and will have such authority as 
described herein. 
 
5.1.3 Subcontractor’s Responsibilities 
 
The Environmental Operations Plan is designed to require consistent and effective 
environmental protection activities during construction, startup, and commissioning.  The 
Environmental Operations Plan does not relieve a subcontractor of its other contract 
obligations or of its duties to comply with all applicable governmental regulations, including 
permits applied for and obtained for this project. 
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Subcontractors will be responsible for the performances of their own employees, as well as 
those of their subcontractors.  This requirement will apply continuously during the entire 
contract period and will not be limited to normal working hours.   
 
Subcontractor is responsible for the development and implementation of a written Loss 
Control Program that includes an environmental operations plan that meets or exceeds the 
requirements of this Environmental Operations Plan and all applicable federal, state, or 
local regulatory requirements.  Subcontractors’ conformance with the requirements to 
initiate and maintain such a program is mandatory under the provisions of the governing 
contract. 
 
The subcontractor’s environmental operations program must comply with federal, state, 
and local regulations.  OCI does not make the claim that the Environmental Operations Plan 
represents all federal environmental requirements.  The subcontractor is required to 
include in its environmental control plan the federal requirements that pertain to its work 
and activities.  The subcontractor is also required to include state and local environmental 
requirements, which are typically more stringent and broader in scope. 
 
Subcontractors will designate a subcontractor representative to be responsible for the 
administration of the subcontractor environmental operations programs, the 
Environmental Operations Plan, and the Owner environmental requirements found in the 
applicable permits and approvals.  Subcontractors also will be responsible for the 
administration of the subcontractor environmental operations programs and the 
Environmental Operations Plan for its subcontractors, at any tier. 
 
5.1.4 Program Requirements 
 
The subcontractor environmental operations plan will meet the minimum applicable 
requirements of all current federal, state, and local agencies that have authority over 
environmental aspects of construction and those of the project owner.  In addition, the 
subcontractor must do the following: 
 

• Deliver one copy of the subcontractor environmental operations plan to OCI 
for review and comments. 

• Initiate and maintain procedures that are necessary to comply with 
environmental regulations and requirements. 

• Participate in weekly construction coordination meetings. 

• Cooperate with OCI; federal, state, and local agencies; and Owner 
representatives concerning environmental issues. 

• Participate in the implementation of environmental control measures as 
may be appropriate for the protection of the environment. 
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• Submit a written orientation program to include, but not be limited to, the 
environmental impacts of construction, emergency communication 
procedures, environmental incident response and mitigation, disciplinary 
procedures, Environmental Operations Plan requirements, and the Owner 
environmental requirements. 

• Be responsible for the attendance of all new employees at orientation 
meetings. 

• Maintain suitable equipment and procedures for the prevention and control 
of spills and releases. 

• Provide a system that ensures their employees comply with the 
Environmental Operations Plan of the project Loss Control Manual and List 
of Site Specific Environmental Requirements for Construction Operations. 

• Conduct and document training for the subcontractor’s and the 
subcontractor’s employees in the recognition of environmental hazards, 
prevention of environmental degradation, recognition of environmental 
incidents, response to and mitigation of environmental incidents, and 
reporting of environmental activities and incidents.  Records of such training 
will be maintained onsite by the subcontractor and copies provided to OCI. 

• Maintain accurate environmental compliance records and statistics and 
submit the Loss Management Monthly Summary (Figure 2) to OCI by the 
first of each month.  Included in the summary will be deficiencies detected 
and corrective action taken. 

• Provide a system for ensuring that reports required by the Environmental 
Operations Plan are submitted to OCI in a timely manner. 

• Provide a system for immediately reporting all environmental incidents to 
the nearest supervisor and to OCI. 

• Address environmental issues as part of the weekly safety meeting required 
by the Project Safety and Health Program.  In accordance with that program, 
a copy of the Weekly Safety Meeting Report (Figure 4) must be submitted to 
OCI.  Use this form to report on the environmental subjects discussed.  
Weekly Safety Meeting Report forms can be obtained from OCI. 

• Designate a qualified representative to be responsible for managing, 
shipping, and disposing of regulated wastes. 

• Establish a system that documents frequent and regular inspections of 
environmental control systems within their area of responsibility by a 
qualified person. 

• Provide frequent and regular inspections of the jobsite, materials, and 
equipment by competent or qualified persons. 
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• Provide written disciplinary procedures equal to or greater than those 
described in this Environmental Operations Plan.  The procedures must 
include enforcement responsibilities of all supervisory personnel. 

• Conduct daily work area environmental inspections, complete the Daily 
Work Area Inspection Checklist (Figure 8), and submit them weekly to OCI. 

5.1.5 Environmental Surveillance Policy and Procedures  
 
OCI will provide surveillance of subcontractors’ activities to determine whether such 
activities are in compliance with the Environmental Operations Plan.  If an apparent 
violation of an environmental requirement occurs, OCI will advise the subcontractor of the 
violation and require that the violation be corrected.  If there is a conflict among project 
environmental requirements, subcontractor environmental operations program, Owner 
safety rules, and government regulations, the most restrictive requirement will apply.  
Subcontractors will be informed of the violation by one of the following methods. 
 
5.1.5.1 Environmental Violation Notice 
 
The subcontractor will be informed of identified violations of environmental requirements 
and permit conditions by means of the Safety, Health, and Environmental Violation Notice 
(Figure 9).  Violation notices will be delivered by the most expeditious method to the 
subcontractor’s onsite construction office.  The subcontractor will receive an original and 
one copy of each violation notice. 
 
The subcontractor will take corrective action within the abatement period shown on the 
violation notice or will propose an alternate solution within the abatement period.  If 
corrective action is not taken within the abatement period, work will stop in the affected 
area until the cited violation is corrected. 
 
After corrective action has been completed, the subcontractor will state, in writing, the 
corrective action taken, date and sign the original notice, and return it to OCI. 
 
The following are four types of violations: 
 

• Serious--Any condition or practice that is causing or likely to cause 
significant environmental damage or threat to human health. 

• Nonserious--Any condition or practice that is not likely to cause significant 
environmental damage or threat to human health. 

• Stop Work/Imminent Danger--Any condition or practice that would 
reasonably be expected to cause a significant environmental incident before 
such condition or practice can be corrected.  This is a “stop work” situation.  
All persons will be withdrawn from the affected area, and no one will be 
allowed back in, except those individuals that are needed to correct the 
condition or practice. 
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• Stop Work/Noncompliance--Any violation (serious or nonserious) described 
in a notice, but not totally corrected within the noted abatement time.  The 
abatement time shall not be extended.  This is a “stop work” situation.  All 
persons will be withdrawn from the affected area, and no one will be 
allowed back in, except those individuals that are needed to correct the 
condition or practice. 

If OCI or an Owner’s representative considers a violation to be imminently dangerous to the 
environment or to human health, the subcontractor’s representative will be directed to 
cease work immediately in that area.  The imminent danger condition will be corrected to 
the satisfaction of OCI; the Owner; and federal, state, and local requirements before work is 
allowed to continue. 
 
5.1.5.2 Repeated Violations 
 
In addition to the above notifications, the Owner or OCI will notify the subcontractor’s 
corporate office if a particular violation is repeated or if the subcontractor’s field 
supervision is not cooperative.  Such notification to the subcontractor’s corporate office 
may be either by telephone or in writing; however, each telephone notification will be 
followed up with a written notification. 
 
Repeated nonconformance with the Environmental Operations Plan or subcontractor 
environmental operations plan and repeated failure to comply with correction directives 
may result in removal of the subcontractor’s management from the project site or 
termination of the contract. 
 
5.1.5.3 Personal Violation Notice 
 
Subcontractor’s employees who violate the project’s environmental requirements will be 
issued a Personal Violation Notice (Figure 10).  If any employee receives three Personal 
Violation Notices, disciplinary action up to and including removal from the project will 
result.  Employees knowingly or willfully violating project environmental requirements will 
be subject to discharge or removal without prior warning.  Employers will receive a copy of 
all Personal Violation Notices issued to their employees.   
 
Personal Violation Notices may be issued to the subcontractor’s supervisors for not 
enforcing the Environmental Operations Plan requirements with the employees under their 
supervision.  Employees discharged for violation of environmental requirements will not be 
eligible for rehire or allowed back on the project for the duration of the project. 
 
5.1.6 Environmental Operations Plan Operations  
 
OCI will distribute to all subcontractors copies of the Environmental Operations Plan as part 
of the Project Site Safety Plan.  Subcontractors will ensure that all their employees and 
subcontractors are familiar with, and abide by, the contents of this plan, including any 
changes distributed by OCI. 
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5.1.6.1 Project Construction Coordination Meetings 
 
OCI will schedule project construction coordination meetings weekly and at any other time 
that is deemed necessary.  The meetings will include a discussion of environmental aspects 
of the project; encouragement of communication among the Subcontractor’s safety 
representative, OCI, and the Owner; and the promotion of activities required by the 
Environmental Operations Plan.  All subcontractors are required to have their 
Subcontractor Environmental Representative and Subcontractor Operations Management 
in attendance. 
 
5.1.6.2 Environmental Incident Reporting 
 
The subcontractor’s representative will immediately report to OCI any environmental 
incident.    OCI, in turn, will report to an Owner.  The subcontractor’s representative will 
complete an Environmental Incident Report form (Figure 36) and submit the completed 
report to OCI within 24 hours after the incident, along with any supporting information 
such as photographs and witness statements.  Reports will be dated and signed by the 
subcontractor’s Environmental  Representative.  OCI will, in turn, submit the report to 
Owner within 48 hours. 
 
If a serious incident involving notification of regulatory agencies occurs, OCI will be notified 
immediately, regardless of the day or hour.  This reporting requirement is in addition to the 
requirements outlined in the above paragraph. 
 
5.1.6.3 Regulatory Agency Inspection Procedures 
 
OCI Project Management will be notified immediately when an agency environmental 
compliance officer is onsite.  A representative from OCI may accompany the agency 
environmental compliance officer during inspections of the construction site. 
 
OCI will examine the agency compliance officer’s credentials prior to the start of any onsite 
inspection.  At all times while onsite, the compliance officer will be treated courteously and 
given full cooperation.  The compliance officer shall be accompanied by a subcontractor 
representative at all times.  
 
Subcontractor agrees that, in the event of any violation of environmental regulations or 
laws arising from subcontractor’s or subcontractor’s employees’ action or failure to act, 
subcontractor will take immediate action to resolve the violation with the appropriate 
regulatory authority; pay any and all fines, penalties, or other costs that are levied by a 
regulatory authority; and reimburse to OCI and the Owner Agency all directly related and 
documented costs expended to resolve the violation. 
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5.2 Hazardous Materials, Fuel, and Oil Management 
 
5.2.1 Hazardous Materials Management 
 
For the purpose of this section, hazardous materials are defined as follows: 
 

• A material that exhibits a hazardous characteristic (flammable, combustible, 
toxic, corrosive, poison, explosive, etc., or contains a hazardous substance 
above a reportable quantity). 

• Used oil. 

• Hazardous wastes.  

• Universal wastes. 

5.2.1.1 Receiving Hazardous Materials 
 
Workers receiving hazardous materials will verify that the MSDS is on file before storage or 
use will be permitted. 
 
5.2.1.2 Containers 
 
Containers are defined as barrels, bottles, cans, cylinders, drums, reaction vessels, or 
storage tanks, but do not include piping.  Bulk storage containers include tanks, drums, and 
mobile or portable totes. 
 
Containers of hazardous materials must be closed during storage, except when it is 
necessary to add or remove contents. 
 
Containers of hazardous materials must be marked or labeled with the material owner’s 
company name, an appropriate hazard warning statement, and a chemical identity that 
refers to the Chemical Inventory and MSDS file maintained in accordance with the OSHA 
Hazardous Communications Standard (29 CFR 1910.1200).  Containers in storage must be 
positioned so that the label is visible upon approach. 
 
Containers that are not defined as hazardous shall use the wording “non-hazardous” as an 
appropriate warning statement. 
 
Containers of hazardous materials must be placed on foundations or bases capable of 
providing support without ill effects from settlement, compression, or uplift. 
 
Containers that are deteriorating (e.g., cracked, rusted) or leaking must not be used.  
Hazardous materials stored in defective containers must be transferred to suitable 
containers in good condition. 
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Hazardous materials must be managed to prevent fires, explosions, gaseous emissions, 
leaching, or other discharge of hazardous waste or hazardous waste constituents that could 
result from the mixing of incompatible wastes or materials if containers break or leak. 
 
Incompatible materials must not be placed in the same container. 
 
Hazardous materials must not be placed in an unwashed container that previously held an 
incompatible waste or material. 
 
A storage container holding a hazardous material that is incompatible with any waste or 
other materials stored nearby in other containers, piles, open tanks, or surface 
impoundments must be separated from the other materials or protected from them by 
means of a dike, berm, wall, or other device. 
 
The hazardous material storage area must be separated and protected from sources of 
ignition or reaction, including but not limited to, the following: 
 

• Open flames. 

• Smoking. 

• Cutting and welding. 

• Hot surfaces. 

• Frictional heat. 

• Sparks (static, electrical, or mechanical). 

• Spontaneous ignition (e.g., from heat-producing chemical reactions). 

• Radiant heat. 

While ignitable or reactive materials are being handled, the subcontractor must confine 
smoking and open flames to specially designated locations. “No Smoking” signs must be 
conspicuously placed wherever there is a hazard from ignitable or reactive waste.  
 
5.2.1.3 Spill Response for Container Leaks 
 
For container systems that are leaking, the following steps are required: 
 

• The flow of material from the container or into the secondary containment 
system must be immediately stopped and the system inspected to determine 
the cause of the release. 

• Leaked material shall be removed from containment systems or the 
secondary containment system within 24 hours. 
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• Visible releases to the environment shall be contained, removed, and 
disposed of immediately after assessment and determination of the method 
of cleanup. 

Where hazardous materials are stored in portable containers or used, spill response 
supplies must be readily available for immediate use.  The spill response kit shall be of a 
size capable of collecting and containing 110 percent of the largest container.  Mobile 
vehicles will have a spill kit with at least a 4 gallon capacity with it at all times.  Fueling 
vehicles are required to carry a spill kit with a 10 gallon capacity.  Personnel using 
hazardous materials must be trained in the proper use of the spill response kit.  

5.2.1.4 Secondary Containment 
 
Containers of liquid or flowable hazardous materials in containers equal to or exceeding 30 
gallons in capacity must be provided with secondary containment.  Deviations from this 
requirement require OCI’s approval. 
 
Secondary containment must be designed, installed, and operated to prevent release and 
migration of materials or accumulated liquids out of the system to the soil, groundwater, or 
surface waters at any time during use or storage. 
 
Secondary containment for tanks must include the following: 
 

• Capacity sufficient to contain 110 percent of the capacity of the largest 
container within the secondary containment area with sufficient freeboard 
for precipitation. 

• External liner or material that is impervious and free from cracks and gaps.  
It must cover all surrounding earth likely to come into contact with material 
released from the tank. 

• Double-walled tanks that must be designed as an integral structure, so that 
any release from the inner tank is contained by the outer shell.  The tanks 
must be protected against corrosion. 

• Inspections for tank systems, which must occur at least once each operating 
day.  The tank system inspection will include overfill/spill control 
equipment, aboveground portions of the tank system, and the area 
surrounding the tank system. 

• Daily inspections, which are to be documented on the Daily Work Area 
Inspection Checklist (Figure 8) or equivalent. 

5.2.1.5 Storage 
 
OCI will determine the location of appropriate storage areas for hazardous materials.  These 
areas will be identified on the construction facilities drawing, as determined during initial 
site activities and posted in the construction office. 
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Areas used to store containers of hazardous materials must comply with the following 
criteria unless otherwise approved in writing by OCI: 
 

• Posted with the type of materials and hazard present. 

• Protected against entry of rain and snow (compressed gas cylinders 
excluded). 

• Protected from the sun (compressed gas cylinders excluded).  

• Protected with secondary containment (compressed gas cylinders 
excluded). 

• Located away from surface water or drainage systems. 

• Located outside the 100 year flood plain. 

• Located at least 50 feet from the facility property line or nearest building or 
storage structure or within a flammable storage cabinet. 

Containers of incompatible hazardous materials must be stored in a manner where they are 
separated or protected from each other by means of a dike, berm, wall, or other device. 
 
Aisle space must allow for unobstructed movement of personnel, fire protection equipment, 
spill control equipment, and decontamination equipment to any area of the site in the event 
of an emergency. 
 
5.2.1.6 Inspection 
 
The subcontractor’s representative will inspect all hazardous material storage areas daily 
for leaks, container integrity, storage practices, spill prevention/control equipment and 
supplies, and fire extinguishers.  Inspections must be documented in writing and include the 
date and time of inspection.  The daily inspections will be documented on the Daily Work 
Area Inspection Checklist (Figure 8) or equivalent.  
 
5.2.1.7 Inventory 
 
The subcontractor’s representative will provide to OCI a hazardous material inventory of all 
hazardous material onsite by the fifth of each month.  The inventory will list the chemical 
name shown on the label and MSDS, the location of storage, and the amount stored. 
 
5.2.2 Fueling 
 
Subcontractor will use drip pans, absorbent pads, or equivalent measures during vehicle 
and equipment fueling, unless the fueling is performed over an impermeable surface.  
Absorbent spill cleanup materials and spill kits shall be available in fueling areas and on 
fueling trucks and shall be disposed of properly after use. 
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Vehicles being fueled are required to carry a spill kit capable of addressing a spill of at least 
10 gallons of fuel or oil.  Fueling trucks are required to carry a spill kit capable of addressing 
a spill of at least 10 gallons of fuel or oil.  When fueling is done onsite, an 80 gallon salvage 
drum and absorbent compatible with fuels shall be readily available.  
 
Subcontractor will not fuel vehicles within 50 feet of storm drains, open ditches, water 
bodies, or wetlands.  Nozzles used in vehicle and equipment fueling must be equipped with 
an automatic shutoff to control drips and releases. 
 
5.2.3 Mobile Equipment with Hydraulic Reservoir 
 
Whenever the subcontractor uses mobile equipment with fuel or hydraulic reservoirs, 
storm drains, open ditches, water bodies, or wetlands within 50 feet will be protected 
against a release of fuel or hydraulic fluid from the equipment. 
 
Mobile equipment with hydraulic reservoirs is required to carry a spill kit capable of 
addressing a spill of at least 4 gallons of hydraulic oils.  When fueling is done onsite, an 
80 gallon salvage drum and absorbent compatible with hydraulic oils shall be readily 
available. 
 
5.2.4 Spill or Release Response 
 
Spill or release response and reporting shall be implemented when substances are released 
or spills are in excess of the Reportable Quantity (RQ) as listed in the Consolidated List of 
Chemicals Subject to the Emergency Planning and Community Right-to-Know Act (EPCRA), 
and Section 112(r) of the Clean Air Act (also known as the List of Lists), and if the spill has 
the potential to migrate beyond the boundary or perimeter of the construction site.  The 
Owner must report the release immediately to the National Response Center (800-424-
8802), the State Emergency Response Commission (SERC), and the Local Emergency 
Planning Commission (LEPC). 
 
5.2.4.1 Response to Incidental Spills or Releases 
 
Contractor shall establish and implement a written spill containment program to handle the 
possibility of a spill or leakage of drummed or containerized hazardous materials involving 
any of the following activities:  transfer, transport, disposal, and excavations. 
 
The Contractor shall identify the following onsite or offsite personnel and equipment or 
services necessary to isolate, contain, and mitigate the spill: 
 

• Cleanup contractor or personnel. 

• Estimate of response time of offsite contractors. 

• Spill containment procedures. 
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• Special safety precautions. 

• Equipment and supplies on hand at site or readily available to respond to 
contain and clean up the spill. 

5.3 Waste Management 
 
5.3.1 Solid Waste Management 
 
5.3.1.1 General Practices 
 
Solid waste, such as garbage, refuse, and sludge and solid, liquid, semi-solid, or contained 
gaseous materials must be contained.  The solid waste must be stored in a manner that does 
not constitute a fire, health, or safety hazard and must be contained or bundled so as not to 
result in a spill.  Bulk or noncontainerized nonhazardous liquid wastes are prohibited from 
disposal at a solid waste landfill. 
 
The solid waste must be collected with sufficient frequency to inhibit the propagation or 
attraction of vectors such as animals or insects or the creation of a nuisance.  Food waste 
must be collected at least weekly.  
 
5.3.1.2 Waste Containers 
 
Containers will be provided in areas where waste is generated to collect and segregate 
waste streams.  These waste containers will be labeled according to the type of waste for 
which they are intended. 
 
Waste containers for garbage or recycling must be of adequate size and number to handle 
the amount of waste being generated.  Containers storing food wastes must be covered, 
leakproof, and maintained to prevent a nuisance (e.g., odor, sight) and control vectors such 
as animals and insects. 
 
Free liquids, as defined by the paint filter test (SW-846 Manual Method 9095B:  Paint Filter 
Liquids Test), will be not be disposed of in the trash.  Any liquid wastes will be limited to 
small containers such as those found in household trash (e.g., soda in a can or cups, hand-
washing detergent container with some residue). 
 
5.3.2 Hazardous Waste 
 
5.3.2.1 Hazardous Waste Assessment 
 
The subcontractor who generates solid waste must determine if their waste is defined as 
hazardous waste, in accordance with this Loss Control Manual and federal, state, and local 
requirements, and if it is generated, stored, transported, treated, and disposed in 
accordance with those requirements. 
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Solid waste will be classified as a hazardous waste if it meets any of the following four 
conditions: 
 

(1) The waste exhibits any of the following four characteristics of a hazardous 
waste:  ignitability, corrosivity, reactivity, and toxicity, as defined by 40 CFR 
261. 

 
(2) The waste is specifically defined as being a hazardous waste in one of four 

lists: 
 

(a) Hazardous waste from specific sources (40 CFR Part 261.32 K List). 
 
(b) Hazardous waste from nonspecific sources (40 CFR Part 26131 F 

List). 
 
(c) Discarded commercial products and spill residues (40 CFR 261.33 P 

and U Lists) acute hazardous waste (40 CFR Part 261.30). 
 
(d) Toxic hazardous wastes (40 CFR Part 261.20). 

 
(3) The waste is a mixture of a listed hazardous waste and a nonhazardous 

waste. 
 
(4) The waste is declared as hazardous by the generator. 

 
The following are exempt from the hazardous waste rules: 
 

• Nuclear materials. 

• Fly ash. 

• Mining overburden. 

• Drilling fluids. 

• Ore processing waste. 

The subcontractor is responsible to report in writing to OCI the type of hazardous waste it 
typically generates prior to the creation of the waste stream or within 24 hours of creating 
an unexpected hazardous waste. 
 
5.3.2.2 Generator Status 
 
The amount of hazardous waste generated at the site in a calendar month will determine 
the generator status of the subcontractors and the site collectively.  The subcontractors will 
work toward a goal of minimizing the generation of hazardous waste with the objective that 
the site does not allow the following: 
 

• Generate more than 220 pounds of hazardous waste or 2 pounds of acute 
hazardous waste in a calendar month. 

• Accumulate more than 2,200 pounds of hazardous waste at any one time. 
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When determining the quantity, all hazardous waste generated will be included, except the 
following: 
 

• Scrap metal. 

• Empty containers and rinsates from these containers. 

• Waste managed immediately upon generation in an onsite elementary 
neutralization unit. 

• Wastewater treatment unit. 

• Totally enclosed treatment facilities. 

• Used oil managed under 40 CFR 261(6)(a)(4) and 40 CFR Part 279. 

• Spent lead acid batteries managed under 40 CFR 266, Subpart G. 

• Universal waste managed under 40 CFR 261.9 and 40 CFR Part 273. 

OCI will coordinate with the subcontractor in keeping the monthly amount of hazardous 
waste generated to less than 220 pounds of hazardous waste or 2 pounds of acute 
hazardous waste. 
 
If the amount of hazardous waste generated onsite in one calendar month exceeds 
220 pounds of hazardous waste or 2 pounds of acute hazardous waste, OCI will develop a 
Site Hazardous Waste Management Plan for the overall site that must be followed by the 
subcontractor.  The subcontractor will develop its own Hazardous Waste Management Plan 
for activities that interface with the OCI Site Hazardous Waste Management Plan.  The Site 
Hazardous Waste Management Plan will address the following: 
 

• Requirements for container labeling. 

• Personnel training. 

• Preparedness and prevention. 

• Emergency procedures.  

• Waste analysis plans when treating hazardous waste onsite to meet the land 
disposal restriction treatment standards. 

5.3.2.3 Notification of Waste Generating Activities 
 
When more than 220 pounds of hazardous waste or 2 pounds of acute hazardous waste are 
generated per calendar month, OCI is responsible for ensuring that the state environmental 
agency or the United States Environmental Protection Agency (USEPA) is notified of onsite 
regulated waste activities. 
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OCI will determine if there is any specific state or local requirements for notifications for 
generating hazardous waste. 
 
5.3.2.4 Identification Number 
 
OCI will determine if there are any requirements for notifying agencies of hazardous waste 
generation activity and obtaining an identification number.  The Owner is responsible for 
obtaining the required identification number, in coordination with OCI.  OCI will provide the 
EPA identification number to subcontractors. 
 
As a minimum, the USEPA identification must be obtained from the USEPA or state 
environmental agency when any of the following conditions exist: 
 

• More than 220 pounds of hazardous waste or 2 pounds of acute hazardous 
waste are produced per month, 

• Hazardous waste is disposed,  

• Hazardous waste is offered for transport, or 

• More than 11,000 pounds of universal waste is accumulated at any one time. 

A USEPA identification number must be obtained using USEPA Form 8700-12, Notification 
of Regulated Waste Activity or equivalent. 
 
5.3.2.5 Hazardous Waste Collection 
 
Containers used to collect hazardous wastes must be labeled with the subcontractor’s name 
and the date on which filling of the container began.  In addition, the container must be 
marked as “hazardous waste” and must include the specific type of waste it contains. 
 
Containers used to store and transport hazardous waste must be compliant with 49 CFR. 
 
Containers used to collect hazardous waste must be equipped with a cover and closure 
device that forms a continuous barrier over the container. 
 
When a defect is detected in the container, cover, or closure device, efforts shall be made to 
repair the defect within 24 hours.  In no case will the defect be permitted to exist for longer 
than 5 days without removing the hazardous chemicals from the container. 
 
Up to 440 pounds (55 gallons) of hazardous waste or 2 pounds (1 quart) of acute hazardous 
waste may be accumulated in containers located close to, and under the control of, the 
source generating the waste.  Containers used to collect hazardous waste at the points of 
generation must be moved to the accumulation (storage) area when full or when an activity 
generating the waste is complete. 
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5.3.2.6 Hazardous Waste Container Labels and Markings 
 
Containers of hazardous waste offered for transport must be marked with the following 
words and information: 
 

• HAZARDOUS WASTE--Federal Law Prohibits Improper Disposal. If found, 
contact the nearest police or public safety authority or the USEPA. 

• Generator’s Name and Address. 

• Generator’s EPA Identification Number. 

• Manifest Tracking Number. 

5.3.2.7 Hazardous Waste Secondary Containment 
 
Containers of hazardous waste containing free liquids, regardless of size, must be provided 
with secondary containment.  Secondary containment must be designed, installed, and 
operated to prevent the release and migration of materials or accumulated liquids out of the 
system to the soil, groundwater, or surface waters at any time during use or storage.  Refer 
to Subsection 5.2.1.5 for secondary containment requirements. 
 
5.3.2.8 Hazardous Waste Empty Container Rule 
 
A container is considered empty and not counted toward hazardous waste limits regardless 
of what the container previously held if the following occurs: 
 

• All practical means are used to empty the container, such as pouring, 
pumping, aspirating, etc., and no more than 1 inch of residue remains on the 
bottom of the container or liner when the container is less than 110 gallons 
in capacity, or no more than 0.3 percent by weight of the total capacity of the 
container remains in the container or liner when the container is greater 
than 110 gallons in capacity. 

• A container that held compressed gas is considered empty when the 
pressure in the container approaches atmospheric pressure. 

• A container or liner of a container that held an acute hazardous material is 
empty following a triple rinse with a solvent capable of removing the 
hazardous material. 

Rinsates of Resource Conservation and Recovery Act (RCRA) empty containers may be 
discharged to a publicly owned water treatment plant (POWTP) providing the discharge 
meets pretreatment standards. 
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5.3.2.9 Hazardous Waste Storage 
 
Full containers of hazardous waste may not accumulate longer than 90 days before it is 
transported offsite for proper disposal at a treatment storage or disposal facility.  At no time 
will more than 1,600 pounds (200 gallons) of hazardous waste be accumulated before 
arranging for transport, storage, or disposal. 
 
Note:  This upper limit may be less if the City of Memphis wants to maintain specific 
generator status or meet established goals. 
 
5.3.2.10 Waste Piles 
 
Waste piles must be managed so that wind and water dispersal is controlled. Waste piles 
will be located on a flat dry area.  It will be located with due consideration to security and 
public access. 
 
The waste pile will be on an impervious surface such as a layer of 30 mil plastic sheeting or 
equivalent material that is approved by OCI.  The edges of the waste pile will be contained 
by a sediments barrier such as silt fence or hay bales.  The impervious surface will extend at 
least 3 feet from the outside edge of the sediment barrier.  Joints of the impervious 
materials will overlap at least 12 inches. 
 
A run-on control system must be capable of preventing flow onto the waste pile during peak 
discharge from at least a 25 year storm.  The run-off management system must be capable 
of collecting and controlling the water volume resulting from a 25 year, 24 hour rainfall 
event. 
 
The waste pile will not exceed 15 feet in height and will not be sloped steeper than one 
vertical to two horizontal.  The waste pile will be covered with impervious materials, such 
as a tarpaulin or plastic sheeting, at the end of each day and during adverse weather 
conditions.  The cover will have a 12 inch overlap at all joints and will be secured in place to 
prevent displacement during adverse weather conditions and wind action.  The cover will 
be large enough to extend beyond the limits of the bottom layer and will be secured in place 
with tie-downs or ballasts. 
 
No liquid or materials containing free liquids may be placed in the waste pile. 
 
Drainage from the waste pile will be controlled in a manner, so that run-on or runoff from 
the waste pile is minimized and mitigated.  All wastes from the sediment barrier system will 
be managed in accordance with this Environmental Operations Plan. 
 
Temporary soil piles resulting from excavation or earth moving activities are not required 
to have an impervious surface.  
 
Temporary soil piles resulting from excavation or earth moving activities are not required 
to have a run-on control system or cover, unless the soil pile is older than 48 hours.  
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C&D material covered or coated with metal bearing coatings (arsenic, lead, chrome, 
cadmium, mercury, selenium, or silver) must be contained or stockpiled to prevent dust, 
coating flakes, or slag or residue from the waste pile so that soils are not contaminated.  To 
determine if they are hazardous, a berm or similar containment system must be built to 
prevent run or run off of rain or other water sources,  If the material exhibits characteristics 
of toxicity, as determined by the Toxicity Characteristic Leaching Procedure (TCLP), Test 
Method 1311 in “Testing Methods for Evaluating Solid Waste, Physical/Chemicals Methods” 
EPA Publications SW-846, the soils must be managed as a hazardous waste unless recycled.  
Recycled scrap metal is exempt from the hazardous waste requirements. 
 
5.3.2.11 Disposal 
 
Scrap metal will be screened for radiation levels as required by the scrap metal facility or 
disposal facility.  The person taking the radiation screen must be qualified. 
 
5.3.2.12 Disposal 
 
Solid waste will be collected and disposed in accordance with local rules and regulations. 
 
Hazardous waste, PCB waste, and asbestos waste will not be disposed in municipal landfill 
without the landfill owner and OCI approval. 
 
5.3.2.13 Recycling 
 
Recycling is encouraged for paper products as well as other materials, such as chemicals, 
batteries, glass, metals, aluminum, and plastic, if it is economically feasible. 
 
5.3.2.14 Hazardous Waste Inventory 
 
The subcontractor’s representative will report on the amount of hazardous waste generated 
from site activities on the Loss Management Monthly Summary Report (Figure 2). 
 
5.3.2.15 Hazardous Waste Disposal 
 
Hazardous wastes must be shipped to a designated facility that treats, recycles, or disposes 
of a particular type of hazardous waste.  Prior to sending a shipment of hazardous waste 
offsite, the subcontractor must notify the receiving facility and secure an agreement of 
acceptance.  The agreement will be in writing.  A copy of the written agreement will be 
submitted to OCI by the fifth of the month. 
 
Rinsates of RCRA empty containers are not hazardous waste and may be disposed to a 
POWTP providing the discharge to the POWTP meets pretreatment requirements. 
 
5.3.2.16 Hazardous Waste Transportation 
 
Before the waste is transported offsite, it must be packaged in accordance with USDOT 49 
CFR Parts 173, 178, and 179. 
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Before the waste is transported offsite, each package must be labeled in accordance with 
USDOT 49 CFR Part 172 and USEPA 40 CFR 262. 
 
Before containers less than 110 gallons in capacity are transported offsite, each package or 
container must be marked in accordance with 49 CFR 172.304 and USEPA 40 CFR 262. 
 
When hazardous waste is transported or offered for transport for offsite treatment, storage, 
or disposal, USEPA Form 8700-22, or a manifest equivalent to this form must be completed 
prior to transport. 
 
Copies of the signed manifest must be provided to OCI at the time the hazardous waste is 
shipped offsite and at the time the hazardous waste is received at the designated facility. 
 
Before hazardous waste is transported offsite, a placard, in accordance with 49 CFR Part 
172, Subpart F, will be offered to the initial transporter. 
 
The subcontractor will provide OCI the USEPA identification number and license number, 
and a copy of the transporter’s license of the transporter of hazardous waste before loading 
the shipment. 
 
5.3.2.17 Recordkeeping of Waste Disposal 
 
The following records will be retained in the project files: 
 

• Copies of each signed manifest. 

• Copies of test results, waste analysis, or other hazardous waste 
determinations for 10 years. 

• Copies of daily and weekly inspection reports. 

• Written agreement with waste disposal firms. 

5.3.3 Universal Wastes 
 
Universal wastes are hazardous wastes that may be managed using less restrictive 
practices.  Each state defines universal waste differently. 
 
Universal wastes typically include batteries, pesticides, mercury-containing equipment, and 
lamps. 
 
All universal waste must be managed in a way that will prevent a release to the surrounding 
environment.   
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5.3.3.1 Containers 
 
Universal wastes must be stored in a container that remains closed, is structurally sound, is 
compatible with the contents, and lacks evidence of leakage, spillage, or damage that could 
cause leakage under reasonably foreseeable conditions. 
 
5.3.3.2 Labeling/Marking 
 
The collection or storage container or the individual item must be marked as follows:  
 

Universal Waste Type Waste Label Wording 

Batteries Universal Waste - Batteries 

Pesticide Original FIFRA label, USDOT label, 
Universal Waste - Pesticide(s) 

Mercury-Containing Equipment Universal Waste - Mercury-Containing Equipment 

Lamps Universal Waste - Lamp(s) 
 
5.3.3.3 Storage 
 
Universal wastes cannot be stored onsite for more than 1 year.  Subcontractors must be able 
to demonstrate the length of time the universal waste has been accumulating by marking 
the collection start date on the collection or storage container or individually marking each 
item with the date it became a waste. 
 
5.3.3.4 Employee Training 
 
Workers who handle universal waste or have responsibility for universal waste must be 
informed of proper handling and emergency procedures. 
 
5.3.3.5 Disposal 
 
Universal wastes must be shipped to a designated facility that treats, recycles, or disposes of 
a particular type of universal waste.  Prior to sending a shipment of universal waste offsite, 
the subcontractor must notify the receiving facility and secure an agreement of acceptance.  
The agreement will be in writing.  A copy of the written agreement will be submitted to OCI 
by the fifth of the month. 
 
5.3.3.5.1 Batteries 
 
With the exception of the following, batteries are managed as a universal waste: 
 

• Spent lead acid batteries managed under 40 CFR Part 266, Subpart G. 

• Batteries that are classified as a characteristic hazardous waste identified in 
40 CFR 261, Subpart C. 



 

WCTS Assessment and Rehabilitation Program 5-21 179821/061413-0 

Waste batteries that show evidence of leakage, spillage, or damage that could cause leakage 
under reasonably foreseeable conditions must be stored in a container. The container must 
be closed; structurally sound; compatible with the contents of the battery; and must lack 
evidence of leakage, spillage, or damage that could cause leakage under reasonably 
foreseeable conditions. 
 
The following activities are permitted as long as the casing of each individual battery cell is 
not breached and remains intact and closed (cells may be opened to remove electrolyte, but 
must be immediately closed after removal): 
 

• Sorting batteries by type, 

• Mixing battery types, 

• Discharging batteries, 

• Regenerating used batteries, 

• Disassembling batteries or battery packs, 

• Removing batteries from consumer products, or 

• Removing electrolyte from batteries. 

Subcontractors will dispose of spent lead acid batteries via an authorized recycler.  
Unsealed lead acid batteries that are not recycled will be treated as a hazardous waste.   
 
5.3.3.5.2 Pesticides 
 
Pesticides are managed as a universal waste. 
 
Subcontractors applying a USEPA restricted use pesticide on the construction site must use 
certified pesticide applicators. 
 
Subcontractors applying a restricted use pesticide on the construction site must present to 
OCI a copy of the applicator’s pesticide applicator certification or license before application 
of the pesticide. 
 
Pesticides stored onsite must be managed in accordance with label directions and the 
following requirements: 
 

• The pesticide storage areas shall be in a dry, well ventilated, secured room 
or building, with spill containment and runoff retention systems. 

• Identification and warning signs are required on the room or building and 
on movable equipment used to handle the pesticides (e.g., sprayers). 

• The pesticide containers must have visible labels, be segregated according to 
formulation, and be inspected regularly for corrosion and leaks.   
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5.3.3.5.3 Lamps 
 
Lamps are managed as a universal waste, are defined as the tube portion of an electrical 
lighting device, and include the following: 
 

• Fluorescent bulbs. 

• High intensity discharge lamps. 

• Neon lamps. 

• Mercury vapor lamps. 

• High-pressure sodium lamps. 

• Metal halide lamps. 

Lamps for the purpose of this section do not include those that exhibit one or more 
characteristics of hazardous waste including ignitability, corrosivity, reactivity, or toxicity. 
 
Lamp drum-top crushing devices or similar devices that crush the lamp for volume 
reduction are not permitted. 
 
Broken lamps must be cleaned up immediately and disposed of in a container that is 
structurally sound and suitable for any waste lamp.  Containers must prevent the release of 
metal vapors (e.g., mercury, sodium) during storage and disposal. 
 
5.3.3.5.4 Mercury-containing equipment 
 
Mercury-containing equipment is managed as a universal waste and includes devices, items, 
or articles that contain varying amounts of elemental mercury.  Mercury-containing 
equipment includes the following: 
 

• Thermometers. 

• Manometers. 

• Barometers. 

• Relay switches. 

• Mercury regulators. 

• Meters. 

• Pressure gauges. 

• Sprinkler system contacts. 

• Silent switches. 
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Mercury Handling Procedures.  When elemental mercury is handled onsite, the following 
handling procedures must be followed: 
 

• Transfer of mercury must be done over or in a containment device (e.g., tray 
or pan sufficient to collect and contain any released mercury). 

Mercury cleanup kits must be available at the following locations: 
 

• The site of the transfer operation. 

• In the storage area. 

Mercury cleanup will never include the following practices: 
 

• Use of a vacuum or broom to clean up mercury.  Doing so creates a greater 
hazard to exposure. 

• Washing mercury contaminated clothing in home washing machines. 

 
5.3.4 Oil Management 
 
5.3.4.1 Used Oil  
 
Types of oil include, but are not limited to, the following: 
 

• Petroleum. 

• Fuel oil. 

• Sludge. 

• Oil refuse. 

• Oil mixed with waste other than dredged soils. 

• Fats. 

• Animal fats. 

• Vegetable oils. 

• Synthetic oils. 

• Mineral oils. 
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5.3.4.2 Used Oil Management 
 
5.3.4.2.1 Source 
 
Used oil is defined as any oil that has been refined from crude oil or any synthetic oil that 
has been used, and as a result of use or as a consequence of extended storage or spillage, 
has been contaminated with physical or chemical impurities. 
 
Used oil must not contain more than 1,000 parts per million (ppm) of total chlorinated 
hydrocarbons or risk being presumed as a hazardous waste as defined in Sub-
section 5.3.4.2.4, Presumption of Hazardous Waste. 
 
If the used oil waste is free of flowing oil (free of liquids), it is a solid waste unless it is used 
for energy recovery as used oil. 
 
Used oils include, but are not limited to, those listed in Table 5-1.  Used oils combined with 
hazardous wastes must be managed as hazardous wastes.  In some states, used oil is 
classified as a hazardous waste and must be managed as one.  Oil-like materials that are not 
used oils include those listed in Table 5-2. 
 
5.3.4.2.2 Prohibited uses for used oil 
 
Used oils are prohibited from the following: 
 

• Used as dust suppressant (road oiling). 

• Used as insect or weed control. 

• Disposed of on land or to sewers and other water systems. 

• Burned as a fuel or incinerated. 

• Disposed of in public used oil collection centers. 

• Mixed with oil generated from houses or other sources, since this would 
require further testing for halogens to counter the presumption of the used 
oil being a hazardous waste. 

5.3.4.2.3 Container labels and markings 
 
Tanks and containers holding used oil must be labeled with the words “Used Oil,” the initial 
date of accumulation, and the name and address of the generator. 
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Table 5-1 

Examples of Used Oil 
 

Vehicular crankcase oils 

Engine lubricating oils 

Transmission fluids 

Gearbox and differential oils 

Used industrial oils 

Hydraulic oil 

Compressor oil 

Turbine oil 

Bearing oil 

Gear oil 

Transformer (electrical) oil 

Metal working oils 
 
 

Table 5-2 
Oil-Like Materials That Are Not Used Oils 

 
Antifreeze 
Brake fluid 
Other vehicular wastes 
Fuels (gasoline, diesel, kerosene, etc.) 
Grease 
Solvents 
Oils with a flash point below 140° F 
Oils contaminated with more than 1,000 ppm total halogens, unless the 
presumption is rebutted 
Oils mixed with hazardous wastes 
Wastewater containing small amounts of used oils 
Oils containing 5 ppm or greater of polychlorinated biphenyls (PCBs) 
Tank bottoms 
Used oil processing bottoms 
Used oil rerefining bottoms 
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5.3.4.2.4 Presumption of hazardous waste 
 
Used oil containing greater than 1,000 ppm total halogen is presumed to be hazardous 
waste unless it can be demonstrated that the used oil has been managed in a manner that 
prevented the introduction of halogenated hydrocarbons. 
 
5.3.4.2.5 Off-site shipment of used oil 
 
The subcontractor that generates the used oil must transport the used oil to a used oil 
collection center that is registered, licensed, permitted, or recognized by a 
state/county/municipal government to dispose of or recycle used oil.  Containers of used oil 
being transported to a used oil collection center must not exceed 55 gallons. 
 
5.3.4.2.6 Used non-terne plated oil filter management 
 
Unless the used oil is hot drained as described below, the used oil filter (with residual oil) is 
a solid waste and must have a hazardous waste determination. 
 
Before disposing of used oil filters in the solid waste stream, the oil filter shall be hot 
drained in the following manner: 
 

• Hot drain all free flowing oil from the oil filter. 

• Properly contain the used oil filters. 

• Properly label the container as “Used Oil Filters.” 

• Transport to a licensed facility. 

• Transport under a bill of lading with a copy provided to OCI. 

• Manage the oil removed from the filters as used oil. 

Oil filters that are hot drained and crushed are defined as process scrap metal and are 
excluded from the definition of solid waste if recycled. 
 
5.3.4.2.7 Spill prevention and control 
 
A Spill Prevention, Control, and Countermeasure Plan must be developed by a professional 
engineer and implemented by subcontractors when the following criteria are met:  
 

• Site stores, uses, transfers, or otherwise handles oil.  

• Site has a maximum aboveground storage capacity greater than 
1,320 gallons of oil (which includes both bulk and operational storage 
volumes) or total underground storage capacity greater than 42,000 gallons 
of oil, counting only those containers with capacities of at least 55 gallons. 
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• There is a reasonable expectation (based on the location of the site) that an 
oil spill would reach navigable waters or adjoining shorelines of the United 
States. 

• It stores PCB-containing equipment or materials.  

5.3.4.2.8 Oil spill definition 
 
An oil spill or discharge is defined as a quantity that possesses the following characteristics: 
 

• Causes a film or “sheen” upon, or discoloration of, surface water or adjoining 
shorelines. 

• Violates applicable water quality standards. 

• Causes a sludge or emulsion to be deposited beneath the surface of the 
water or upon adjoining shorelines. 

If the oil spill has the potential to harm people offsite, the SERC and the LEPC or the local 
fire department must be notified. 

5.3.5 PCB Management 
 
5.3.5.1 Sources of PCB 
 
Despite a federal ban on the manufacture, processing, and distribution in commerce of 
PCBs, they can be encountered during demolition or excavation activities.  PCB-containing 
equipment or materials includes those listed in Table 5-3.  
 
5.3.5.2 Source Sampling 
 
All potential sources of PCB-containing equipment or material must be tested and proven to 
be PCB free prior to exposing workers to materials and equipment that may contain PCBs.  
Source sampling of suspected PCB containing materials will be under the supervision of a 
certified industrial hygienist. 
 
5.3.5.3 Discovery of PCB-Containing Equipment or Material 
 
Upon discovery of potential PCB-containing equipment or material, work must cease 
immediately and the appropriate supervisor must be notified.   The subcontractor will 
notify OCI as soon as possible.  Work area will be barricaded.  Work will not resume until 
authorization is provided by the Owner that the area is free of PCBs. 
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Table 5-3 

Examples of PCB-Containing  
Equipment or Materials 

 
Mineral oil-filled electrical equipment manufactured before July 2, 1979 

Capacitors or transformers manufactured before July 1979 

Dielectric fluids in transformers, capacitors, and electrical components 

Protective coatings 

Hydraulic fluids 

Heat transfer fluids 

Caulk 

Fluorescent light ballasts 

Voltage regulators 

Sealants 

Plasticizers 

Lubricants 

Adhesives 

Cutting oils 

Dedusting agents 

Gaskets 

Electric cable (plastic) 

Sound deadening felts 

Air compressor lubricants 
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5.3.6 Contaminated Soils 
 
5.3.6.1 Materials Management Plan 
 
When contaminated soils are known to exist at the site, the subcontractor will develop a 
Materials Management Plan.  The plan will describe how the subcontractor will manage 
contaminated soils to prevent impact to the environment and the workers.  The Materials 
Management Plan will address the following: 
 

• Excavation. 

• Worker protection. 

• Storage and stockpiling. 

• Sampling and analysis. 

• Transportation. 

• Disposal. 

5.3.6.2 Discovery of Contaminated Soils 
 
Upon the discovery of soils that appear to pose an environmental concern or are 
significantly different in composition and classification than those noted in boring logs or 
similar tests, the subcontractor will immediately stop work and notify OCI.  OCI will notify 
the Owner and determine if there is a need to make further notifications.  OCI will decide if 
the soils need to be sampled to determine the presence and degree of contamination.  The 
sampling performed by OCI shall not relieve the subcontractor of its obligation to identify 
and evaluate the contaminants for the protection of employees and the environment.  If the 
contamination exceeds the threshold for regulated soils, a Material Management Plan will 
be developed by the subcontractor before work resumes. 
 
5.3.6.3 Notification 
 
OCI will immediately be notified. 
 
OCI will notify the Owner.  Any necessary report or notification to governmental agencies is 
the responsibility of the Owner. 
 
OCI will make the notification to the Owner and government agencies as soon as possible 
unless previous arrangements have been made for the Owner to make the notifications. 
 
OCI will immediately notify the Project Manager who will coordinate further 
communications of the release in accordance with the OCI Crisis Communication Plans. 
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5.3.6.4 Stockpile 
 
Subcontractor will segregate material of differing types and degrees of contamination to 
prevent cross contamination of uncontaminated material.  During excavation activities, 
when soils are discovered that appear to pose an environmental concern or are significantly 
different in composition and classification than those noted in boring logs or similar tests, 
these soils shall be segregated from other soils until proper testing can confirm the nature 
of the soils. 
 
Subcontractor will place stockpiles of excavated soils in dry areas on a minimum 30 mils 
thick polyvinyl chloride (PVC) sheeting or equivalent.  All joints in the underlying PVC 
sheeting will overlap, with a minimum of 12 inches at the ends.  The stockpile will be 
contained with sediment control devices, such as hay bales or silt fence, placed continuously 
at the perimeter of the stockpile. 
 
Stockpiles will be covered with minimum 30 mils thick PVC sheeting or equivalent.  The 
sheeting will be secured in place with tie-downs or heavy objects at the end of the workday 
and during adverse weather conditions.  All joints in the cover will have a minimum 12 inch 
overlap and securing materials will be placed along the joints so that the cover will not be 
opened by wind action. 
 
The subcontractor will maintain the sheeting and needs to repair damage and replace 
displaced cover sheeting.  Subcontractor will provide protection against run-on or storm 
water, migration of contaminants, dusting, erosion, and unauthorized contact. 
 
The stockpiled soils will be sampled and analyzed for waste characterization to determine 
the proper disposal options. 
 
5.4 Wastewater and Storm Water Management 
 
5.4.1 Dewatering 
 
All water from dewatering activities will be collected, tested, and disposed of in accordance 
with applicable permits and regulations 
 
5.4.2 Water Discharge 
 
All discharges of water to the ground, surface waters, groundwater, wetlands, sewers, 
drains, or ditches or swales that lead to surface water, must be done under an NPDES 
permit. 
 
The Contractor will notify OCI whenever there is a water discharge in excess of 30 gallons.  
The Water Discharge Notification Form (Figure 37) must be provided to OCI prior to the 
discharge of water. 
 
In the event that the discharge was unexpected or unplanned, the Water Discharge 
Notification Form (Figure 37) must be submitted to OCI within 24 hours of the discharge of 
water. 
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5.4.3 Concrete Waste Management 
 
5.4.3.1 Concrete Washout Area 
 
Subcontractor shall require concrete washouts to be performed offsite whenever possible.  
Onsite concrete washout areas will be located at least 50 feet from storm drain inlets, open 
drainage facilities, watercourses, or wetlands in an area designated by OCI. 
 
The concrete washout area will be designed to prevent runoff from this area through the 
use of a temporary pit or bermed area large enough to contain the liquid and solid waste.  
Subcontractors must perform onsite concrete washouts in designated areas. 
 
Only concrete from mixer truck chutes shall be washed into the concrete washout.  Concrete 
washout from concrete pumper bins can be washed into concrete trucks and discharged 
into the designated washout area or properly disposed of offsite.   
 
Once concrete wastes are washed into the designated area and allowed to harden, the 
concrete shall be broken up, removed, and disposed of as solid waste.  Subcontractor will 
post a sign adjacent to each temporary concrete washout facility to inform concrete 
equipment operators to utilize the proper facilities. 
 
5.4.4 Storm Water Management 
 
5.4.4.1 Spills and Releases Controls 
 
Every construction project disturbing more than 1 acre of land will have a Storm Water 
Pollution Prevention Plan.  The subcontractor must comply with all provisions and 
requirements of the plan.  The subcontractor is responsible for protecting storm drains, 
open ditches, water bodies, or wetlands from receiving contaminated liquids through the 
use of flow control devices such as absorbents and dikes. 
 
5.4.4.2 Erosion and Sediment Controls 
 
Storm drains, open ditches, water bodies, or wetlands will be protected from receiving 
sediment-laden runoff through the use of sediment control devices such as hay bales or silt 
fences.  Washouts in seeded areas and rip rap must be repaired in a timely manner. 
 
Erosion and sediment controls must be replaced or cleaned at 50 percent capacity. 
 
Silt and sediment removed may be placed and stabilized on designated site in a manner that 
does not foul existing or proposed storm drainage systems. 
 
5.4.4.3 Stabilized Construction Entrance/Exit 
 
Points of entrance and exit to a construction site must be stabilized to reduce the tracking of 
mud and dirt onto public or clean roads by construction vehicles.  When mud and dirt is 
tracked onto public roads or adjacent public rights-of-way, subcontractor will sweep or 
vacuum the street to remove the mud, dirt, or sediments. 
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5.4.4.4 Vehicle and Equipment Cleaning 
 
Vehicle and equipment cleaning procedures and practices must eliminate or reduce the 
discharge of pollutants to surface waters or inlets/drains.  Procedures and practices 
include, but are not limited to, the following: 
 

• Using offsite facilities. 

• Washing in designated contained areas only. 

• Wash without the use of detergents or soaps. 

• Eliminating discharges to the inlets/drains by filtering the wash water. 

• Training employees and subcontractors in proper cleaning procedures. 

5.5 Air Emissions and Odor Control 
 
5.5.1 Vehicle Exhaust 
 
Subcontractor will ensure that all its vehicles are in good repair and conform to the relevant 
regulatory requirements for emissions standards.  The use of equipment that fails to meet 
current emissions limits will not be permitted until it has been serviced and retested.  
Subcontractor will maintain records of equipment maintenance and defect reports in a 
designated file, and these records will be made available as required.  
 
Vehicle exhausts will be directed vertically upwards where possible and directed away from 
the ground, at a minimum.  Wherever possible, equipment will not be left running for long 
periods when not directly in use.  Where appropriate, electrically-powered equipment will 
be used in place of diesel-powered equipment. 
 
When diesel powered equipment is used, the low emitting diesels are preferred. 
 
5.5.2 Fugitive Dust Control 
 
Fugitive dust can be generated from activities such as demolition, site preparation, 
excavation, earth moving, and vehicular traffic associated with site ingress and egress and 
equipment delivery. 
 
Subcontractor will plan, locate, and control worksite activities that have the potential to 
generate dust or smoke, so that nearby sensitive receptors are not adversely affected.  
Subcontractor will implement dust control measures, such as water or chemical dust 
suppression, when conditions are conducive to dust migrating from the construction site.  
During earthworks and excavations, the site will be kept damp during dry weather and will 
be revegetated, sealed, or completed as soon as possible.  
 
For demolition, enclosed chutes will be used for dropping to ground level demolition 
materials that have the potential to cause dust.  
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Vehicles transporting materials capable of generating dust to and from the site will be 
suitably sheeted on each journey to prevent release of materials and particulate matter.  
The sheeting material will be maintained in good order and will be free from excessive rips 
and tears.  A maximum speed of 10 miles per hour (mph) will be strictly enforced over all 
unpaved surfaces.  Reductions to this speed limit may be applied at the discretion of OCI or 
the Owner where dust problems dictate. 
 
Unpaved roads will be routinely damped down, especially during dry periods and according 
to weather conditions.  Where haul routes run over materials with high dust raising 
potential that cannot be satisfactorily controlled by watering or other methods, temporary 
surfacing must be installed by the subcontractor. 
 
Burning of wastes or unwanted materials will not be permitted onsite. 
 
5.5.3 Odor 
 
In residential areas or other locations where the public would be exposed, the 
subcontractor will minimize the release of objectionable odors. 
 
5.6 Site Clearing and Resource Protection 
 
5.6.1 Vegetation and Site Clearing 
 
Areas that are not to be disturbed during construction activities will be marked by the 
subcontractor with temporary fencing or substantial barriers that prevent entry by vehicles 
or heavy equipment.  Sufficient setback will be provided to protect the root systems of trees 
and shrubs that are not to be disturbed.  Heavy equipment, vehicular traffic, or storage of 
construction materials are not permitted within the protected areas.   
 
The subcontractor will report damage to trees or shrubs to OCI within 24 hours of 
discovery.  Temporary roadways, stockpiles, and lay down areas will be located to avoid 
stand of trees, shrubs and grass.  
 
5.6.2 Threatened and Endangered Species 
 
When the subcontractor suspects a threatened or endangered species has been identified, 
any work activity that may impact their environment, including unnatural noise and light, 
must cease and OCI must be notified immediately.  OCI will not permit work to continue 
until it has been determined that the subcontractor’s activities will not impact threatened or 
endangered species. 
 
5.6.3 Protection of Historic and Archaeological Resources 
 
In the event that historic or prehistoric archaeological resources, such as arrowheads, 
pottery, and structures, are discovered during trench excavations, demolition, or other site 
disturbing activities, work activity in the immediate area of discovery will stop.  The area 
where the artifacts are discovered will be secured and flagged as being off limits for work.  
The artifacts will not be touched, moved, or further disturbed.  The nearest supervisor will 
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be notified.  The subcontractor will immediately notify OCI.  OCI will notify Owner and 
determine if there is a need to make further notifications. 
 
Construction will only proceed in the affected area after the Owner and OCI has reviewed 
the discovery and has authorized construction activities to resume. 
 
5.6.4 Human Remains Discoveries 
 
If bones or other evidence of human remains are identified during construction, the 
subcontractor will immediately stop work on activities that could further harm the remains 
and will immediately notify OCI.  The area where the remains are discovered will be secured 
and flagged as being off limits for work.  The remains will not be touched, moved, or further 
disturbed.  In all cases, subcontractor will take due care to ensure that the remains, 
regardless of origin, are afforded the utmost respect and protection.  The exact location and 
time of discovery will be immediately forwarded to the Owner who will be responsible for 
managing the discovery.  Work will not resume until authorized by Owner and OCI. 
 
5.7 Noise Control 
 
Subcontractor must give consideration to the effects of this noise on people working in 
operations at the construction site, and on nearby residents, businesses, and institutions.   
 
Construction activities that are the source of the loudest noises include earth moving, 
excavating, blasting, pile driving, use of pneumatic tools, fabrication and assembly of 
structural steel, and operation of heavy equipment and vehicles. 
 
The adoption of appropriate control measures and anticipation of complaint-causing 
activities will assist in the mitigation of these effects.  Measures to be implemented to 
minimize noise or control its effect on sensitive receptors include the following: 
 

• Properly maintaining equipment and using mufflers whenever possible. 

• Performing certain noisy operations only during the day or during normal 
work hours for the project. 

• Adopting and implementing work practices to mitigate the effects of noise, 
such as shutting off equipment not in constant use and avoiding unnecessary 
revving of vehicles. 

• Siting noisy equipment and operations away from sensitive noise 
boundaries when possible.  When not possible, controlling noise by the 
erection of acoustic shielding or siting behind spoil heaps as appropriate.  

• Loading and unloading vehicles, dismantling site equipment, such as 
scaffolding, or moving equipment or materials around the site to minimize 
noise generation and, when possible, these activities will be conducted away 
from noise sensitive areas. 
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• Limiting vehicle and equipment speeds to 10 mph onsite for the safety of the 
workforce and to minimize disturbance from noise and dust. 

• Using electrically-powered equipment instead of diesel-powered equipment 
whenever feasible. 

5.8 Community Relations 
 
The objective of a community relations plan is to ensure that good public relations are 
maintained at all times during the construction project.  Complaints must be dealt with 
swiftly and, when appropriate, remedial action will be taken. 
 
5.8.1 Responsibilities 
 
Owner and OCI have overall responsibility for undertaking all communications with outside 
third parties.  Subcontractors receiving complaints onsite will immediately contact OCI, who 
will report the complaints to Owner. 
 
5.8.2 Management Measures 
 
OCI and Owner will seek to set up and maintain good public relations through a program 
that informs the public of the project and its schedules and by being available to answer 
questions about the project in an informed and consistent manner.  In the event of unusual 
activities, including work performed outside of normal hours, the subcontractor will notify 
OCI, who will notify Owner in advance.  Owner will, in turn, notify all affected neighbors. 
 
Complaints from neighbors or other parties will be treated seriously and the cause will be 
fully investigated.  OCI will log the complaint and, when appropriate, remedial action will be 
taken.  The complainant will be informed by Owner of the action that has been taken. 
 
Neighborhood liaison issues will be routinely discussed at the site management meetings.  
Complaints will be actively followed up and corrective action will be taken, as appropriate. 
 
5.8.3 Documentation 
 
OCI will record all complaints from neighbors or other parties in its project log.  This will 
provide a permanent record of the performance of the project.  OCI will maintain copies of 
all correspondence from Owner regarding complaints with neighbors onsite for the 
duration of the project. 
 
5.9 Training 
 
Anyone handling, using, transporting, or storing a hazardous material is required to have 
documented training in the following: 
 

• How to stop a release. 

• How to select the proper PPE. 

• How to confine a release. 
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• How to collect, absorb, and dispose of the residues. 

• How to decontaminate equipment. 

• How to report and notify incidents. 

5.10 Permit Conditions and Approval Requirements 
 
Subcontractor will identify all relevant federal, state, and local permits or permit 
modifications or certifications needed to implement the construction activity. 
 
Subcontractor will provide a written plan of action for complying with the identified 
permits during the construction phase of the project.  A copy of the plan will be included as 
an addendum to the subcontractor environmental operations program. 
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Water Collection and Transmission System 
(WCTS) - Assessment and Rehabilitation 

Program 
Project Number 179821 

 
 
 
 
 
 
 
 
 
 
 
 
 

LOSS CONTROL 
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WCTS Assessment and Rehabilitation Program  179821 

1.0   Figures 

 
• Blank 10 percent Random Substance Abuse Letter 
• Blank Loss Management Monthly Summary Form 
• Chain Fall Inspection Form 
• Chemical Storage Area Inspection Form 
• Competent Person Form 
• Confined Space Entry Permit 
• Critical Lift Form 
• Chain Fall Inspection Form 
• Electrical DNO Isolation Log 
• Emergency Action Plan 
• Energized Electrical Work Authorization Form 
• Equipment Operator Daily Checklist Form 
• ESHS Occupational Violation Notice Form 
• Excavation Inspection Form 
• Fall Protection Inspection Form Monthly 
• Hazardous Material Inventory Form 
• First Aid Log 
• Illness Injury Investigation Form 
• Levered Hoist Inspection Form 
• Loss Control Department Training form 
• Master Job Hazard Analysis Form 
• Monthly Inspection Color Form 



WCTS Assessment and Rehabilitation Program  179821 

• Monthly Inspections (Ladder, GFCI, Fire Extinguisher, Electrical 
Cord) Form 

• Near Miss Property Damage Investigation Form 
• Offsite Emergency Medical Treatment Action Plan 
• Offsite Non-emergency Medical Treatment Action Plan 
• Onsite First Aid Action Plan 
• OSHA Inspection Form 
• Personnel work Platform Lift Plan 
• Pre Lift Safety Checklist Form 
• Pre-Construction Substance Abuse Letter 
• Request for Lower tiered Usage Form 
• Sling and Rigging Inspection Form 
• Trench and Excavation Permit 
• Trenching and Excavation Notice 
• Utility Avoidance Program Form 
• Utility Locate Tacking Log 
• Utility Strike Investigation Form 
• Weekly Safety Meeting Form 
• Welding and Cutting Permit 

 
 
 
 
 
 

Appendix 

 

Appendix 1:  Environmental Permits 

Appendix 2:  Later 



PLC-46    Drug and Alcohol Screening Qualification Letter 

 
 
 
 
 
 
 
 
 
 
 
 
Click here to type date 
 
 
 
 
OCI 
587 Sigman Road NE, Suite 100 
Conyers, GA 30013 
 
 
 
 
 
 Subject: Click here to type Subcontractor's name 
  Click here to type project name 
  10% Random Drug and Alcohol Test 
 
Attention:   
 
Dear  
 
The following employee(s) has (have) undergone a 10% Monthly Random drug and alcohol test and has 
(have) been found in compliance/noncompliance (choose one) with the Drug Free Workplace policy: 
 
Click here to type name(s) 
 
This list will be updated as each transferred or newly hired employee is drug tested. 
 
Sincerely, 
 
CLICK HERE TO TYPE SUBCONTRACTOR COMPANY NAME 
 
 
 
 
Click here to type name of signer 
Click here to type title of signer 
 
 



 
 
 
 

Loss Management Monthly Summary 
 

Project Name  Month/Year  
Project Number  Contractor  
# of Professionals  Contact Name:  
 
Man-hours 
Total Hours Worked for the Month by Subcontractors and their 
tiered subcontractors. 

 

 
First Aid Cases 
Total number of First Aid Cases for the Month including tiered 
subcontractors 

 

First Aid Case Rate 
        (# of incidents x 200,000) / Total Monthly Man hours Worked 

 

 
Recordable Cases 
Total number of Medical Treatment Cases for the Month including 
tiered subcontractors 

 

Recordable Incident Rate (IR) 
        (# of incidents x 200,000) / Total Monthly Man hours Worked 

 

 
Loss Time Cases 
Total number of Medical Treatment Cases involving lost time for 
the Month including tiered subcontractors 

 

Loss Time Case Rate                 
        (# of incidents x 200,000) / Total Monthly Man hours Worked 

 

 
Substance Abuse Testing 
 Total # of Test # of Test Passed # of Test Failed 
Pre-Assignment Testing    
10 % Random Testing    
Probable Cause Testing    
Post Accident Testing    
 
Written Safety and Health Violations 
Total # of Written Violation issued for the Month including tiered subcontractors.  
 
Incident Description 
Give a Brief Description of OSHA Recordable Injuries, Property Damage,  and/or Near Miss 
Incidents ( Contractor, Date, Injured Body Part, Description of Incident, Property Damaged, Care 
Given, Actions Taken) 
 

 



 

 

 

 
CHAIN FALL 

Monthly Inspections are required on all devices. 
 

Month ___________ Year ___________ 
Chain Fall 
Inspection Criteria: 
 Chain moves in smooth movements 
 No broken welds in links 
 Hooks have workable latches in place 
 No damage to casing 
 Lifting capacity clearly labeled 
 
Items listed below have been inspected and passed the inspection 
 
 Serial Number _________________ Serial Number _________________ 
 
 Serial Number _________________ Serial Number _________________ 
 
 Serial Number _________________ Serial Number _________________ 
 
 Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 



 CHEMICAL STORAGE AREA INSPECTION LOG 

 
DATE       

 PROJECT NAME       

PROJECT NO.       

SITE NO.       

SUBCONTRACTOR NAME       

SUBCONTRACTOR FIELD SUPERVISOR       
 

Inspection Date Ins
pe

cto
r’s

 In
itia

ls 

Storage Area All Containers 
Additional Inspection Items for Compressed Gas 
Cylinders (CGC)    

Ob
se

rva
tio

ns
 / c

or
re

cti
ve

 ac
tio

n  
(lis

t fu
ll d

eta
ils

 on
 ba

ck
 of

 fo
rm

) 

St
or

ag
e a

re
a h

as
 pr

op
er

 si
gn

ag
e 

an
d s

ign
s a

re
 le

gib
le 

St
or

ag
e a

re
a f

re
e o

f s
pil

ls 
an

d 
lea

ks
 an

d c
on

tai
ne

rs 
ar

e n
ot 

in 
co

nta
ct 

wi
th 

sta
nd

ing
 w

ate
r 

Ey
e w

as
h\s

afe
ty 

sh
ow

er
s s

er
vic

ed
 

an
d t

ag
ge

d (
we

ek
ly)

 
ER

 eq
uip

me
nt 

 an
d s

pil
l k

its
 

fun
cti

on
al 

an
d m

ain
tai

ne
d 

Fir
e e

xti
ng

uis
he

rs 
se

rvi
ce

d a
nd

 
tag

ge
d (

mo
nth

ly)
 

Co
nta

ine
rs 

pr
op

er
ly 

lab
ele

d a
nd

 
lab

els
 ar

e l
eg

ibl
e 

Co
nta

ine
rs 

fre
e o

f d
am

ag
e, 

re
sid

ue
, o

r c
or

ro
sio

n 
Ap

pr
op

ria
te 

se
co

nd
ar

y 
co

nta
inm

en
t is

 in
 pl

ac
e 

Co
nta

ine
rs 

se
ale

d w
ith

 tig
ht-

fitt
ing

 
lid

s/b
un

gs
 

Inc
om

pa
tib

les
 pr

op
er

ly 
se

gr
eg

ate
d 

CG
Cs

 se
cu

re
d t

o r
ac

k o
r w

all
 w

ith
 

tw
o s

tra
ps

 or
 ap

pr
ov

ed
 al

ter
na

te 

CG
C 

va
lve

s c
los

ed
 an

d f
itte

d 
wi

th
 

sa
fet

y c
ap

s 
CG

Cs
 co

nta
ini

ng
 to

xic
 or

 
fla

mm
ab

le 
ga

se
s l

ea
k t

es
ted

 
(m

on
thl

y) 

Em
pty

 C
GC

s l
ab

ele
d “

em
pty

” a
nd

 
se

gr
eg

ate
d f

ro
m 

CG
Cs

 co
nta

ini
ng

 
pr

od
uc

t 

CG
Cs

 w
ell

 ve
nti

lat
ed

, n
ot 

blo
ck

ing
 

ex
its

 or
 ne

ar
 a 

he
at 

so
ur

ce
    

 
(>

12
5

 

 F
) 

                 
                  
                  
                  
                  
                  
                  
                  
                  
                  

 



 CHEMICAL STORAGE AREA INSPECTION LOG 

 
Observations and Corrective Actions Log 

Inspection Date Inspector 
Initials Observation or Comment Corrective Action Required Date Action 

Completed 
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DESIGNATION OF COMPETENT PERSONS 
 
Project No.       Project Name       Date       
 
Site       Contractor       Filed by       
 
 
 
 

 

OSHA Standard 

Applies to 
Contractor 

 

(Yes/No) 

Designated 
Competent Person 

 
Employee Name 

 
 
Subpart C - General Provisions     
1926.20 General Safety               
     
Subpart D - Health and Environmental Controls     
1926.53 Ionizing Radiation               
1926.54 Nonionizing Radiation               
1926.55 Gases, Vapors, Fumes, Dusts, Mists               
1926.57 Ventilation               
1926.59 Hazard Communication               
1926.62 Lead               
     
Subpart E - Personal Protective Equipment     
1926.101 Hearing               
1926.103 Respirator Protection               
     
Subpart H - Materials Handling, Storage     
1926.251 Rigging Equipment for Material Handling               
     
Subpart J - Welding and Cutting     
1926.354 Welding, Cutting, and Heating               
     
Subpart K - Electrical     
1926.404 Wiring Design and Protection               
     
Subpart L - Scaffolding     
1926.451 Scaffolding               
     
Subpart M - Fall Protection     
1926.502 Fall Protection Criteria and Practices               
1926.503 Training               
     
Subpart N - Cranes, Derricks     
1926.550 Cranes and Derricks               
1926.552 Hoists and Elevators               
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DESIGNATION OF COMPETENT PERSONS (Continued) 
 
 
 

 

OSHA Standard 

Applies to 
Contractor 

 

(Yes/No) 

Designated 
Competent Person 

 
Employee Name 

 
 
Subpart O - Motor Vehicles and Equipment     
1926.601 Motor Vehicles               
     
Subpart P - Excavations     
1926.651 Specific Excavation Requirements               
1926.652 Requirements for Protective Systems               
     
Subpart Q - Concrete and Masonry Construction     
1926.701 General Requirements               
1926.703 Cast-In-Place Concrete               
1926.705 Lift-Slab Operations               
     
Subpart R - Steel Erection     
1926.752 Bolting, Riveting, Fitting-Up, Etc.               
     
Subpart S - Tunnels, Shafts, Caissons     
1926.800 Tunnels and Shafts               
1926.802 Compressed Air               
     
Subpart T - Demolition     
1926.850 Preparatory Operations               
1926.852 Chutes               
1926.859 Mechanical Demolition               
     
Subpart U - Blasting and Use of Explosives     
1926.900 General Provisions               
1926.901 Blaster Qualifications               
1926.911 Misfires               
     
Subpart V - Power Transmission and Distribution     
1926.955 Overhead Lines               
1926.957 Construction in Energized Substations               
     
Subpart X - Stairways and Ladders     
1926.1053 Ladders               
1926.1060 Training Requirements               
     
Subpart Z - Toxic and Hazardous Substances     
1926.1101 Asbestos               
1926.1102 thru 1926.1148 Toxic and     
 Hazardous Substances               
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CONFINED SPACE ENTRY PERMIT 
Project:        Site:       
Date/Time of Entry:        Permit Expires:       
Location of Confined Space:        Contractor:       
Tank       Pipe       Manhole       Tunnel       Vault       Other       
Work Description/Purpose of Entry:       
      

Verification:  Date  Supervisor’s Signature 
Tagout/Lockout (electrical, agitators, valves)               
Purged, Cleaned, and Drained               
Employees Briefed on Safety Procedures               
 
  Mandatory?    Mandatory? 
Special Requirements: Yes  No   Yes  No 
Notify Plant Control Room     Fire Extinguisher    
B&V ESH&S Manager Notified Y  N/A  Lifelines    
Adequate Access Y  N/A  Harness, Safety Belt    
Lighting Adequate (low voltage)     Respirators    
Attendant Required Outside     Air Supplied Respirator    
Warning Signs Posted at Access Y  N/A  Protective Clothing    
Ventilation Required     Radio Communication    
Personnel Entry/Exit Log at Access     Signaling Air Horns    
Rescue Equipment at Access Point Y  N/A  Tripod Emergency Escape Unit    
Daily Monitoring     Employee Training/Indoctrination Y  N/A 
        (include T/I record on back)    
Other Requirements:       
 

Atmosphere Check for Oxygen, Combustibles, and Gas/Vapor 
Instrument Type:       
Atmosphere Checked By:       
  

 Pre-entry 
Reading 

  
a.m. 

  
a.m. 

  
Permissible Exposure Level 

 Oxygen                      19.5% to 23.5% 
 Combustible Gases                      10.0% or less 
 Toxic Gases                      CO + 35 ppm, SO2 2 ppm, H2

In case of emergency, call: 
S 10 ppm 

      
 

The following authorizing signatures indicate the above requirements have been met: 
Superintendent in Charge of Work:        Date:       
Foreman in Charge of Work:        Date:       
Attendant:        Date:       
Permit Issued By:        Date:       
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 Initial/Time  Initial/Time 

Authorized Entrants (please print name) In Out Authorized Entrants (please print name) In Out 
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CONFINED SPACE ENTRY PERMIT 
 

TRAINING/INDOCTRINATION RECORD 
 
 
Site:        Contractor:       
     
Items/Subject Matter Covered/Included:         
 
 
 
 
  
Your Emergency Communication Device is:       
  
Your Emergency Communication Device is located:       
  
Your Confined Space Entry Supervisor is:       
  
  

Printed Name  Signature  Date 
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RECOMMENDATIONS FOR SAFE ENTRY:  A CHECKLIST 
 
Use the following checklist to evaluate the confined space. 
 
Do not

 

 enter a confined space until you have considered every question and have determined the space 
to be safe. 

YES NO  
  Is entry necessary? 

  
 

TESTING 
 Are the instruments used in atmospheric testing properly calibrated? 

  Was the atmosphere in the confined space tested? 
  Was the oxygen at least 19.5 percent - not more than 23.5 percent? 
  Were toxic, flammable, or oxygen-displacing gases/vapors present? 

  -Hydrogen Sulfide 
  -Carbon Monoxide 
  -Methane 
  -Carbon Dioxide 
  -Other (list)   
     
   
  

 
MONITORING 

 Will the atmosphere in the space be monitored while work is going on? 
  Continuously? 
  Periodically?  (If yes, give interval:        ) 
  Remember – Atmospheric changes may occur due to the work procedure or the product 

stored. 
  
 

CLEANING 
 Has the space been cleaned before entry is made? 

  Was the space steamed? 
  If so, was it allowed to cool? 

  
 

VENTILATION 
 Has the space been ventilated before entry? 

  Will ventilation be continued during entry? 
  Is the air intake for the ventilation system located in an area that is free of combustible dusts and 

vapors and toxic substances? 
  If atmosphere was found unacceptable and then ventilated, was it retested before entry? 

  
 

ISOLATION 
 Has the space been isolated from other systems? 

  Has electrical equipment been locked out? 
  Have disconnects been used where possible? 
  Has mechanical equipment  been blocked, chocked, and disengaged where necessary? 
  Have lines under pressure been blanked and bled? 
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YES NO  

  
 

CLOTHING/EQUIPMENT 
 Is special clothing required (boots, chemical suits, glasses, etc.)? 

  (If so, specify:       ) 
  Is special equipment required (rescue equipment, respirators, communications equipment, etc.)? 

  (If so, specify:       ) 
  Are special tools required (sparkproof)? 

  (If so, specify type:       ) 
   
  

 
RESPIRATORY PROTECTION 

 Are MSHA/NIOSH-approved respirators of the type required available at the worksite? 
  Is respiratory protection required (air-purifying, supplied air, self-contained breathing apparatus, 

etc.)? 
  (If so, specify:       ) 
   
  

 
TRAINING 

 Have you been trained in proper use of a respirator? 
  Have you received first aid/CPR training? 
  Have you been trained in confined space entry and do you know what to look for? 

  
 

STANDBY/RESCUE 
 Will there be a standby person on the outside in constant visual or auditory communication with the 

person on the inside? 
  Will the standby person be able to see and/or hear the person inside at all times? 
  Has the standby person(s) been trained in rescue procedures? 
  Will safety lines and harness be required to remove a person? 
  Are company rescue procedures available and can they be followed in the event of an emergency? 
  Are you familiar with emergency rescue procedures? 
  Do you know who to notify and what to do in the event of an emergency? 

  
 

PERMIT 
 (The permit is an authorization in writing that states that the space has been tested by a qualified 

person; that the space is safe for entry; what precautions, equipment, etc. are required; and what 
work is to be done.) 

  Has a confined space entry permit been issued? 
  Does the permit include a list of emergency telephone numbers? 
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PERMIT-REQUIRED CONFINED SPACE DECISION FLOW CHART

Does the workplace contain permit-required
confined spaces as defined by §1910.146(b)?

Consult other applicable
OSHA standards

Inform employees as required by §1910.146(c)(2).

YES

Will permit spaces be entered?

Will contractors enter? Task will be done by contractors’ employees.  Inform contractor as
required by §1910.146(c)(8) (i), (ii), and (iii).  Contractor obtains

information required by §1910.146(c)(9)(i), (ii), and (iii) from host.

Prevent employee entry as required by
§1910.146(c)(3).  Do task from outside of space.

Both contractors and host
employees will enter the space?

Coordinate entry operations as required
by §1910.146(c)(8)(iv) and (d)(11).

Prevent unauthorized entry.

Will host employees enter to
perform entry tasks?

Prevent unauthorized
entry.

Does space have known or
potential hazards?

Not a permit-required confined space.  §1910.146
does not apply.  Consult other OSHA standards.

Can the hazards be eliminated? Employer may choose to reclassify space to non permit-
required confined space using §1910.146(c)(7).

Can the space be maintained in a condition safe
to enter by continuous forced air ventilation only?

Verify acceptable entry conditions (test results recorded,
space isolated if needed, rescuer/means to summon

available, entrants properly equipped, etc.)

Space may be entered under
§1910.146(c)(5).

Prepare for entry via permit procedures.

Permit not valid until
conditions meet

permit specifications.

Permit issued by authorizing signature.  Acceptable entry
conditions maintained throughout entry.

Entry tasks completed.  Permit returned and cancelled.

Audit permit program and permit based on evaluation of
entry by entrants, attendants, testers, and preparers, etc.

1Spaces may have to be evacuated and reevaluated if hazards
arise during entry.

Emergency exists (prohibited condition).
Extrants evacuated entry aborts.  (Call
 rescuers if needed.)  Permit is void.

  Reevaluate program to correct/prevent
prohibited condition.  Occurrence of

emergency (usually) is proof of deficient
program.  No re-entry until program

(and permit) is amended.  (May require
new program.)

NO

STOP

NO

YES

YES

STOP

NO

NO

YES

YES

NO

YES

NO

NO

STOP 1

STOP 1

NO

YES

NO

NO

YES

YES

CONTINUED

YES

 



Critical Lift Worksheet

Revised September 17, 2012

Lift Description: Lift Date: 

1. Project Name 2. Contractor: 3. Lift Location: 4. Crane Manufacturer:

5. Model Number: 6. Serial Number: 7. Counter Weight being used: 8. Total Boom/Jib Length @ Time of Lift:
ft

9. Max. Radius During Lift: 10. Direction and Degrees of Swing 11. Lift Elevation: 12. Boom Angle
Pick: Swing Set: CW CCW Rotation <0 Max. ft Min. ft Pick Swing Set
13. Will Jib be Used? Yes: No: 14. Manufacturers Minimum rated capacity from chart as outlined in Blocks 8-13
Length: ft Weight: lbs Erected: Stowed: lbs

16. Load description and weight
15. Crane Components and rigging weights:

Jib/Boom Extensions 0 lbs
Jib Ball and Hook: 0 lbs Pick: lbs
Jib Hoist Line: 0 lbs 17. Who determined weight of load and lift?
Main Block, Ball, and Hook: 0 lbs How?
Main Hoist Line: 0 lbs 18. Total load weight during lift: 0 lbs 19. Load % of crane capacity: #DIV/0!
Slings & Misc. Lifting Equip: 0 lbs
Lifting Beam or Bars: 0 lbs 20. Rigging Safety Factor 5 to 1? 21. Choker size and condition:
Other: 0 lbs Yes: No:

22. Tag line required? 23. Communication/signaling method to be used?
Total: 0 lbs Yes: No:

24. Bearing Conditions: 25. Hazards:
Soil Type & Condition: Electrical? Yes: No: If Yes Explain:
Calculation Required? Precautions:
If yes, explain: Underground? Yes: No: If Yes Explain:
Crane Mats Required? Precautions:
If yes, size and description: Locates Yes: No:
Outrigger pads at least 3x's size of float used? Completed? Precautions:

26. When will lift meeting be conducted?
27. Signatures

1. Crane Operator: Date 3. Supervisor of Rigger: Date
2. Supervisor: Date 4. Signal Person: Date

 



Critical Lift Worksheet

Revised September 17, 2012

Documents Required to be Submitted For Critical Lifts Above 3,000 LBS: 
Attached N/A Attached N/A

Card Inspection

Showing Drug Screen Annual Crane Inspection 

Certified Signal Person Copy of Load Chart

Plan View Sketch Elevation View Sketch

To Avoid Delays, Documentation Should Be Turned In 48 Hours In Advance Of The Lift Date For Review.

Documents Required to be Submitted For Critical Lifts Below 3,000 LBS (Suspended Personnel  
Basket Will Still Require Full Documentation Turned in 48 Hours in Advance): 

Attached N/A

Copy of Load Chart

Annual Crane Inspection

All other relevant documentation from above shall be available onsite for review by OCI Personnel

To Avoid Delays, Documentation Should Be Turned In 24 Hours in Advance Of The Lift Date For Review.

Operator Certification 

Operator DOT Health Card

Spreader Bar Certification & Annual 



 
 

DAILY CHAIN INSPECTION FORM 
 
Project Name  Project Number:  
    
Supervisor Name:    
 
Week Ending: ___________________________ 
 
 
 
Monday Tuesday Wednesday Thursday Friday Saturday Sunday 

       

 
 
Inspect the chain sling for the following damage: 
 
 Missing or Illegible Tag 
 Twisted, Bent or Cut Links 
 Cracks in the Weld Area or Other Area of the Links 
 Excessively Stretched Links 
 Severe Corrosion 
 Worn or Damaged Master Links 
 Hooks Opened More Than 15% of the Normal Throat Openings or Bent More Than 10 

Degrees From the Plane of the Hook 
 When a chain shows excessive wear, or is cracked or pitted, remove it from service 
 Non-alloy repair links cannot be used 
 Only Grade 8 or Better ALLOY Chain can be Used for Overhead Lifting Purposes! All 

Chain is Not Rated the Same! 
 Chain Must Have a Capacity Tag Attached to it 
 Damaged latch 

 
If any apparent damage is found that can deter from the safety of the sling / 
rigging, then the sling / rigging shall be taken out of service. 
 
 
 
 



 Electrical DNO Isolation Log 
Tagging Manager 

Equipment Source Tag No.:          Note:  Check box as appropriate. 
Supplied Equipment Tag No.:          Const.        

  Supplied Equipment Description:          Startup        

             Ops        

   
Tag No. Print Name Employer Equipment Position/Status Hold Date/Time Released Date/Time 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 



 
 

EMERGENCY ACTION PLAN FOR SITE ID 
 
General Contractor:     Company Name 
Safety Manager:  Name 
Telephone:   Phone Number 
 

MINOR SITUATION:  
 
IF TRAINED for situation, RESPOND AND NOTIFY Immediate Supervisor. If 
necessary, see map and driving directions to nearest Occupational Clinic or 
Hospital on following pages. 
 
IF NOT TRAINED for situation, ALERT assigned Daily Competent Person (see 
Daily JSA) or nearest competent person(s) AND notify Immediate Supervisor.  If 
necessary, see map and driving directions to nearest Occupational Clinic or 
Hospital on following pages. 
 
 OCCUPATIONAL CLINIC (non emergency) Enter Clinic Name, Enter 

Clinic Address, Enter Clinic Number     
*see map and driving directions on next pages 
 

 HOSPITAL Enter Hospital Name, Enter Hospital Address, Enter Hospital 
Number     
*see map and driving directions on next pages 
 

EMERGENCY/EVACUATION SITUATION: 
 
You are located at: Enter Site Name 
 Enter Street Address 
 Enter City Name 
 
 AMBULANCE dial 9-1-1 
 
 FIRE-RESCUE dial 9-1-1 
 
 POLICE dial 9-1-1 
 

 POISON CONTROL dial 1-800-222-1222 
 
 EVACUATION:  

Assemble for head-count at the designated area Enter Designated Area 
 
In the event of an EMERGENCY, RESPOND to the immediate situation(s) 
and THEN notify appropriate person(s): 
 
Enter Contact Name (###) ###-#### 
 
 



 
 

 OCCUPATIONAL CLINIC (non emergency) 
 Enter Clinic Name  
 Enter Clinic Number     
 
Driving Directions : 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
 
 HOSPITAL  
 Enter Hospital Name  
 Enter Hospital Number     
 
Driving Directions :  



 
ENERGIZED ELECTRICAL WORK AUTHORIZATION 

 Project Name & Number:        One-time Use Only   
Subcontractor Name:         
 Site No:      Room/Floor:       Authorization #       
Subcontractor Field Supervisor:       Date Start:       Expiration Date:       
Description of work to be done:       

Description of Circuit/Equipment:        
 
Work to be conducted in de-energized state: YES                NO       

Justification for why equipment cannot be de-energized:       

Results of Shock Hazard Analysis (NFPA-70E 2012) 

Maximum Voltage:        Glove Voltage Rating:    (Inspect gloves before use, check certification date) 
Limited Approach Boundary:      (ft.) Restricted Approach Boundary:      (ft.) Prohibited Approach Boundary:      (ft.) 
Means to restrict unqualified persons: 
Results of Arc Flash Hazard Analysis (NFPA-70E 2012) 

Risk Category:   Flash Protection Boundary:      (ft.) 
 All Natural Fiber Outerwear          Clothing Description:       
 Fire Retardant Clothing Clothing Description:       
 Required Additional PPE:        

Safety Checklist (Verify that proper controls are in place): 

 Workers must be trained, qualified, and have full knowledge of equipment. Qualifications must be attached to authorization. 
 Observer/Safety Buddy is required.  This person must be trained, qualified, be able to cut off all power sources,  

and have immediate access to a telephone or radio to call 911 in case of emergency. 
 Insulated tools and equipment required. 
 Remove all jewelry and metal apparel. 
 Use barricades and warning signs. 
 Documented job briefing including discussion of any job-specific hazards. 
 See attachment for added information, special requirements, procedures, or written work plans. 

APPROVALS 

Hazard analysis performed by:       Date:   
Subcontractor Field Supervisor:       Date:  
OCI Field Construction Manager:       Date:  
OCI Lead Construction Manager:       Date:  
OCI ESH&S Manager       Date:  

AUTHORIZED WORKERS that understand and agree to the above: 

Printed or typed name(s):  Signature(s) Date(s) 
        
        
        
        
        
        
 



Project #:____________                                                                     Equipment Operator’s                                                                
Daily Checklist 

 
Type Of Equipment:_____________________ Serial No.    Week Beginning:____________ 
This check must be made by the truck operator daily at the  start of the shift.   Certain items  Shift No.:____________________ 
listed are not included on some models.  Check all items applicable to unit  noted above.  Truck No.:  __________________ 

Check  appropriate box:   check mark  If OK  or   X If needs repair or adjustments (give details in comments section)  
 
  MON TUES WED THUR FRI SAT SUN 
 DAMAGE 

Bent, dented or broken parts 
              

 LEAKS 
Drive unit, brakes, hydraulics 

              

 TIRES & WHEELS 
Drive wheels, load wheels, casters 

              

 FORKS 
In place, properly secured 

              

 CHAINS, CABLES & HOSES 
In place 

              

 HOUR MEETER 
Operating 

              

 BATTERY 
Water level, vent caps in place, cleanliness 

              

 BATTERY CONNECTOR 
Cracked, burnt, light  indicating 

              

 GUARDS 
Overhead,  load backrest, battery retainer 

              

 SAFETY DEVICES Flashing lights, indicator lights, safety shield, 
operator harness, warning labels, etc., in condition as equipped 

              

 HORN 
Sounds 

              

 STEERING 
Handling, no excessive play 

              

 TRAVEL CONTROLS 
All speed range, forward & reverse, no unusual noise 

              

 HYDRAULIC CONTROLS  Raise & lower, tilt forward & rearward, 
reach in & out, side shift right & left, etc. no unusual noise 

              

 BRAKES  Stop truck within required distance,  work smoothly,  brake 
override  functions 

              

 PARKING BRAKE 
Seal, hand, foot 

              

 BATTERY CHARGE 
Discharge meter in full green or 75% charge after raising forks 

              

 POWER DISCONNECT 
Cuts off all electric power 

              

 ATTACHMENTS 
Functions properly, no unusual noise 

              

 UNIT SWITCHES 
Travel limit, lift limit, tilt limit 

              

  
HOUR METER READING 

       

  
OPERATOR’S INITIALS 

       

  
SUPERVISOR’S OK 

       

 
COMMENTS (items needing repair or adjustment) :__________________________________________________________ 
_____________________________________________________________________________________________________ 
_____________________________________________________________________________________________________ 
 
CAUTION:  If the truck is found to be in need of repair or in any way unsafe, or contributes to an unsafe condition, the matter shall be reported 
immediately to the designated authority; and, the truck shall not be operated until it has been restored to safe operating condition. 
 
If during operation,  the truck becomes unsafe in any way, the matter shall be reported immediately to the designated authority; and, the truck shall not 
be operated until  it has been restored to safe operating condition. 
 
Do not make repairs or adjustments unless specifically authorized to do so. 



 

ESH&S OCCUPATIONAL VIOLATION 

 

Date       

 Project Name       

 Project No.       

Site No.       

Subcontractor Name       

Subcontractor Field Supervisor       
 

Description of Violation:        

 
Type of Violation:  Serious  Stop Work--Imminent Danger 
  Nonserious  Stop Work--Noncompliance 

Issued By       
 

                    
Printed Name  Signature  Title 

 
SUBCONTRACTOR FIELD SUPERVISOR ACKNOWLEDGMENT 
 
In order to ensure a safe and secure construction site, we ask your cooperation in complying with all security 
and safety regulations. 
 

                    
Printed Name  Signature  Title 

 
Repeat Violation?   Yes   No 

Abatement Period: Date       Time       

Standard Source:   OSHA   NEC   NIOSH   ANSI   NFPA   Safety Program 
 

Actions to Correct Violation:        

 
Violation Corrected               
  Signature  Date 
 
1.  An Occupational Safety/Health Violation Notice will be issued for each violation identified. 
 
2. The Subcontractor will receive an original plus one copy of the violation notice. 
 
3. The Subcontractor shall

 

 take corrective action within the abatement period shown on the violation notice or 
propose an alternate solution within the abatement period given.  If corrective action is not taken within the 
abatement period, work shall stop in the respective location, and/or the affected equipment shall not be used 
until the cited violation is corrected. 

4. When corrective action has been completed, the Subcontractor shall state in writing the corrective action taken, 
and date and sign the original notice. 

 



 

ESH&S OCCUPATIONAL VIOLATION 

 
5. DEFINITIONS: 
 

Serious--Any condition or practice that is causing or is likely to cause death or serious physical harm to any 
person. 
 
Nonserious--Any condition or practice that is not
 

 likely to cause death or serious physical harm to any person. 

Stop Work/Imminent Danger--The existence of any condition or practice that would reasonably be expected to 
cause death or serious physical harm before such condition or practice can be corrected.  This is a “Stop Work” 
situation.  All persons shall be withdrawn from the affected area, and no one is allowed in such area except 
those people deemed necessary to correct the condition or practice. 
 
Stop Work/Noncompliance--A violation (serious or nonserious) described in a notice has not been totally 
corrected within the noted abatement time, and the abatement time should not be extended.  This is a “Stop 
Work” situation.  All persons shall be withdrawn from the affected area, and no one is allowed in such area 
except those people deemed necessary to correct the condition or practice. 
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DAILY EXCAVATION INSPECTION 
Date       Time       Project No.       
 
Location        
Excavation* Depth Width 
Soil Type Cohesive         Granular     (circle) 
Visual Inspection A  -  B  -  C      (circle) B  -  C      (circle) 
Manual A  -  B  -  C      (circle) B  -  C      (circle) 
Penetrometer/Soils Test t/sf Blows/ft 
Subsurface Water Yes No 
Weather Temp Wind Rain Snow 
Hazardous Atmosphere Yes         No          (circle) 
Protection Type** Shielding      Shoring      Sloping     Benching- A/B only     (circle) 
Comments:        

Inspector's Name       
 
Date       Time       Project No.       
 
Location        
Excavation* Depth Width 
Soil Type Cohesive         Granular     (circle) 
Visual Inspection A  -  B  -  C      (circle) B  -  C      (circle) 
Manual A  -  B  -  C      (circle) B  -  C      (circle) 
Penetrometer/Soils Test t/sf Blows/ft 
Subsurface Water Yes No 
Weather Temp Wind Rain Snow 
Hazardous Atmosphere Yes         No          (circle) 
Protection Type** Shielding      Shoring      Sloping     Benching- A/B only     (circle) 
Comments:        
 

Inspector's Name       
Date       Time       Project No.       
 
Location        
Excavation* Depth Width 
Soil Type Cohesive         Granular     (circle) 
Visual Inspection A  -  B  -  C      (circle) B  -  C      (circle) 
Manual A  -  B  -  C      (circle) B  -  C      (circle) 
Penetrometer/Soils Test t/sf Blows/ft 
Subsurface Water Yes No 
Weather Temp Wind Rain Snow 
Hazardous Atmosphere Yes         No          (circle) 
Protection Type** Shielding      Shoring      Sloping     Benching- A/B only     (circle) 
Comments:        
 

Inspector's Name       
 
 *Excavations/trenches in excess of 20 feet deep require a professional engineer's approval. 
**Protection type includes sloping, benching, boxes, and shoring in conformance with OSHA 1926.652 (indicate type selected).  This form 

must be completed by a competent person for all open excavations and submitted with the daily report. 
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FALL PROTECTION INSPECTION FORM 
 

Note:  Complete a written inspection for each employee. 
 
Site:        Contractor:       
 
Project:        Inspected By:       
 
Area:        Date:       
 
Employee Name: 
    Remove  
        Acceptable  From Service 
           

 

  ID No.  Yes  No  Yes  No 
Full Body Harness 

Comments 
                                         

Shock Absorbing Lanyard                                          
Rope Lanyard                                          
Double-Locking Snap Hook                                          
Rope Grab                                          
Wire Rope Grab                                          
 
 Employee Initials:       
Employee Name: 
    Remove  
   Acceptable  From Service 
      

 

  ID No.  Yes  No  Yes  No 
Full Body Harness 

Comments 
                                    

Shock Absorbing Lanyard                                     
Rope Lanyard                                     
Double-Locking Snap Hook                                     
Rope Grab                                     
Wire Rope Grab                                     
 
 Employee Initials:       
Employee Name: 
    Remove  
   Acceptable  From Service 
      

 

  ID No.  Yes  No  Yes  No 
Full Body Harness 

Comments 
                                         

Shock Absorbing Lanyard                                          
Rope Lanyard                                          
Double-Locking Snap Hook                                          
Rope Grab                                          
Wire Rope Grab                                          
 
 Employee Initials:       
*** WHAT TO LOOK FOR *** 
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Full Body Harness: 
 Do buckles work freely      

Are d-rings and hardware free from cracks, distortion  
 Back pad and seat strap free from tares and abrasions   

Is webbing free from cuts, tares and abrasions    
Is webbing free from mold, burns, discoloration    
Is stitching in good condition     

 All labels are present and fully legible    
 
Lanyards with shock absorber: 
 All snap hooks open freely      

All snap hooks close and lock freely    
 Lanyard webbing is free of tares and abrasions    

Lanyard webbing is free of knots     
 Energy absorber cover is secure and not torn or damaged  
 
Positioning lanyard: 
 Snap hooks open freely       

Snap hooks close and lock freely     
 Adjuster works freely        

Lanyard webbing is free of tares and abrasions   
 Lanyard webbing is free from discoloration and mold   

Lanyard webbing is free of knots    
 
Cable grab: 
 Operation of handle/cable shoe is free and smooth    

Locking lever works smooth      
 Locking lever springs back to locked position when released   

Minimal wear on the inside body where cable rides   
 All rollers spin freely       
 Gravity stop rotates to locking position when upside down  
 
Rope Grab with Lanyard: 
 Snap hook opens freely       

Snap hook closes freely and locks      
Energy absorber is secure and not torn or damaged   

 Lanyard webbing is free of tares and abrasions    
Lanyard webbing is free from discoloration and mold  

 Rope grab gate opens smoothly      
Retainer pin locks gate closed     

 Retainer pin can not come out unless button is depressed  
 Rope grab works when locking arm is pulled down   
 Rope grab moves freely when locking arm is pulled up  
 
50 Feet of Rope: 
 Snap hook opens freely       

Snap hook closes freely and locks     
 Rope has been inspected for tares and abrasions  
 Rope has been inspected for mold and discoloration  
 Rope is still tightly braided      

• Your rope is not to be used for lifting materials.  It is issued only for use as part of a personal fall arrest 
system! 

 
Tie-back: 
 The two dee-rings are not deformed     
 The webbing is free from tares and abrasions   
 The webbing is free from discoloration and mold   

• Your tieback is not to be used for lifting.  It is issued only for use as part of a personal fall arrest system! 
 
Self Locking Carabineer: 
 Carabineer is the original shape (not deformed or bent)   

Safety latch opens freely      
 Safety latch closes freely and locks     
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FIRST AID LOG 
 

Date Name Foreman Part Affected Inj. Date Company Cause Recommendation 
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HAZARDOUS MATERIAL INVENTORY 

 

 

Item Type Location Container Type 
Inventory 

(end of month) 
 □  Solid 

□  Hazardous 
□ Universal 
□  Exempt 
□  Product 

   

 □  Solid 
□  Hazardous 
□ Universal 
□  Exempt 
□  Product 

   

 □  Solid 
□  Hazardous 
□ Universal 
□  Exempt 
□  Product 

   

 □  Solid 
□  Hazardous 
□ Universal 
□  Exempt 
□  Product 

   

 □  Solid 
□  Hazardous 
□ Universal 
□  Exempt 
□  Product 

   

 □  Solid 
□  Hazardous 
□ Universal 
□  Exempt 
□  Product 

   

 □  Solid 
□  Hazardous 
□ Universal 
□  Exempt 
□  Product 

   

 



Project #: 
 

 
 

INJURY / ILLNESS INVESTIGATION 
      Page 1 of 3  

Date:    
Please enter data using Blue font color 
Company:  
 

Project Name and Address:  

Work Area:  Outdoors    Indoors     Location on Project: 
 
Person Injured or people involved:   
 

Sex: 
  Male                                            Female 

Age:  
 

Incident  Date:   
 

Incident Time:   
 

Injured Persons Home Address:  
 
Injured Person’s Job Title:  
 
                                                                                              

Task Performed When Injured:   
 
 

Shift Schedule: 
 
 

Employment  Length in Trade: 
Years                                     Months     

Length of Service on jobsite at Time of Incident: 
Years                     Months             Weeks               Days  
 

Employment Category (Check): 
  Full-Time        Part-Time      Temporary      Non Employee      = ____________________________________________ 

 
Brief Incident Description: 
 
 
 
Record Any Previous Incidents Similar to Above (Show data, name of injured/involved, and what happened): 
 
 
 
Type of Incident: 

  Struck Against   
  Struck By            
  Caught In              Other (describe):               
  Fall                       
  Slip                       
  Overexertion                                  
  Inhalation            
  Arc Exposure      
  Vehicle     
  Burn                          

 Type of Injury / Illness: 
  Abrasion 
  Burn            
  Bruise                    Other (describe):               
  Cut    
  Dislocation                    
  Fracture                  
  Foreign Body                  
  Irritation       
  Poisoning 
  Sprain               

  First Aid  
 

  Medical Treatment                 
 

  Lost Workdays (Away from work)   
 

 Restricted Duty Case 
 

  Fatality 
 

  Other (describe):                           
Name and Address of Physician/Hospital/Clinic:  
 
 
Describe the treatment rendered and who administered the treatment (sutures, prescriptions, work restrictions, etc.): 
 
 
Incident During: 
 

Normal Work Period                        Rest Period                      Meal Period 
Overtime                                           Entering                            Leaving                   Other: _____________________________ 

 
 
                                                                                                                                                         
 
 
 
 
 



 
INCIDENT INVESTIGATION 

 Page 2 of 3 
Date:   

 
 
DETAILED INCIDENT DESCRIPTION (SEQUENCE OF EVENTS): 
 
1. Describe what the employee did during the previous 24 hours.   
  
 
 
 
2. Describe specifically what the employee did after reporting to the job until the time of the incident. 
 
 
 
 
3. Describe exactly what he or she was doing when the incident occurred. 
 
 
 
 
4. Describe specifically what the employee did immediately after the injury or illness. 
 
 
 
 
Injured Employee’s Supervisor’s Name: 
 
 

Title:   
                                                                                                                         

Describe where the Supervisor was at time of incident: 
 
 
 
Was there a Written Procedure fore the Job? 
        Yes                   No 
 

Was the Procedure Being Followed? 
       Yes               No 

Did the Procedure Include Safety Rules? 
        Yes                   No 
 

Were the Safety Rules Followed? 
       Yes              No 

Was the Employee Trained concerning the Safety Rules and/or Procedure? 
 

  Yes    No     If yes – When      By whom:                                                                                                                Record        Yes          No 
 
 
Did the Incident Involve? 
 

  Machines               Equipment                   Processes                    Hazardous Materials    = ___________________________________ 
 
WERE THE APPLICABLE OSHA, ANSI, NFPA, AND OTHER PERTINENT STANDARDS COMPLIED WITH? 
 

  Yes                   No                If no – describe: 

Were there Witnesses? 
  Yes                Name(s):  
  No               

 Witness Statement(s) Obtained and Attached: 
 

  Yes                   No                 If no – why not: 
 

Inquire about routine sleep habits:  How much did the individual or 
other crew members receive the night before the incident? 
 

 8 hours or more 
  7 hours 
  6 hours 
  less than 6  (actual hrs. slept ____________) 

 
If multiple people are involved, describe in narrative: 
 
 
 
 
 
 

How much sleep does the individual or other crew members 
normally get (routinely)? 
 

 8 hours or more 
  7 hours 
  6 hours 
  less than 6  (routine actual hrs. of sleep ____________) 

 
If multiple people are involved, describe in narrative: 

 
 



 
INCIDENT INVESTIGATION 

Page 3 of 3 
Date:   

 
 
BASIC INCIDENT CAUSES 
 
Were these engineering, administrative (rules/procedures), education and training, and/or safety rules/procedures enforcement problems? 
 
 
 
 
Direct Cause(s): 
 
 
 
 
Contributing Factors 
 
 
 
 
Root Cause:  (If you can still ask why, you have not determined the root cause) 
 
 
 
 
 
RECOMMENDATIONS DEVELOPED BY INCIDENT REVIEW TEAM TO PREVENT RECURRENCE: 
(Review Team Charter for Members) 
 
1. 
 
2.  
 
3. 
 
 
Prepared By:                                     Title:                                 Date:                        Reviewed By:                       Title:                                Date: 
 
 
 
 
 
          
                        



 

 

 

 
LEVERED HOIST (Come Along) 

Monthly Inspections are required on all devices. 
 

Month ___________ Year ___________ 
Levered Hoist (Come Along) 
Inspection Criteria: 
 Cable moves in smooth movements 
 No brakes in the cable 
 Hooks have workable latches in place 
 No damage to casing 
 Lifting capacity clearly labeled 
 
Items listed below have been inspected and passed the inspection 
 
 Serial Number _________________ Serial Number _________________ 
 
 Serial Number _________________ Serial Number _________________ 
 
 Serial Number _________________ Serial Number _________________ 
 
 Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 

Serial Number _________________ Serial Number _________________ 
 



LOTO-A7     Rev. 0 

 
Permit to Work PTW No.   

 

  
 

R
eq

ue
st

 

Requested By:        Date:        
   
          Time

: 
       

 Signature  Company    
System Code:  (if 
applicable) 

       Date Needed:        

   Equipment Tag No.: (if 
applicable) 

       Time 
Needed: 

       

    Description of the Work:  
      
 

 Expected Duration of the 
Work:  
      
 

 

 Mark-Up Drawings Attached: 
  Yes    No 

 

 

A
pp

ro
va

l 

DNO LOTO Required:  Yes  No  
Additional Permits  

Hot Work Permit:  Yes      
No 

Confined Space 
Entry:   

 Yes     No  

Safe Work Plan (JHA):  Yes      
No 

Other:         Yes     No        

     Tagging Manager Comments:        
 
 

 

Tagging Manager Approval:      Yes      No 
 

  Safety Manager Approval:      Yes      No 
If Additional Permits Required 

 

      
 Signature   Signature  

      
      

  Date   Date  

 

C
lo

su
re

 

 PTW Closed 
Requester 

  Work Completed:        
 

 

     
 Signature    
     
 Date    
      
       PTW Closed 

Tagging Manager 
  Comments:        

 
 

     
 Signature    
     
 Date    

 



  
ENVIRONMENTAL, SAFETY, 

HEALTH AND SECURITY (ESH&S) 
MASTER JOB HAZARD ANALYSIS (MJHA) 

 

  

Date       
OCI Project Name/Market       
OCI Project No.       
Contractor Name       
Awarded Scope of Work       
Person Performing Analysis       
 

Sequence of Job Potential Hazards 
Recommended Action, Procedure, 

and/or Equipment 
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
 



 

Mechanical DNO Isolation Log Tagging Manager 
Equipment Tag No.:          Note:  Check box as appropriate. 

     Const.        

  Equipment Description:          Startup        

             Ops        

   
Tag No. Print Name Employer Equipment Position/Status Hold Date/Time Released Date/Time 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 



Monthly Inspections 

Color Codes 

Extension Cords, GFCI, Ladders, Fire 
Extinguisher 

Assured Equipment Grounding Conductor 
Program Color Code 

   Month # Month Tested Color of tape(s) 
to apply to cord 

1 January White White 

2 February White + Yellow 

3 March White + Blue 

4 April Green Green 

5 May Green + Yellow 

6 June Green + Blue 

7 July Red Red 

8 August Red + Yellow 

9 September Red + Blue 

10 October Orange Orange 

11 November Orange + Yellow 

12 December Orange + Blue 

 



Ladder Number/Location GFCI Number/Location

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

Type of Equipment Extinguisher Number/Location

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

________________________ □ Yes □ No ________________________ □ Yes □ No

MONTHLY INSPECTION FORM

All items must be inspected monthly. If any item is not acceptable it 
must be tagged with a " DO NOT OPERATE "  tag until repairs can be made.

Project Number: ____________________

Acceptable - Yes / No

Month: ___________________________

Acceptable - Yes / No Acceptable - Yes / No

Inspections Completed By: _________________________________________    Date: _____________________

Year: _____________

GFCI INSPECTION

ELECTRICAL EQUIPMENT INSPECTION FIRE EXTINGUISHER INSPECTION

Acceptable - Yes / No
LADDER INSPECTION



Project #: 
 
 
 
 
 
 
 

NEAR-MISS / PROPERTY DAMAGE INVESTIGATION 
 

Date:         
Company:  
 

Project Name and Address: 
 
 

Name of Person Completing Form (Last, First, Middle Initial): 
 
 

Title of Person Completing Form: 

Contact Phone Number(s): Witness (Name and Phone #): 
 
 

Date and Time of Incident 
 
Date: __________     Time: __________ AM 
 
                                   Time: __________ PM 

Near-Miss Location:  (Bldg. name, Room no., stairwell).  If outside of building, give location 
in reference to nearest building: 
 
 
 
 

Incident Description (Describe fully, the protocol/procedures being followed including all substances, equipment, and machinery being 
used which was related to the incident.  Use additional sheets if necessary.) 
 
 
 
 
 
 
 
 
Personal Protective Equipment (PPE) Used (if applicable):                                                                                               
 
 
Severity – Circle the level of severity which you feel could occur if such an incident evolved (Example: High = fatality, permanent disability, 
high dollar loss; Medium = temporary disability, moderate dollar loss; Low = minor or no injury, minimal or no dollar loss.  Consider such 
factors as physical injuries, damage to equipment/property, and environmental impacts.) 
 
                                               HIGH                                         MEDIUM                                      LOW 
 
Probability – Circle the level of probability which you feel that a person or property may be exposed to in a similar situation and that 
required hazards or system failures may be present or likely (Example: High = tasks occur frequently and by numerous individuals;  
Medium = tasks occur on a regular basis by certain individuals; Low = tasks occur infrequently by few individuals.  Also consider such 
criteria as complexity of the system, latent and human factors, etc.) 
 
                                               HIGH                                         MEDIUM                                      LOW 
 
Corrective Actions (What should be done or has been done to prevent recurrence of this incident? e.g. employee training, change of 
procedures, purchasing of equipment, etc.) 
 
 
 
 
 
 
 
 



Miscellaneous Information (Provide any other information or recommendations which you feel are pertinent to this incident.) 
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Emergency Medical Treatment Action Plan 
Requiring Emergency Transport 

 
 

1. Call 911 
 

Prior to Arrival of Emergency Medical Technicians 
 

2. Render Care  
 (First Aid/CPR until you are relieved by Emergency Medical Technicians) 
 
3. Verbally notify your  Safety Manager immediately 
 (If you are rendering care direct someone else to notify the appropriate safety 
 manager) 
 
 Project Safety Manager: ____________________ Ph # ___________________ 
   
 * If your unable to contact your office safety manager attempt to contact one of 
 the other office safety managers and inform them of the injury.. 
 
4. Verbally notify your Supervisor 
 (If you are rendering care direct someone else to notify your supervisor) 
 

While the Injured Employee is Being Transported to Hospital 
 
5. Accompany the injured employee if permitted or follow the employee to the 

hospital in a company vehicle. 
 
6. Bring Following Forms: 

a. Zurich Authorization for Medical Information Release 
b. Drug & Alcohol Testing Consent Form 

 
7. Update the appropriate safety manager of the condition of the employee. 

 
 
 
 

Upon Arrival to the Hospital 
 



8. Verbally notify your safety manager of arrival at the hospital and estimated time 
of treatment. 

   
9. Inform the Emergency Room that a drug test needs to be performed. 
 
10. Update your appropriate safety manager of any information that you are given by 

the Emergency Care Professionals regarding the condition & care given/required 
of the injured employee. 

 (If the treating physician is available ask him if he would contact your safety 
 manager to convey the information) 
 

Immediately after Completion of the Emergency Treatment 
 
10. Complete the appropriate state first report or injury form and fax it to:  Your 
 safety Manager 
 
11. Have the injured employee sign the authorization to obtain information form. 
 
12. Complete the Preliminary Accident/Illness/Incident Investigation Form and Fax it  
 to your safety manager. 
   
13. Complete the First Aid Report (if first aid care was rendered prior to medical 
 care). 
 
15. Complete the Incident Investigation Report and submit it to your office safety 
 manager as soon as possible. Include all associated paperwork in the investigation 
 packet (documentation from the clinic, return to work forms, authorization letters 
 from the employee, bills, etc…) 

 
16. Continue to monitor & treat the injury (clean, bandage, ice, heat, doctors follow 
 ups, etc…) until the injury has healed. 

 
17 .Verbally notify your office safety manager if the condition of the injury changes 
 or does not improve. 

 



 
 
 

 
587 Sigman Road, NE, Suite 100, Conyers, GA 30013 

 
 

Non-Emergency Medical Treatment Action Plan 
OCI Supervisor Transport 

 
Prior to Arrival at the treatment facility 

 
1. Render First Aid Care  
 
2. Verbally notify your Office Safety Manager immediately  
 
 Project Safety Manager ________________________ Ph # _______________ 
 
 * If you are unable to contact your safety manager attempt to contact one of 
 the other safety managers and inform them of the injury. 
 
3. Verbally notify your Supervisor 

 
Upon Arrival at the treatment facility 

 
4. Have the injured employee sign the Drug & Alcohol Testing Consent Form 
 
5. Have a drug screen be performed. 
 
6. Have the treating doctor/nurse at the facility call your safety manager 

immediately after he has completed his/her assessment of the injured employee 
and prior to providing care or medication to the employee. 

 
Immediately after Completion of Treatment 

 
6. Complete the first report or injury and Fax it to your safety manager 
 
7. Have the injured employee sign the authorization to obtain information form. 
 
8. Complete the First Aid Report (if first aid care was rendered prior to medical care) 
 
9.  Complete the Preliminary Accident/Illness/Incident Investigation Form and Fax it  
 to your safety manager 

 
10. Complete the Incident Investigation Report and submit it to your safety 
 manager as soon as possible. Include all associated paperwork in the investigation 



 packet (documentation from the clinic, return to work forms, authorization letters 
 from the employee, bills, etc…) 

 
11. Continue to monitor & treat the injury (clean, bandage, ice, heat, doctors follow 
 ups, etc…) until the injury has healed. 

 
11. Verbally notify your safety manager if the condition of the injury changes  or does          
      not improve. 
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First Aid Action Plan  
 

1. Render Care to the employee. 
 
2. Verbally notify your  Safety Manager immediately  
 

Project Safety Manager: _______________________ Ph # _________________ 
 
 * If you’re unable to contact your office safety manager attempt to contact one of 
 the other safety managers and inform them of the first aid incident.   
 
3. Verbally notify your supervisor 
 
4. Complete the First Aid Report and submit it to your office safety manager as soon 

as possible. 
 
5. Complete the Incident Investigation Report (if requested ) and submit it to your  

safety manager as soon as possible. 
 

6. Continue to monitor & treat the injury (clean, bandage, ice, heat, etc…) until the 
injury has healed. 

 
7. Verbally notify your safety manager if the condition of the injury changes or does 

not improve. 
 
 
  



 OSHA inspection SUMMARY 

 
  
PROJECT NAME       ADDRESS       

  CITY/STATE/ZIP  
INSPECTION FORM 

COMPLETED BY       
TELEPHONE 

NUMBER       

SUBCONTRACTOR       MOBILE NUMBER       

DIVISION       

DATE OF 
INSPECTI
ON       

 
A. PRE-INSPECTION 
1. WHO DID THE INSPECTOR MAKE CONTACT WITH FIRST AT THE JOBSITE? 
                     

 NAME  TITLE  COMPANY 
      
2. WHAT TIME DID THE 

INSPECTOR ARRIVE? 
      AM       PM 

      
3. DID THE INSPECTOR SHOW HIS/HER CREDENTIALS?  YES  NO 
      
 INSPECTOR’S 

NAME 
      

 OFFICE 
ADDRESS 

      

 TELEPHONE 
NUMBER 

      

 IF A BUSINESS CARD WAS OBTAINED, PLEASE ATTACH. 
 
B. OPENING CONFERENCE 
 DATE       START 

TIME 
      END 

TIME 
       

 LOCATION       

      
1. WHO WAS PRESENT?     
      
 NAME  TITLE  COMPANY 
                     

                     

                     

                     

                     

                     

                     

      
2. WHAT WAS THE PURPOSE OF THE INSPECTION AS EXPLAINED BY THE INSPECTOR? 
  GENERAL 

INSPECTION 
 COMPLAINT  ACCIDENT  CONSULTATIO

N 
      
 SUMMARIZE THE INSPECTOR’S EXPLANATION REGARDING THE PURPOSE OF THE 

INSPECTION. 



 OSHA inspection SUMMARY 

 
       

      
3. IF A COMPLAINT WAS THE PURPOSE OF THE INSPECTION, WERE 

YOU GIVEN A COPY? 
 YE

S 
 NO 

 IF YES, PLEASE ATTACH.     



 OSHA inspection SUMMARY 

 
C. RECORDKEEPING REVIEW 
1. Did the inspector review any records or documents?  Yes  No 

      
2. List all documents reviewed by the inspector.     

      
 Document Name     
           
           
           
           
           
           
           
      

3. Did the inspector take copies of any records or documents?  Yes  No 
      
 Document Name     
           
           
           
           
           
           
           
      

4. Please provide a summary of any comments made by the inspector during the recordkeeping review: 
       

 
D. EMPLOYEE INTERVIEWS 
1. Did the inspector interview any employees?  Yes  No 

 If yes, please provide the following information.     
 



 OSHA inspection SUMMARY 

 
 
E. PHYSICAL INSPECTION 

 Start Time       End Time       
      

1. Who was present during the walk-around?     
      
 NAME  TITLE  COMPANY  
                      
                      
                      
                      
                      
                      
                      
       

2. Briefly list any comments made by the inspector during the walk-around.  
        

      
3. Did the inspector take any pictures?  Yes  No 

 If yes, write down the exact locations and what was photographed.  (Note:  take duplicate pictures of 
everything the inspector photographed.) 

      
 PHOTOGRAPH NO.  LOCATION  DESCRIPTION 
                     
                     
                     
                     
                     
                     
                     
      

4. Were any safety issues identified that required immediate action?  Yes  No 
 If yes, please complete the table below. 
  
 SAFETY ISSUE  CORRECTION  BY WHOM  DATE  TIME 
                                   
                                   
                                   
                                   
                                   
                                   
                                   
          

 



 OSHA inspection SUMMARY 

 
 
E. PHYSICAL INSPECTION (CONTINUED) 
5. Was any portion of the job shut down?  Yes  No 

 If yes, what portion of the job was shut down and for how long? 
       

  
6. Additional Comments 

       

 
F. CLOSING CONFERENCE 
 DA

TE 
      START 

TIME 
      END 

TIME 
      

 LOCAT
ION 

      

      
1. WHO WAS PRESENT?     
      
 NAME  TITLE  COMPANY 
                     

                     

                     

                     

                     

                     

                     

      
2. WERE ALLEGED VIOLATIONS OF STANDARDS 

DISCUSSED? 
  YES  NO 

 IF YES, PLEASE LIST THE ALLEGED VIOLATIONS.      
       
 DESCRIPTION  STANDARD NUMBER  TYPE OF VIOLATION 
                     

                     

                     

                     

                     

                     

                     

      
3. Additional Comments 

       

 
 



 PRE-LIFT SAFETY CHECKLIST 
 

 
Date       
 Project Name       
 Project No.       
Site No.       
Subcontractor Name       
Subcontractor Field Supervisor       
 
 

Payload Name:        Crane lift:                 Hoist lift:  

Payload Number:        Rigging Drawing Number:       

Verified weight of payload:       Dimensions of Lifts:         x         x        

Make and model of hoisting device:       Equipment Number of hoisting device:         

Weather Conditions:         

 
 
 

PRE-LIFT VERIFICATIONS: 

1. DID THE CREW USE THE APPROVED RIGGING PLAN TO SET UP THIS LIFT?   Yes   No  

2. Operator(s) and Flagman:  

 Operator(s) Name: 
 Operator(s) Certified by: 

   Signalperson Name: 
  Signalperson Qualification 

 

3. Safety measures and communications assurance: 

  JSA completed   Crane has OSHA Annual 
Inspection, or if Hoist, ASME 
Annual Inspection. 

  Crane(s) Daily Report 
with Operator, or if Hoist, 
ASME Daily Inspection. 

  Personnel Safety barricades up   Proper PPE with Lift 
Personnel 

  Crane’s or alternate air 
horn available 

  Tail swing barricades installed   Lift, Travel & Swing Area 
clear  

  Radio communication 
required? 

4. Final Check of machinery: 

  Crane(s) or Hoists(s) set-up & located per the 
Rigging Drawings 

  Crane(s) set-up on mats if required (verify 
size & quantity) 

  Radius from crane(s) Center of Rotation to Payload 
checked 

  Crane(s) on even terrain and level, or if Hoist 
is it securely anchored. 

  Boom length & number of line parts in Block is 
correct 

  Safe working distance from power lines 
verified 

  Underground utilities verified & protection 
installed as required 

  Crane travel paths (where applicable) leveled 
& compacted and matted where specified  

5. Final Check of Below the Hook lift devices: 

  Sling eyes are seated properly in the block hook(s)   Correct size shackles are installed 

  Hook block latches fitted and working properly   Softeners provided at rigging bearing points 
(where req’d) 



 PRE-LIFT SAFETY CHECKLIST 
 

 
  Correctly rated Slings selected per rigging 

arrangement 
  Recorded inspections and test certificates, as 

required by OSHA and this procedure, current for 
all Rigging used. Paperwork on file and available 
at site. 

  Correct Spreader Bar or Beam is installed (if 
required) 

  Tag Lines attached to control payload 

6. Does the actual rigging scheme differ from the approved rigging diagrams? 

  Yes   No  If yes, explain why: 

 

 

7. A brief and final description of the planned sequence of the lifting operation was discussed with ALL individuals 
involved in the lift? 

  Yes   No  If no, explain why, or if yes and there were any comments from the discussion that should 
be noted : 

 

 
 

A FULL DESCRIPTION OF THE PLANNED LIFTING PROCEDURE HAS BEEN DESCRIBED AND I 
UNDERSTAND MY ROLES AND RESPONSIBLITIES DURING THIS UPCOMING LIFT. 

EMPLOYEE NO. CRAFT/TRADE NAME (PRINT) SIGNATURE 
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
 



PLC-46    Drug and Alcohol Screening Qualification Letter 

 
 

 
 
 

587 Sigman Road NE Suite 100, Conyers, GA.  30013 
Phone (678) 413-0333 Fax (678) 413-0330 

 
 
 

 
 
 
 
 
 
 
 
Subject: Company Name 
 Project #  
 Pre-Construction Drug and Alcohol Test 
 
 
 
 
The following employee has undergone a Pre-Construction drug and alcohol test and has been found in 
compliance with the Drug Free Workplace policy: 
 
 
 
 
This list will be updated as each transferred or newly hired employee is drug tested. 
 
 
 
 
 
Sincerely, 
 
 



 REQUEST FOR LOWER-TIERED 
SUBCONTRACTOR USAGE FORM 

 
 
Date       
Project Name       
Project No.       
Region/Location       
Contractor requesting the use of a lower-tiered subcontractor       
Contractor professional making the request       
 
CONTRACTOR TO COMPLETE 
Legal name of lower-tiered subcontractor being requested:       
Reason for the request of use:       
Scope of work to be awarded to lower-tiered subcontractor:       
Has a subcontractor qualification review been performed in 
another region or project within the past year and where?  If yes, 
no additional information is needed after this point. 
If no, subcontractor shall use CPESHSP Tier Contractor 1.6-2 
Qualification Review Form (required to be completed and 
accompany the request). 

      

 
REGIONAL ESH&S MANAGEMENT TO COMPLETE- NOT TO BE COMPLETED BY CONTRACTOR: 
Has the lower-tiered subcontractor been rejected by the  
Subcontractor Qualification Process? 

 Yes  No 

Is the lower-tiered subcontractor’s current Experience 
Modification Rate (EMR)? < 1.00 

 Yes  No 

Is the lower-tiered subcontractor’s recordable injury rate for the 
previously completed year? < 3.5 

 Yes  No 

What are the lower-tiered subcontractor’s days away from work 
rate for the previously completed year? < 1.2 

 Yes  No 

Has the lower-tiered subcontractor had any fatalities in the past 
3 years?  If yes, describe: 

 Yes  No 

      

Has the lower-tiered subcontractor been cited by OSHA in the 
past 3 years?  If yes, describe: 

 Yes  No 

      
Subcontractor has furnished all relevant training documentation 
and client requirements met for substance abuse and/or 
background check  (for original, first time approval only) 
 

 Yes  No 

REQUEST APPROVAL STATUS 
 Approved  Subcontractor is required to complete an exception request using the Exception 

Request for Use of a Lower-Tiered Subcontractor (Attachment 1.6-3) and submit it 
to the Regional ESH&S Manager for review and approval. 

 
Reason for 
Rejection 

 
Risk Mitigation Plan Required  Yes  No 

Approved By       

             
Regional ESH&S Manager’s Printed Name  Regional ESH&S Manager’s Signature 

 



 
 
 
 
 

MONTHLY SLING/RIGGING INSPECTION FORM 
 

For the Month of       , 20       
 
 
Project Name  Project Number:  
    
Supervisor Name:    
 

REJECTION CRITERIA 
Synthetic Slings: 
 
1. Slings shall be marked with the manufacturer’s name or trademark, code number type of web material, and 

rated safe working load. 
 
2. Check for:  
 

 worn eyes or fittings  
 bent, corroded, or twisted fittings 
 frayed or torn webbing 
 cuts and holes, especially along edges 

 worn or broken stitching 
 wear from abrasion 
 acid, caustic or heat charring or burns 

 
Wire Rope Slings: 
 
1. Ten randomly distributed broken wires in one rope lay, or five broken wires in one strand in one rope lay.  

Snagged, nicked, or severely bent wires count as broken wires. 
 
2. Abrasion, scrubbing, or peening causing loss of more than 1/3 of the original diameter of outside individual 

wires. 
 
3. Evidence of rope deterioration from corrosion. 
 
4. Kinking, crushing, or other damage that results in detrimental distortion of the rope structure. 
 
5. Any evidence of heat damage including bare electrical conductor, ground, or welding arc. 
 
6. Any marked reduction in diameter either along the entire main length or in one section. 
 
7. Unlaying or opening up of a tucked splice. 
 
8. Core protrusion along the main length. 
 
9. End attachments that are cracked, deformed, worn, or loosened. 
 
10. Any indication of strand of wire slippage in end attachments. 
 
11. More than one broken wire in the vicinity of a zinced-on or swaged fitting. 

 
 

Rejected slings shall be destroyed. 
 
 



 
 
 
 
 
 
 

SYNTHETIC SLINGS 
Monthly Inspections are required on all devices. 

 
Month ___________ Year ___________ 

Synthetic Sling 
 
Items listed below have been inspected and passed the inspection 
 
 Serial Number _________________ Serial Number _________________ 
 
 
 Serial Number _________________ Serial Number _________________ 
 
 
 Serial Number _________________ Serial Number _________________ 
 
 
 Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 
 
 



 
 
 
 
 

 
 

WIRE ROPE SLINGS 
Monthly Inspections are required on all devices. 

 
Month ___________ Year ___________ 

Wire Rope Slings 
 
Items listed below have been inspected and passed the inspection 
 
 Serial Number _________________ Serial Number _________________ 
 
 
 Serial Number _________________ Serial Number _________________ 
 
 
 Serial Number _________________ Serial Number _________________ 
 
 
 Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 
 
 

Serial Number _________________ Serial Number _________________ 

 



SITE: ____________________________________________ CONTRACTOR: ___________________________________________________

PROJECT:                                                               BEGIN DATE: ___________________ END DATE:___________________

LOCATE TICKET NUMBER: ______________________________    (Permit is good for a maximum of 14 days from the date of the locate ticket )

3.  Size of Trench or Excavation:    ________ Feet Long ________ Feet Wide   ________   Feet Deep

      - If depth is greater than 5 feet must complete Sections 9 and 10

4.  Lines in the Vicinity of Work: Yes_____ No_____    (If yes section 11 must be completed and attached to this document)

A. Electrical ________ B. Communication ________ C. Water ________ D. Sewer ________

E. Gas ________ F. Drain ________

5.  Are any of the lines in the Vicinity Private?  Yes_____ No_____        If yes what type? ______________________________________________________

     - If private utility lines are present then private locates must be done       Who will be performing Private locates? _________________________________

6.  Other Known Obstructions: Yes_____ No_____

A. Footings ________ B. Pilings ________ C. Concrete Encasements   ________

7.  Have available drawings been used to identify existing Utilities and Obstructions?  Yes _____ No _____

8.  What precautions will be taken to avoid the Utilities identified?

A. De-energize Lines   _______ B. Ground Tools _______ C. Insulate Operator _______ D. Hand Excavate ______

9.  What type of Soil? Type A _______ Type B _______ Type C _______ Solid Rock _______

Test used to determine class?  ___________________________________________________________________________________________

10.  What type of Protective System will be Used?

________ Sloping  (circle one)   Type A   3/4:1 (53 degrees) Type B  1:1 (45 degrees) Type C  1.5:1 (34 degrees)

________ Benching  (circle one) Type A   3/4:1 (53 degrees) Type B  1:1 (45 degrees)

11.  Utility Avoidance Plan  (to be completed on Site Plan drawing if available and must include the following)

________ Path of proposed excavation

________ Pictures of marked utilities

________ Location of all marked utilities both public and private on the site drawing

________ Location of all required potholes   (all utlity crossings must be potholed)

________ Location of all required hand digging   (hand digging is required within 36" of all marked utilities)

Contractor Signature:  ___________________________________________ Date:  ______________________

OCI Representative Signature:  ___________________________________ Date:  ______________________

TRENCH AND EXCAVATION PERMIT

1.  Location and Description of Work:

This document must be completed on site  by the contractor and an OCI representative.  It cannot be completed until all locates both public and private 
(Power, Gas and Water - past the meter, Communication - past the NIU or similar equipment) have been performed. The completed permit is to be kept in 
the site binder, OCI representative must take a picture for their records.

2.  What equipment will be used to complete the work?

THE SIGNATURE BY THE OCI REPRESENTATIVE IN NO WAY CHANGES THE CONTRACTOR'S RESPONSIBILITY FOR LOCATING ALL UNDERGROUND UTILITIES AND REPAIR OF DAMAGED UTILITIES, AS 
REQUIRED BY THE CONTRACT.  THE OCI REPRESENTATIVE CANNOT BE HELD RESPONSIBLE FOR THE SAFETY REQUIREMENTS FOR THE EXCAVATION.

G. Other (Specify) ___________________________________________________________________________________________________________________________________

D. Other (Specify) ___________________________________________________________________________________________________________________________________

     If no, why not?  ___________________________________________________________________________________________________________________________________

________  Shoring, Type:  ____________________________________________________________________________________________________________________________

________  Shield, Type:  _____________________________________________________________________________________________________________________________



 

PLC-13A 

 
  

TRENCH AND EXCAVATION NOTICE 
 
Site:        
Contractor:       Date Work Will Start:       
Competent Person:       Date Work Will End:       
A. Specific Location and Description of Work:       

      
B. Sketch of Location Attached? Yes       No        
C. Size of Trench or Excavation:       Feet Long x       Feet Wide x       Feet Deep 
 
D. Lines in Vicinity of Work:  
 
 a. Electrical        e. Steam        i. Other       (Specify) 
 b. Telephone        f. Alarm            
 c. Water        g. Drain            
 d. Sewer        h. Process       (Specify)     
 
 Contact local authorities? Yes       No       If yes, who?       

 When?       If no, why not?       
 
OCI locating Equipment (Ridgid SeektechTM

 
): 

Date utilized to confirm authority locator marks:  _____________  Date/time used to locate underground facilities: _______________ 
 
E. Other Known Obstructions:  
 
 a. Footings       c. Concrete Encasements        
 b. Pilings       d. Other       (Specify) 
 
F. Precautions to be Taken:  
 
 a. De-energize Lines       c. Insulate Operator        
 b. Ground Tools       d. Hand Excavate        
 
G. Precautions to be Taken:  
 
 Type A        Type C        
 Type B        Solid Rock        
  

Tests to be used to determine class:       
      

 
H. Protective System:  
 
       Sloping       Vertical (ft)       Horizontal (ft)   
       Benching       Vertical Cut (ft)       Horizontal Cut (ft)   
       Shoring, Type:       
       Shield, Type:       
 

I. Drawing Number Used for Reference:       
 
THE ABOVE DATA HAS BEEN CHECKED WITH BLUEPRINTS ON FILE.  WHEN CLOSE CLEARANCES ARE INDICATED, HAND EXCAVATION MUST BE USED 
TO DETERMINE THE EXACT LOCATION.  EXISTING LINES AND INTERFERENCES IN THE VICINITY OF WORK MUST BE MARKED BY STAKES INDICATING 
LOCATION AND DEPTH PRIOR TO EXCAVATION. 

  
       

Competent Person Signature  
 

 
 



Utility Avoidance Program 

As a way to help avoid striking existing utilities, subcontractors and their lower-tiered subcontractors 
shall follow this procedure. 
 

1 Prior to commencing work on any trench or excavation, the Contractor shall first submit a 
completed Trench and Excavation Notice, along with a written Utility Avoidance Plan (see 
below), to the construction manager and regional safety manager.  The notice shall be 
submitted far enough in advance to allow the construction manager and regional safety 
manager a minimum of 48 hours to review the Contractor’s submittal.  When all the required 
documentation that supports the information on the Notice is submitted, it will then be 
reviewed by the construction manager and regional safety manager. The construction 
manager and regional safety manager shall sign the notice indicating that it has been 
reviewed and return a copy of it to the Contractor.   
 
UTILITY AVOIDANCE PLAN: 
 

2 The subcontractor and their lower-tiered subcontractor shall setup and ensure that public 
and private locates have been done, are current, and are documented on the Locate Tracker 
form. All markings shall be protected to ensure the subcontractor and lower tiered 
subcontractor knows exactly where the utilities are located. 

3 The Subcontractor and their lower-tiered subcontractors shall transpose these markings, 
from the locates at the site, onto the civil drawings to identify possible conflicts with the 
existing utilities. The appropriate color code for the utility shall be marked on the drawing 
for ease of identification. 

4 These conflicts shall be marked on the drawings. Potholes shall be hand dug at the conflict 
locations to identify the exact location of these items. Non Conductive tools shall be used 
during the potholing process. 

5 Prior to any potholing being done on the site, a review of the revised drawing shall be done 
with the subcontractor and lower-tiered subcontractor to show the locates and potholing 
requirements.  Everyone involved in the potholing process shall sign the drawing indicating 
that they have reviewed and understand the process, markings, and potholing 
requirements. 

6 Once the potholing process has been accomplished, if actual conflicts do occur between the 
new and old utilities, then a resolution shall be determined prior to the start of the 
installation of the new utility. 

7 The subcontractor and their lower-tiered subcontractor shall coordinate with the OCI 
construction manager to ensure these items are done.  

8 After this process has been accomplished, then the installation of the new utilities can begin 
after the subcontractor and construction manager have made the regional safety manager 
aware of these efforts. 

9 Then all other applicable safety requirements shall be used for trench and excavation safety 
as outlined in the safety program. 



 

UTILITY LOCATE TRACKING LOG 

 

 Project Name       

 Project No.       

Site No.       

Subcontractor Name       

Subcontractor Field Supervisor       
 

Utility Locate Information 

Date Permit No. Location/Site No. 
Utility Service 
Company 

Date and Time of 
Requested 
Locate 

Locate 
Request No. 

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    
 



 
 

UTILITY STRIKE INVESTIGATION 

 

Date       
Project Name       
Project No.       
Site No.       
Subcontractor Name       
Subcontractor Field Supervisor       
 

What was the immediate impact to people, property, and the community? 
      

 What utilities were impacted? 
 Gas  Electric  Sewer  Storm Water 
 Communication  Water  Other (specify)       

What was the depth of the utility in feet? 
 0-1  1-2  2-3  3-4  4-5  5-6  Other (specify)       

What was the size of the utility in inches? 
 0-1  1-2  2-3  3-4  4-5  5-6  Other (specify)       

Was the utility in service at the time of incident?  Yes  No 
What was the utility casing made of? 

 Concrete  Galvanized  Iron  PVC 
 Steel  None  Other (specify)       

Was the utility marked/unmarked?  Marked  Unmarked 
  Unmarked, unidentified on plans 
What was the soil type around the utility?  Clay  Rock 
  Sand  Other (specify) 
       

Who was the utility locate performed by?  Subcontractor  Lower-tiered 
subcontractor 

  Outside company 
(provide name) 

      

What methods were used to locate the utility?  Detection Device  Locate Service 
  Drawing Search  As-Builts 
  Other (specify)       

What methods were used to perform the excavation/  Open Trench  Rail Plowing 
installation?  Direction Boring  Plowing 
  Other (specify)       

Work Process Information 
Was the utility in service at the time of incident?  Yes  No 
Are detection instruments an integral part of machinery?  Yes  No 
Did the operator receive proper briefing of existing 
underground interferences prior to the start of work? 

 Yes  No 

Has current boring operator been trained and certified by the 
employer on the equipment used? 

 Yes  No 

Does the subcontractor have previous experience in the 
market? 

 Yes  No 

Was the calling tree utilized?  Yes  No 
Was there a Field Construction Manager onsite at the time of 
the incident? 

 Yes  No 

Are photographs of the incident attached?  Yes  No 
Describe the incident in detail (injuries, location, specific equipment or property damage, operators, and employee involved). 
      

Acknowledgment of Supervisor performing the investigation. 
Printed Name       Signature       
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WEEKLY SAFETY MEETING REPORT 

 B&V File No.:       
Site:        Contractor:       
 

Date:        Supervisors Conducting Meeting:       
 

All Supervisors Attending Meeting:       
 

Summary of Items Discussed:       
      
      
      
      
      
      

 
Accidents and Injuries Discussed:       
      
      
      
      
      

 
Employee Comments and Suggestions:       
      
      
      
      
      
      

 
EMPLOYEES ATTENDING MEETING 

 

1       14       27       40       
2       15       28       41       
3       16       29       42       
4       17       30       43       
5       18       31       44       
6       19       32       45       
7       20       33       46       
8       21       34       47       
9       22       35       48       
10       23       36       49       
11       24       37       50       
12       25       38       51       
13       26       39       52       
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CHECK SUBJECTS YOU DISCUSS 
 

 Abrasive Wheels   Fall Protection   Public Relations 
 Accident Reporting   Floor Openings   Railroad Crossing 
 Air Hoses   Guardrails   Respirators 
 Air Tools   Safety Belts & Lanyards   Riding Equipment 
 Arc Welding   Safety Lines   Safety Attitude 
 Backing Equipment   Safety Nets   Safety Equipment 
 Backup Alarms   Scaffolding   Sandblasting 
 Batteries   Skip Boxes   Sanitation 
 Blasting & Explosives   Fire   Seat Belts 
 Blocking   Extinguishers   Snow & Ice 
 Carbon Monoxide   Fueling   Steps 
 Chemical Handling   Gasoline   Stripping 
 Clothing   Safety Cans   Telephone Cables 
 Concrete Burns   Welding & Cutting   Theft 
 Confined Entry   First Aid   Traffic Controls 
 Connecting & Bolting   Frostbite   Flagmen 
 Conveyors   Gas Lines   Flashers 
 Cranes   Gas Welding   Reflectorized Vests 

 Chokers & Slings   Gloves   Signs & Barricades 
 Crane Capacity   Grinding   Trenches 
 Crane Inspections   Hard Hats   Ladder 
 Hand Signals   Haul Roads   Overhead Lines 
 Rigging   Hearing Protection   Slopes 
 Swing Radius   Heat Exhaustion   Spoil Pile 
 Tag Lines   Horseplay   Trench Box 

 Electrical   Housekeeping   Underground Utilities 
 Cords   Ladders   Trucking 
 Equipment 

Grounding Program 
  Laser Beams   Vandalism 

 Ground Fault   Lifting Techniques   Water Safety 
 Circuit Interrupters   Lighting   Grab Pole 

 Lockouts   Lightning Storms   Life Boat 
 Tools   Material Handling   Life Vest 

 Emergency Numbers   Material Storage   Oil Spill Boom 
 Employee Parking   Out in the Mud   Ring Buoys 
 Equipment Maintenance   Overexertion   Wind 
 Excavations   Overhead Lines    
 Eye Protection   Painting    
 Defective Equipment   Pickup Abuse    
 Dismounting Equipment   Pile Driving    
 Drinking and Drugs   Pinch Points    
 Dust   Pride in Workmanship  Start Planning Your Next 

    Project Speed Limits  Safety Meeting 
 



 
 
 
 
 
 

PLC-18A 

WELDING AND CUTTING PERMIT 
 

Site       Contractor       

Person Requesting Permit       

Location of Permit       

Duration of Permit Date       Time       Thru/Date       Time       

Nature of Work       

      

 
The person requesting the permit and a person authorized to issue a permit shall check the following items and 
resolve any problems prior to issuing the permit. 

Yes  No  N/A   
 
                     General condition of area housekeeping. 
 
 
        

        
       Necessary equipment locked / tagged. 

       
 
                     Fire protection system in service. 
 
                     Remove all flammable and combustible materials within 35 feet. 
 
                     Remove or cover flammable and combustible liquid storage cabinets and containers 

that cannot be moved. 
 
 
                     Check area for combustible vapors       %. 
                     Purge or inert any piping or vessels prior to welding, cutting, or heating (if they are 
      used to transport or store flammables or combustibles). 
 
                     Opening in floors or walls shall be covered to contain sparks and hot slag. 
 
 
        

        
       Fire watch provided and equipped with a fire extinguisher and the location of the 

      nearest fire cabinet identified. 
 
 
        

        
       Fire watch instructed to stay in the area 30 minutes after the work is complete to 

      ensure there is no fire hazard. 
 
                     Work area barricaded or roped off if necessary. 
 
                     Check the communications in the area (phones, radios). 
 
                     Notify the watch engineer or appropriate operations area supervision. 

 
                           

Signature of Authorizing Person  Date  Signature of Person Requesting Permit  Date 
 



 

 

 

Memorandum to Loss Control Manual       

September 8, 2014 

SARP 10 Project 

Project  179821 

To:  All subcontractors  

In keeping with section 1.10 of  the SARP 10 Loss Control Manual  (LCM)  this memorandum  is 
being  sent  to  all  subcontractors.    LCM memoranda will  be  issued  to  all  persons who  have 
received a LCM.  The memoranda are to be inserted into and be considered part of the LCM.  All 
changes shall be communicated to subcontractors and subcontractors’ crewmen.   

The person responsible  for the receipt and maintenance of the LCM shall also be responsible 
for  informing  his/her  firm’s  crewmen  and  subcontractors  of  the  contents  of  the  LCM 
memoranda. 

Safety Policy Memorandum, # 140908‐01, Confined Space Procedure (training) Section 1.6.10.3 

This memorandum is being issued to address the requirement and procedure for confined space 

training.  Below identifies the new requirements for training prior to entries into a confined space.   

1. All	employees	entering	confined	spaces,	all	attendants	for	such	entries	shall	and	supervisors	
receive	confined	space	entry	training	and	emergency	rescue	training	at	least	annually.	

 

Very Truly Yours,         

 

Mark McKeon 

ESH&S Manager 

Overland Contracting Inc. 



 

 

 

Memorandum to Loss Control Manual       

September 15, 2014 

SARP 10 Project 

Project  179821 

To:  All subcontractors  

In keeping with section 1.10 of  the SARP 10 Loss Control Manual  (LCM)  this memorandum  is 
being  sent  to  all  subcontractors.    LCM memoranda will  be  issued  to  all  persons who  have 
received a LCM.  The memoranda are to be inserted into and be considered part of the LCM.  All 
changes shall be communicated to subcontractors and subcontractors’ crewmen.   

The person responsible  for the receipt and maintenance of the LCM shall also be responsible 
for  informing  his/her  firm’s  crewmen  and  subcontractors  of  the  contents  of  the  LCM 
memoranda. 

Safety Policy Memorandum, # 140915‐02, Drug Testing Section 1.2.3 

This memorandum is being issued to address the requirement when drug screening is to be completed.  

Below identifies the new requirements for drug screening, update being what is highlighted.  

All  subcontractor  employees  and  lower‐tier  subcontractors  shall  submit  to  drug  and  alcohol 
screening tests no more than 10 working days prior to reporting at the project jobsite, and 10 
percent monthly  thereafter,  reasonable  suspicion,  post‐accident/incident,  and/or  near miss 
incident.  Only employees who are certified drug free and alcohol free shall be permitted by the 
subcontractor to work at the project. 

 

Very Truly Yours,         

 

Mark McKeon 



Memorandum 130415‐6 continued 
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ESH&S Manager 

Overland Contracting Inc. 
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00672.6  State Revolving Fund (SRF) Front-Ends (57 pages) 
 
This Project 179821.71.0413 must maintain SRF compliance for the SARP10 Program, the SRF “Front-
Ends” consisting of various forms and documents are attached herein.  Furthermore, Davis Bacon is 
referenced within these SRF Front-Ends, and applies to the scope of Work.  As a special note, the 
Bidder’s Requirements on page 13 of 57  of the SRF Front-Ends, outlines Pre-Bid Requirements where all 
bidders must send certified mail and return receipts to a minimum of 10 certified DBE subcontractors, 
soliciting their service. 
 
The following SRF Forms are to be submitted with your Bid and will be attached to the Subcontract: 
(Please also include a signed form from each Sub-subcontractor as applicable refer to Table 00370.8 
Schedule of Submittals) 
 

1. Certification Regarding Debarment (page 2 of 57) 
2. Certification Regarding Equal Employment Opportunity (page 3 of 57) 
3. EPA Form 6100-3 (page 21-22 of 57) 
4. EPA Form 6100-4 (page 23-24 of 57) 
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STATE REVOLVING FUND LOAN PROGRAM 

Inserts for Specifications 

Clean Water – Unsubsidized 

Projects Funded with FY 2010 and After Funds 

Subject File Name 

Certification Regarding Debarment  02_CertificationRegardingDebarment.pdf  

Certification Regarding Equal Employment 

Opportunity  

03_CertificationRegardingEqualEmploymentOps.pdf  

Retainage – TCAs 66-34-104, 203,103  04_RetainageTCAs.pdf  

Advertisement for Bids Example – DBE  05_AdvertisementForBidsExample_DBE.pdf  

DBE-Guidance Document  06_DBE01_GuidanceDocument.pdf  

DBE-Loan Recipient’s Requirements  06_DBE02_LoanRecip_Requirements.pdf  

DBE-Loan Recipient’s Good Faith Effort Letter  06_DBE03_LoanRecip_GoodFaithEffortLtr.pdf  

DBE-Loan Recipient’s Certification Summary 

Form  

06_DBE04_LoanRecip_CertificationSummaryForm.pdf  

DBE-Bidder’s Requirements  06_DBE05_BidderRequirements.pdf  

DBE Form 6100-2 Contractor Receipt Letter  06_DBE06_Form6100_2_ContractorReceiptLtr.pdf  

DBE Form 6100-2 Subcontractor Participation  06_DBE07_Form6100_2_SubcontractorParticipation.pdf  

DBE Form 6100-3 Subcontractor Performance  06_DBE08_Form6100_3_SubcontractorPerformance.pdf  

DBE Form 6100-4 Subcontractor Utilization  06_DBE09_Form6100_4_SubcontractorUtilization.pdf  

DBE-Certified List  06_DBE10_CertifiedList.pdf  

Davis Bacon Poster - English  08_DavisBacon_Poster_English.pdf  

Davis Bacon Poster - Spanish  08_DavisBaconsigninSpanish.pdf  

Project Wage Sheet - HUD-4720  08_ProjectWageSheet_HUD-4720.pdf  

Wage Rate - Bidder’s Guidance to Davis Bacon  08_WageRates_BidderGuidanceToDavisBacon_201102

15.pdf  

Wage Rate – Loan Recipient’s Guidance to 

DavisBacon  

08_WageRates_LoanRecipGuidanceToDavisBacon_201

10215.pdf  

Tracking and Reporting – Loan Recipient’s and 

Contractor’s Guidance  

09_TrackingAndReporting_LoanRecipAndBidderGuida

nce_FY2010andAfter.pdf  

Storm Water General Permit NOI  11_StormWater_NOI.pdf  

Storm Water General Permit NOT  11_StormWater_NOT.pdf  

Project Sign Detail - Clean Water – 

Unsubsidized  

14_CWSRF_ProjectSign_Color_Unsubsidized.pdf 

Project Sign Detail - Clean Water – 

Unsubsidized 

14_CWSRF_ProjectSign_NoColor_Unsubsidized.pdf 

Bid Package Submittal Requirements  15_BidPackageSubmittalRequirements.pdf  

Letter In Lieu of a Site Certificate 16_LetterInLieuofaSiteCertificate.pdf 

Site Certificate 16_SiteCertificate.pdf 

 



U.S. Environmental Protection Agency 

CERTIFICATION REGARDING 

DEBARMENT, SUSPENSION AND OTHER RESPONSIBILTITY 

MATTERS 

The prospective participant certifies to the best of its knowledge and belief that it and its 

principals: 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 

(b) Have not within a three year period preceding this proposal been convicted of or had a 

civil judgement rendered against them for commission of fraud or a criminal offense in 

connection with obtaining, attempting to obtain, or performing a public (Federal, State, or 

local) transaction or contract under a public transaction; violation of Federal or State 

antitrust statues or commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records, making false statements, or receiving stolen property; 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a government 

entity (Federal, State, or local) with commission of any of the offenses enumerated in 

paragraph (b) of this certification; and 

(d) Have not within a three-year period preceding this application/proposal had one or more 

public transactions (Federal, State, or local) terminated for cause or default. 

I understand that a false statement on this certification may be grounds for rejection of this 

proposal or termination of the award.  In addition, under 18 USC Sec. 1001, a false statement 

may result in a fine of up to $10,000 or imprisonment for up to 5 years, or both. 

_______________________________________________________  

Typed Name & Title of Authorized Representative 

_______________________________________________________  

Signature of Authorized Representative Date 

____  I am unable to certify to the above statements.  My explanation is attached. 

 



EPA-R4-0017 (5-73) 

CERTIFICATION BY PROPOSED PRIME OR SUBCONTRACTOR REGARDING 

EQUAL EMPLOYMENT OPPORTUNITY 

 

 

_______________________________________________________________________ 

Name of Prime Contractor     Project Number 

 

INSTRUCTIONS 

 

This certification is required pursuant to Executive Order 11246, Part II, Section 203 (b), 30 F.R. 

12319-25). Any bidder or prospective contractor, or any of their proposed subcontractors, shall 

state as an initial part of the bid or negotiations of the contract whether it has participated in any 

previous contract or subcontract subject to the equal opportunity clause; and, if so, whether it has 

filed all compliance reports due under applicable instructions. 

 

Where the certification indicated that the prime or subcontractor has not filed a compliance 

report due under applicable instruction, such contractor shall be required to submit a compliance 

report. 

 

 

CONTRACTOR’S CERTIFICATION 

 

Contractor’s Name:  ______________________________________________________ 

 

Address:  ______________________________________________________ 

   ______________________________________________________ 

   ______________________________________________________ 

 

1. Bidder has participated in a previous contract or subcontract subject to the Equal 

Opportunity Clause. Yes   No  

 

2. Compliance Reports were required to be filed in connection with such contract or 

subcontract. Yes   No  

  

 If yes, state what reports were filed and with what agency. 

 __________________________________________________________________ 

 

3. Bidder has filed all compliance reports due under applicable instructions, including SF-

100. Yes   No  

 

4. If answer to Item 3 is NO, please explain in detail on reverse side of this certification. 

 

Certification  - The information above is true and complete to the best of my knowledge and 

belief. (A willfully false statement is punishable by law-U.S. Code, Title 18, Section 1001.) 

 

_____________________________________________________________________ 

Name and title of signer (Please type) 

 

________________________________  ______________________________ 

Signature      Date 











ADVERTISEMENT FOR BIDS EXAMPLE – DBE 

 
The {City/Town/County/Utility District/Authority} will receive separate sealed BIDS for the construction of a 

{water or wastewater} project at {location to deliver bid proposal} until {closing time}, local time, on {date}, and, 

then, at said time, publicly open and read the BIDS aloud. 

The work to be bid on is as follows:  {Description of work to be performed here.} 

The allotted time for construction is {# of days for work to be performed} calendar days. 

The information for Bidders; Bid Form; Form of Agreement; Drawings; Specifications information; Bid Bond, 

Performance Bond, and Payment Bond information; and other contract documents may be examined at the 

addresses below: 

{Please type address of consulting engineer’s office} 

{Please type address of City/Town/Utility District/Authority} 

Ms. Marilyn Robinson, Executive Director 

Nashville Minority Business Office 

1919 Charlotte Avenue, Suite 310 

Nashville, TN 37203 

(615) 255-0432 

Copies of the CONTRACT DOCUMENTS may be obtained at the {name of office to pick up contract documents} 

Office, located at {address of office}, upon payment of $ {Amount} for each set. 

Any BIDDER, upon returning the CONTRACT DOCUMENTS within {number of days} days after BID opening 

and in good condition, will be refunded {his/her payment or $ amount} and any non-bidder will be refunded $ 

{Amount}. 

No bid may be withdrawn within (#) days after the scheduled time for receipt of bids. 

DAVIS-BACON ACT REQUIREMENTS 

This project is being funded by a State Revolving Fund loan from FY 2010 (or later) EPA Capitalization Grant 

Funds.  The loan recipient must be in compliance with all applicable Davis-Bacon Act requirements. 

DISADVANTAGED BUSINESS ENTERPRISES (DBE) REQUIREMENTS 

Any contract or contracts awarded by the Owner through this invitation for bids will be funded by a State 

Revolving Fund (SRF) loan from the State of Tennessee.  State and Federal funds will be involved in this project, 

and, as a result, Bidders must comply with the SRF Loan Program’s Disadvantaged Business Enterprises (DBE) 

requirements including contacting a minimum of 10 qualified DBE sub-contractors, professional service providers, 

vendors, and/or suppliers by certified mail to solicit bids.  The apparent successful Bidder must submit to the 

Owner copies of the certified letters and return receipts prior to contract award.  Neither the State of Tennessee nor 

any of its departments, agencies, or employees is or will be a party to this Invitation for Bids or any resulting 

contract(s) awarded by the Owner. 

SPECIAL NOTICE TO DISADVANTAGED BUSINESS ENTERPRISES (DBE) FIRMS 

All qualified Disadvantaged Business Enterprises (DBE) firms desiring to bid as a General Contractor, sub-

contractor, professional service provider, supplier, or equipment vendor are encouraged to contact Ms. Marilyn 

Robinson at the Nashville Minority Business Center office listed above to review bidding/contract documents.  

Qualified Disadvantaged Business Enterprises (DBE) firms may also contact {Name of the Engineer, office 

address, and phone number}, in order to obtain a list of prospective bidding General Contractors or to obtain copies 

of bidding/contract documents. 

78 
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 Six Good Faith Efforts, Purpose and Definitions Table

 List of DBE Forms for Loans Awarded After May 27, 2008

GENERAL CONTRACT ADMINISTRATION PROVISIONS—

Requirement Circumstance Responsible Party: Submitted To: 

A Loan Recipient must be notified in 

writing by its Prime Contractor prior to 

any termination of a DBE 

Subcontractor for convenience by the 

Prime Contractor. 

Termination of a 

DBE Subcontractor 

for convenience by 

the Prime 

Contractor 

Prime 

Contractor 

Loan Recipient 

A Loan Recipient must require its 

Prime Contractor to pay its 

Subcontractor for satisfactory 

performance no more than 30 days from 

the Prime Contractor’s receipt of 

payment from the Loan Recipient. 

DBE 

Subcontractor’s 

satisfactory 

performance 

Loan Recipient 

Prime 

Contractor 

DBE 

Subcontractor 

If a DBE Subcontractor fails to 

complete work under the subcontract for 

any reason, the Loan Recipient must 

require the Prime Contractor to employ 

the Six Good Faith Efforts (see Table 

below) if soliciting a replacement 

Subcontractor. 

DBE Subcontractor 
fails to complete 

work under the 

subcontract for any 

reason and will be 

replaced 

Loan Recipient 

Prime 

Contractor 

SRF Loan 

Program 

A Loan Recipient must require its 

Prime Contractor to employ the Six 

Good Faith Efforts (see Table below) 

even if the Prime Contractor has 

achieved its fair share objectives. 

Employment of the 

Six Good Faith 

Efforts 

Loan Recipient 

Prime 

Contractor 

SRF Loan 

Program 

Inclusion, completion, and/or transmittal 

of required DBE Forms as instructed 

below:   

Loan Recipient Requirements 

Bidder Requirements 

DBE Participation/Certification 

Summary  

Advertisement for Bids and 

Publisher’s Affidavit 

10 Certified Letters and Return Receipts 

to certified DBEs 

Good Faith Letter 

Prime Contractor’s Notice Letter for 

EPA Form 6100-2 

EPA Form 6100-2 

EPA Form 6100-3 

EPA Form 6100-4  

--- Loan Recipient 

Prime 

Contractor 

DBE 

Subcontractor 

See instructions 

below and on 

Forms 
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SIX GOOD FAITH EFFORTS—  

PURPOSE 
The Good Faith Efforts are required methods employed by all EPA financial assistance 

agreement recipients to ensure that all disadvantaged business enterprises (DBEs) have 

the opportunity to compete for procurements funded by EPA financial assistance 

dollars. 

EFFORT 1 
Ensure DBEs are made aware of contracting opportunities to the fullest extent 

practicable through outreach and recruitment activities.  For Indian Tribal, State and 

Local and Government recipients, this will include placing DBEs on solicitation lists 

and soliciting them whenever they are potential sources. 

EFFORT 2 
Make information on forthcoming opportunities available to DBEs and arrange time 

frames for contracts and establish delivery schedules, where the requirements permit, in 

a way that encourages and facilitates participation by DBEs in the competitive process. 

This includes, whenever possible, posting solicitations for bids or proposals for a 

minimum of 30 calendar days before the bid or proposal closing date. 

EFFORT 3 
Consider in the contracting process whether firms competing for large contracts could 

subcontract with DBEs.  For Indian Tribal, State and local Government recipients, this 

will include dividing total requirements when economically feasible into smaller tasks 

or quantities to permit maximum participation by DBEs in the competitive process. 

EFFORT 4 
Encourage contracting with a consortium of DBEs when a contract is too large for one 

of these firms to handle individually. 

EFFORT 5 
Use the services and assistance of the Small Business Administration (SBA) and the 

Minority Business Development Agency of the Department of Commerce. 

EFFORT 6 
If the Prime Contractor awards subcontracts, require the Prime Contractor to take the 

steps in the Good Faith Efforts 1 through 5 (above) and in the General Contract 

Administration Provisions (above). 
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DBE FORMS FOR SRF LOANS AWARDED AFTER MAY 27, 2008—  

Form Requirement Provided By: Completed By: Submitted To: 

List of certified 

DBE contractors, 

subcontractors, 

supplies vendors, 

equipment vendors, 

and service 

providers 

Keep list with project 

files/information for duration of 

project 

SRF Loan 

Program 

--- --- 

Loan Recipient’s 

Requirements 
regarding DBEs 

Include this information sheet in the 

Information for Bidders section of bid 

documents 

SRF Loan 

Program 

--- To be included in 

the contract 

specifications 

book 

Bidder’s 

Requirements 
regarding DBEs 

Include this information sheet in the 

Information for Bidders section of bid 

documents 

SRF Loan 

Program 

--- To be included in 

the contract 

specifications 

book 

Loan Recipient’s 

Certification and 

Summary of DBE 

Participation 

To be completed and submitted with 

the Authority-to-Award/ Bid Package. 

The SRF Loan Program must be notified of any 

changes, additions, or deletions to the contract 

during construction. 

SRF Loan 

Program 

Loan Recipient SRF Loan 

Program 

Advertisement for 

Bids and 

Publisher’s 

Affidavit 

DBE solicitation information must be 

included in the actual advertisement 

for bids. 

A Publisher’s Affidavit (signed, 

original, notarized certification of 

publication) denoting the actual 

published date of the advertisement 

will be submitted to the SRF Loan 

Program as part of the Authority-to-

Award/Bid Package documents. 

An example 

advertise-

ment with 

appropriate 

DBE 
language is 

supplied to 

the Loan 

Recipient by 

the SRF 

Loan 

Program 

Loan Recipient A copy of the 

actual 

advertisement 

and a Publisher’s 

Affidavit will be 

submitted to the 

SRF Loan 

Program as part 

of the Authority-

to-Award/Bid 

Package 

documents 

10 Certified 

Letters and 

Return Receipts to 

potential certified 

DBE 

subcontractors, 

supplies vendors, 

service providers, 

and/or equipment 

vendors 

These certified letters and copies of 

the corresponding return mail receipts 

are submitted with the completed 

Loan Recipient’s DBE Participation 

and Certification Summary Form.   

 

Prime 

Contractor 

and/or 

Loan 

Recipient 

Loan Recipient SRF Loan 

Program as part 

of the Authority-

to-Award/Bid 

Package 

documents 

Good Faith Letter If no DBE participation is obtained 

for the contract, the “Good Faith” 

letter must be written. 

Form letter 

provided by 

the SRF 

Loan 

Program 

Loan Recipient SRF Loan 

Program 
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DBE FORMS FOR SRF LOANS AWARDED AFTER MAY 27, 2008—  

Form Requirement Provided By: Completed By: Submitted To: 

Prime 

Contractor’s 

Notice Letter for 

EPA Form 6100-2 

The Prime Contractor must submit 

the Notice Letter to verify that Form 

6100-2 was supplied to all DBE 

Subcontractors participating in the 

contract. 

SRF Loan 

Program 

Prime 

Contractor 

Loan Recipient 
for inclusion in 

the Authority-to-

Award / Bid / 

Proposal package 

EPA Form 6100-2 Loan Recipient required to have 

Prime Contractors provide form to 

DBE Subcontractors 

This form gives a DBE Subcontractor the 

opportunity to describe the work the DBE 

Subcontractor received from the Prime 

Contractor, how much the DBE 

Subcontractor was paid, and any other 

concerns the DBE Subcontractor might 

have. 

Loan 

Recipient 

Prime 

Contractors 

DBE 

Subcontractors 

EPA DBE 

Coordinator at 

the conclusion of 

DBE 

Subcontractor 

participation in 

the project 

(Address on 

Form) 

EPA Form 6100-3 Loan Recipient required to have 

Prime Contractors provide form to 

DBE Subcontractors 

This form captures an intended 

Subcontractor’s description of work to be 

performed for the Prime Contractor and 

the price of the work submitted to the 

Prime Contractor. 

Loan 

Recipient 

Prime 

Contractors 

DBE 

Subcontractors 

Loan Recipient 
for inclusion in 

the Authority-to-

Award / Bid / 

Proposal package 

EPA Form 6100-4 Loan Recipient required to have 

Prime Contractors complete the 

form 

This form captures the Prime 

Contractor’s intended use of an identified 

DBE Subcontractor and the estimated 

dollar amount of the subcontract. 

Loan 

Recipient 

Prime 

Contractors 

Loan Recipient 
for inclusion in 

the Authority-to-

Award / Bid / 

Proposal package 

 



STATE REVOLVING FUND LOAN PROGRAM 

 

Loan Recipient’s Requirements for Solicitation and Documentation  

of 

Disadvantaged Business Enterprises (DBE) Participation 

on State Revolving Fund (SRF) Projects 

Page 1 of 2 

A goal-oriented system has been established to promote Disadvantaged Business Enterprises (DBE) participation 

by providing construction services, professional services, supplies, and/or equipment on SRF Loan-funded water 

and wastewater projects. It is the Loan Recipient’s responsibility to ensure that Bidders make a good faith effort 

during the bidding phase to solicit for subcontractor participation by DBE subcontractors, service professionals, 

suppliers, and/or equipment vendors on all SRF-funded projects. 

DEFINITIONS 

DBE - Minority Business Enterprise (MBE): A qualified socially and economically disadvantaged minority-

owned business certified by any State or Federal agency, such as the Tennessee Department of Transportation, U.S. 

EPA’s Office of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration. 

DBE - Women’s Business Enterprise (WBE): A qualified independent business at least 51% owned by a woman 

or women and certified by any State or Federal agency such as the Tennessee Department of Transportation, U.S. 

EPA’s Office of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration. 

Fair-Share Goals: The MBE fair-share goal is 2.6% for construction and 5.2% for supplies, services, and 

equipment.  The WBE fair share goal is 2.6% for construction and 5.2% for supplies, services, and equipment. 

INSTRUCTIONS TO LOAN RECIPIENTS 

Pre-Bid Requirements 

Loan Recipients must include the SRF Loan Program’s “Bidder’s Requirements for Solicitation and Documentation 

of DBE Participation on SRF-Funded Projects” information sheet in the Information for Bidders section of bid 

documents. Loan Recipients must also ensure that Bidders take the following affirmative steps that constitute a 

good-faith effort to secure DBE participation: 

 Include certified DBEs on solicitation lists whenever they are potential sources, 

 Divide construction contracts into subcontracts, when economically feasible, to encourage maximum 

participation by DBEs,  

 Establish delivery schedules, where requirements of the work permit, that encourage participation by 

DBEs, 

 Use the services and assistance of the Office of Minority Business Enterprises of the U.S. Department of 

Commerce, or the U.S. EPA’s Office of Small and Disadvantaged Business Utilization. For assistance or 

information, Bidders may be referred to: 

Tennessee Department of Transportation 

Small Business Development 

505 Deaderick Street, Suite 1800 

Nashville, TN  37243-0347 

(615) 741-3681 

http://www.tdot.state.tn.us/construction/DBE%20list/dbe_list.pdf  

Mr. W. Clinton Smith, District Director 

U.S. Small Business Administration 

50 Vantage Way, Suite 201 

Nashville, TN  37228 

(615) 736-5881 

http://pro-net.sba.gov/  

Ms. Jeanette L. Brown, Director 

U.S. Environmental Protection Agency 

Office of Small and Disadvantaged Business Utilization 

1200 Pennsylvania Avenue, N.W. (1230A) 

Washington, D.C.  20460 

(202) 564-4100                                http://www.epa.gov/osdbu/  

 

POST-BID REQUIREMENTS 

Whether or not DBE participation was obtained, the Loan Recipient must complete the “Loan Recipient’s 

Certification and Summary” form for every contract detailing whether or not DBE participation of subcontractors, 

professional service providers, suppliers, and/or equipment vendors was obtained. The “Loan Recipient’s 

Certification and Summary” form must be submitted to the Administrative Section of the SRF Loan Program 

prior to the award of any construction contract(s) along with the newspaper advertisement, a Publisher’s Affidavit, 

and return receipts and copies of the certified letters that were mailed to a minimum of 10 qualified DBEs.  

http://www.tdot.state.tn.us/construction/DBE%20list/dbe_list.pdf
http://pronet.sba.gov/
http://www.epa.gov/osdbu/


STATE REVOLVING FUND LOAN PROGRAM 

 

Loan Recipient’s Requirements for Solicitation and Documentation  

of 

Disadvantaged Business Enterprises (DBE) Participation 

on State Revolving Fund (SRF) Projects 

Page 2 of 2 

If DBE participation was obtained, the “Loan Recipient’s Certification and Summary” form must clearly 

indicate whether DBE participation was obtained from either a subcontractor, professional service provider, 

supplier, and/or equipment vendor participation; identify the DBE firm(s) to be used; and certify that the DBE 

firm(s) is a certified DBE. In addition to the “Loan Recipient’s Certification and Summary” form, the Loan 

Recipient must include in the submittal to the SRF Loan Program, copies of the Prime Contractor’s Notice Letter 

for EPA Form 6100-2, EPA Form 6100-3, and EPA Form 6100-4. 

If no DBE participation was obtained, the Loan Recipient must submit a separate letter documenting that a “good-

faith effort” was made to secure DBE participation. This letter is submitted along with the above-mentioned “Loan 

Recipient’s Certification and Summary” form, newspaper advertisement, Publisher’s Affidavit, return 

receipts, and copies of the certified letters.  The SRF Loan Program provides a template to the Loan Recipient for 

this letter. 

This documentation is the only form of documentation that will be accepted by the SRF Loan Program.  Failure to 

provide the required documentation may result in a delay of the SRF Loan Program’s approval of the Authority-to-

Award/Bid Package, thereby delaying the award of the construction contract(s). 

The Loan Recipient should direct all inquiries regarding the SRF Loan Program’s requirements for DBE solicitation 

and documentation to Dr. Bagher Sami at (615) 532-0501, bagher.sami@tn.gov, or the following address: 

Dr. Bagher Sami, Manager 

Administrative and Financial Section  

Tennessee State Revolving Fund Loan Program 

WRS - Tennessee Tower, 12th Floor 

312 Rosa L. Parks Avenue 

Nashville, TN 37243 

 

mailto:bagher.sami@tn.gov


STATE REVOLVING FUND LOAN PROGRAM 

Loan Recipient’s Good Faith Effort Letter for DBE Participation 

(Insert on Loan Recipient’s Letterhead) 

(Date) 

Dr. Bagher Sami, Manager 

Administrative and Financial Sections 

State Revolving Fund Loan Program 

William R. Snodgrass Tennessee Tower 

312 Rosa L. Parks Avenue, 12
th

 Floor 

Nashville, TN  37243 

RE: Good Faith Effort – Disadvantaged Business Enterprises (DBE) Participation 

City/County/UD/Authority (??? County), Tennessee 

Loan No. SRF/CWA/CGA/DWF/DWA/DGA 20??-??? 

Contract No. ????, Contract Description 

Dear Dr. Sami: 

This letter is to inform you that the City/County/UD/Authority did, in good faith, encourage 

Disadvantaged Business Enterprises (DBE) to participate in the above referenced project by 

placing a special notice to Disadvantaged Business Enterprises (DBE) firms in both the invitation 

to bid and the public advertisement for bids.  The City/County/UD/Authority, through the 

consulting engineer, (A/E Consulting Firm), sent a copy of the invitation to bid and a set of 

contract documents to the Office of Minority Business Enterprises.  The 

City/County/UD/Authority also sent certified letters, return receipts requested, to a minimum of 

ten (10) DBE potential subcontractors, professional service providers, suppliers, and equipment 

vendors requesting DBE participation through their office, A/E, or their contractor.  The 

consulting engineer on this project is (Name), (Firm). 

We have not received any DBE participation; we believe we have done a good faith effort. 

If you have any questions, please don’t hesitate to contact us. 

Sincerely, 

(Authorized Representative Name) 

(Authorized Representative Title) 

cc: (A/E Consultant Name and Firm) 

 



STATE REVOLVING FUND LOAN PROGRAM 

 

Loan Recipient’s Certification and Summary 

of 

Disadvantaged Business Enterprises (DBE) Participation 

SRF Loan Recipient: _______________________________________    SRF Loan No. __________________________ 

INSTRUCTIONS TO SRF LOAN RECIPIENTS 

The SRF Loan Recipient’s Authorized Representative must clearly indicate the Contractor’s Disadvantaged Business 

Enterprises (DBE) participation results by placing a check in the appropriate box below.  The remainder of the form must be 

completed if DBE (Minority Business Enterprise-MBE or Women’s Business Enterprise –WBE) participation was 

obtained.  The form must be signed and dated and returned to Dr. Bagher Sami of the Administrative Section of the SRF Loan 

Program.   

The completed Form must be accompanied by copies of the certified letters sent from the selected Bidder to a minimum of 

10 qualified DBE potential subcontractors, supplies vendor, services provider, and/or equipment vendors, and copies of the 

corresponding return mail receipts.   

The SRF Loan Program must be notified of any changes, additions, or deletions to the contract during construction. 

No, Disadvantaged Business Enterprises (DBE) participation was not obtained for this SRF-funded project.  I 

certify that a good-faith effort was made to solicit DBE participation in accordance with the four affirmative steps 

outlined in the SRF Loan Program’s Requirements for Solicitation and Documentation of DBE Participation on SRF-

Funded Projects.  A letter documenting that a good–faith effort was made to secure DBE participation has been 

provided to the SRF Loan Program. 

OR 

Yes, Disadvantaged Business Enterprises (DBE) participation was obtained for this SRF-funded project.  I 

certify that the DBE firms participating in this SRF-funded project are qualified in accordance with the SRF Loan 

Program’s Requirements for Solicitation and Documentation of DBE Participation on SRF-Funded Projects.  Below is 

a listing of firms to be utilized and the amounts of their respective participation. 

1. DBE type (circle one):       Subcontractor,       Supplies Vendor,       Service Provider,       Equipment Vendor 

 DBE Name:  

 Address:  

 Subcontract Amount:   $ MBE  WBE  % of Contract $: % 

 

2. DBE type (circle one):       Subcontractor,       Supplies Vendor,       Service Provider,       Equipment Vendor 

 DBE Name:  

 Address:  

 Subcontract Amount:   $ MBE  WBE  % of Contract $: % 

 

3. DBE type (circle one):       Subcontractor,       Supplies Vendor,       Service Provider,       Equipment Vendor 

 DBE Name:  

 Address:  

 Subcontract Amount:   $ MBE  WBE  % of Contract $: % 

 

4. DBE type (circle one):       Subcontractor,       Supplies Vendor,       Service Provider,       Equipment Vendor 

 DBE Name:  

 Address:  

 Subcontract Amount:   $ MBE  WBE  % of Contract $: % 

PARTICIPATION SUMMARY 

Total SRF Loan Amount: $ Total Construction Contract Amount:   $ 

Total MBE Participation:   $ Total WBE Participation: $ 

    

Signature and Title of SRF Loan Recipient’s Authorized Representative  Date 

 

 



STATE REVOLVING FUND LOAN PROGRAM 

Bidder’s Requirements for Solicitation and Documentation  

of 

Disadvantaged Business Enterprises (DBE) Participation 

 

A goal-oriented system has been established to promote Disadvantaged Business Enterprises (DBE) participation by 

providing construction services, professional services, supplies, and/or equipment on SRF Loan-funded water and 

wastewater projects.  It is the Bidder’s responsibility to make a good faith effort to secure participation by DBE 

subcontractors, professional service providers, suppliers, and/or equipment vendors. 

DEFINITIONS 

DBE - Minority Business Enterprise (MBE):  A qualified socially and economically disadvantaged minority-owned 

business certified by any State or Federal agency, such as the Tennessee Department of Transportation, U.S. EPA’s Office 

of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration. 

DBE - Women’s Business Enterprise (WBE):  A qualified independent business at least 51% owned by a woman or 

women and certified by any State or Federal agency such as the Tennessee Department of Transportation, U.S. EPA’s 

Office of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration. 

Fair-Share Goals:  The MBE fair-share goal is 2.6% for construction and 5.2% for supplies, services, and equipment.  The 

WBE fair share goal is 2.6% for construction and 5.2% for supplies, services, and equipment. 

INSTRUCTIONS TO BIDDERS 

Pre-Bid Requirements 

All Bidders must send letters by certified mail with return receipt requested to a minimum of 10 certified DBE 

subcontractors, professional service providers, suppliers, and/or equipment vendors to solicit their subcontract participation 

in the work.  Lists of certified DBE firms may be obtained from various State and Federal agencies, including the 

following: 

Tennessee Department of Transportation 

Small Business Development 

505 Deaderick Street, Suite 1800 

Nashville, TN  37243-0347 

(615) 741-3681 

http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx  

Mr. W. Clinton Smith, District Director 

U.S. Small Business Administration 

50 Vantage Way, Suite 201 

Nashville, TN  37228 

(615) 736-5881 

http://pro-net.sba.gov/  

U.S. Environmental Protection Agency 

Office of Small and Disadvantaged Business Utilization 

1200 Pennsylvania Avenue, N.W. (1230A) 

Washington, D.C.  20460 

(202) 564-4100 

http://www.epa.gov/osdbu/  

 

Post-Bid Requirements 

Whether or not DBE participation was obtained, the successful Bidder (Prime Contractor) must maintain supporting 

documents such as certification lists, solicitation documents, letters of intent, contracts, etc., for the duration of the project. 

If DBE participation was obtained, the apparent successful Bidder must identify to the Loan Recipient all DBE firms to 

be utilized on the contract and the respective DBE type--subcontractors, supplies vendors, service providers, and/or 

equipment vendors (see “Loan Recipient’s Certification and Summary” form).  Copies of the State’s or Federal agency’s 

DBE certification list(s) identifying that the DBE firms are certified minority or women’s business enterprises must be 

provided to the Loan Recipient.  In addition, copies of the Prime Contractor’s Notice Letter for EPA Form 6100-2, EPA 

Form 6100-3 (to be co-completed by the Prime Contractor and each DBE subcontractor), and EPA Form 6100-4 must also 

be provided to the Loan Recipient prior to tentative loan award.  The Prime Contractor must provide EPA Form 6100-2 to 

each DBE utilized on the contract. 

If no DBE participation was obtained by the apparent successful Bidder, it remains the responsibility of the Prime 

Contractor to provide documentation to the Loan Recipient, prior to contract award, that a good faith effort was made to 

obtain DBE participation.  Copies of the certified letters sent to a minimum of 10 qualified DBE potential subcontractors, 

supplies vendors, service providers, and/or equipment vendors and the corresponding return mail receipts are the only 

documentation of a good-faith effort that will be acceptable to the Loan Recipient.   

Failure to provide the required certified letters, return receipts, State or Federal agency DBE certification list(s), Prime 

Contractor’s Notice Letter for EPA Form 6100-2, EPA Form 6100-3, and EPA Form 6100-4 to the Loan Recipient may 

delay the contract award until the required documentation has been provided to and accepted by the Loan Recipient. 

http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx
http://www.epa.gov/osdbu/


STATE REVOLVING FUND LOAN PROGRAM 

Contractor Receipt Letter – Form 6100-2 

(Please Insert on Contractor Letterhead) 

(Date) 

Dr. Bagher Sami, Manager 

Administrative and Financial Sections 

State Revolving Fund Loan Program 

William R. Snodgrass Tennessee Tower 

312 Rosa L. Parks Avenue, 12
th

 Floor 

Nashville, TN  37243 

RE: Receipt and Distribution of EPA Form 6100-2 

Disadvantaged Business Enterprise (DBE) Participation 

(City/County/UD/Authority) (??? County), Tennessee 

Loan No. SRF/CWA/CGA/DWF/DWA/DGA 20??-??? 

(Contract Name and/or Number) 

Dear Dr. Sami: 

This letter is to inform you the EPA Form 6100-2 was received from the 

(City/County/UD/Authority) and was then given to all DBE Subcontractors as required 

who are going to provide either construction, services, supplies, or equipment for this 

project. 

If you have any questions concerning this notification, please contact us at (Phone No.,  

e-mail, etc.). 

Sincerely, 

(Contractors Authorized Representative) 

(Title) 

cc: (Consulting Engineer for the contract) 

(City/County/UD/Authority’s Authorized Representative) 

 



 

EPA FORM 6100-2 (DBE Subcontractor Participation Form) 

 
 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

 

Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Participation Form 

 

An EPA Financial Assistance Agreement Recipient must require its prime contractors to provide this form to its 

DBE subcontractors. This form gives a DBE1 subcontractor2 the opportunity to describe work received and/or 

report any concerns regarding the EPA-funded project (e.g., in areas such as termination by prime contractor, late 

payments, etc.).  The DBE subcontractor can, as an option, complete and submit this form to the EPA DBE 

Coordinator at any time during the project period of performance. 

 

Subcontractor Name 
 

Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 
 

Address 
 
Telephone No. 
 

Email Address 

Prime Contractor Name Issuing/Funding Entity: 

 

Contract 
Item 

Number 

Description of  Work Received from the Prime Contractor  Involving 
Construction,  Services , Equipment or Supplies 

Amount Received 
by Prime 

Contractor 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 

 

 

 

1 
A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 

described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202.  
 
2 

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide 

services pursuant to an EPA award of financial assistance. 

 



 

EPA FORM 6100-2 (DBE Subcontractor Participation Form) 

 
 

 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

      Approval Expires: 8/31/2015 

 

Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Participation Form 

 

 

Please use the space below to report any concerns regarding the above EPA-funded project: 

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________ 

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________ 

____________________________________________________________________________________________________________________________________ 

 

 
 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours 

per response. Send comments on the Agency's need for this information, the accuracy of the provided burden 

estimates, and any suggested methods for minimizing respondent burden, including through the use of automated 

collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 

Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send 

the completed form to this address. 

Subcontractor Signature Print Name 
  

Title Date 
  



 

EPA FORM 6100-3 (DBE Subcontractor Performance Form) 

 
 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

 

Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Performance Form 

 

This form is intended to capture the DBE1 subcontractor’s2 description of work to be performed and the price of 

the work submitted to the prime contractor.  An EPA Financial Assistance Agreement Recipient must require its 

prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime 

contractors bid or proposal package.  

 

Subcontractor Name 
 

Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 
 

Address 
 
Telephone No. 
 

Email Address 

Prime Contractor Name Issuing/Funding Entity: 

 

 

Contract Item Number Description of  Work Submitted to the Prime Contractor  
Involving Construction,  Services , Equipment or Supplies 

Price of Work 
Submitted to the 
Prime Contractor 

 
 
 
 
 
 
 
 
 
 

 
 
 

 

DBE Certified By: ____ DOT              ____ SBA      

____ Other: _________________________________________        

Meets/ exceeds EPA certification standards?   

____ YES   ____ NO  ____ Unknown 

 
 
1 

A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 

described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202.  
 
2 

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services 

pursuant to an EPA award of financial assistance. 

 
 



 

EPA FORM 6100-3 (DBE Subcontractor Performance Form) 

 
 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

 

Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Performance Form 

 
 
I certify under penalty of perjury that the forgoing statements are true and correct.  Signing this form does not 
signify a commitment to utilize the subcontractors above.  I am aware of that  in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).   
 

Prime Contractor Signature Print Name 
  

Title Date 
  

 
 
 
Subcontractor Signature Print Name 

  

Title Date 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours 

per response. Send comments on the Agency's need for this information, the accuracy of the provided burden 

estimates, and any suggested methods for minimizing respondent burden, including through the use of automated 

collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 

Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send 

the completed form to this address. 



EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 

 
 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Utilization Form 

 

This form is intended to capture the prime contractor’s actual and/or anticipated use of identified certified DBE1 

subcontractors2 and the estimated dollar amount of each subcontract.  An EPA Financial Assistance Agreement 

Recipient must require its prime contractors to complete this form and include it in the bid or proposal package.  

Prime contractors should also maintain a copy of this form on file. 

 

Prime Contractor Name 
 

Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 
 

Address 
 
Telephone No. 
 

Email Address 

Issuing/Funding Entity: 

 

I have identified potential DBE 
certified subcontractors 

___ YES ___ NO 

If yes, please complete the table below. If no, please explain: 
 
 
 

Subcontractor Name/ 
Company Name 

 
 

Company Address/ Phone/ Email 
 

Est. Dollar 
Amt 

Currently 
DBE 

Certified? 

 
 
 
 

 
 
 

  

    

    

 
1 

A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 

described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202.   
 
2 

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide 

services pursuant to an EPA award of financial assistance. 

Continue on back if needed 



EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 

 
 

 

 
OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

 

Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Utilization Form 

 
 
 
 
I certify under penalty of perjury that the forgoing statements are true and correct.  Signing this form does not 
signify a commitment to utilize the subcontractors above.  I am aware of that  in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).   
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours 

per response. Send comments on the Agency's need for this information, the accuracy of the provided burden 

estimates, and any suggested methods for minimizing respondent burden, including through the use of automated 

collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 

Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send 

the completed form to this address. 

Prime Contractor Signature Print Name 
  

Title Date 
  



TENNESSEE DEPARTMENT OF TRANSPORTATION (TDOT) 

Certified Disadvantaged Business Enterprises (DBE) List 

Below is the link to the Tennessee Department of Transportation (TDOT) Web Page for the 

Certified DBE List. This certified list is periodically updated by TDOT.  

 

Here is the link: http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx 

 

http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx


   

      

EMPLOYEE RIGHTS

UNDER THE DAVIS-BACON ACT


fOR LABORERS AND MECHANICS

EMPLOYED ON fEDERAL OR fEDERALLY

ASSISTED CONSTRUCTION PROjECTS


THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION


PREVAILING 
WAGES 

OVERTIME 

ENFORCEMENT 

APPRENTICES 

PROPER PAY 

You must be paid not less than the wage rate listed in the Davis-Bacon 
Wage Decision posted with this Notice for the work you perform. 

You must be paid not less than one and one-half times your basic 
rate of pay for all hours worked over 40 in a work week. There are few 
exceptions. 

Contract payments can be withheld to ensure workers receive wages 
and overtime pay due, and liquidated damages may apply if overtime 
pay requirements are not met. Davis-Bacon contract clauses allow 
contract termination and debarment of contractors from future federal 
contracts for up to three years. A contractor who falsifies certified 
payroll records or induces wage kickbacks may be subject to civil or 
criminal prosecution, fines and/or imprisonment. 

Apprentice rates apply only to apprentices properly registered under 
approved Federal or State apprenticeship programs. 

If you do not receive proper pay, or require further information on the 
applicable wages, contact the Contracting Officer listed below: 

or contact the U.S. Department of Labor’s Wage and Hour Division.  


1-866-4-USWAGE 
(1-866-487-9243) TTY: 1-877-889-5627 

WWW.WAGEHOUR.DOL.GOV 
U.S. Department of Labor Employment Standards Administration  Wage and Hour Division 

WH 1321(Revised April 2009) 

	 		 For additional information: 



1-866-4-USWAGE
(1-866-487-9243)     TTY: 1-877-889-5627

WWW.WAGEHOUR.DOL.GOV
U.S. Department of Labor     Employment Standards Administration     Wage and Hour Division

WH 1321 SPA (Revised April 2009)

	 		 Para obtener información adicional:

BAJO LA LEY DAVIS-BACON

	 	 				

	 	 	
			

	 				

	 	

	 	 	 	

PARA OBREROS Y MECÁNICOS EMPLEADOS  
EN PROYECTOS DE CONSTRUCCIÓN 

FEDERAL O CON ASISTENCIA FEDERAL

DERECHOS DEL 
EMPLEADO

No	se	le	puede	pagar	menos	de	la	tasa	de	pago	indicada	en	la	Decisión	de	Salarios	
Davis-Bacon	fijada	con	este	Aviso	para	el	trabajo	que	Ud.	desempeña.

Se	le	ha	de	pagar	no	menos	de	tiempo	y	medio	de	su	tasa	básica	de	pago	por	
todas	las	horas	trabajadas	en	exceso	de	40	en	una	semana	laboral.		Existen	pocas	
excepciones.
	
Se	pueden	retener	pagos	por	contratos	para	asegurarse	que	los	obreros	reciban	los	
salarios	y	el	pago	de	sobretiempo	debidos,	y	se	podría	aplicar	daños	y	perjuicios	
si	no	se	cumple	con	las	exigencias	del	pago	de	sobretiempo.		Las	cláusulas	
contractuales	de	Davis-Bacon	permiten	la	terminación	y	exclusión	de	contratistas	
para	efectuar	futuros	contratos	federales	hasta	tres	años.		El	contratista	que	
falsifique	los	registros	certificados	de	las	nóminas	de	pago	o	induzca	devoluciones	
de	salarios	puede	ser	sujeto	a	procesamiento	civil	o	criminal,	multas	y/o	
encarcelamiento.

Las	tasas	de	aprendices	sólo	se	aplican	a	aprendices	correctamente	inscritos	bajo	
programas	federales	o	estatales	aprobados.

Si	Ud.	no	recibe	el	pago	apropiado,	o	precisa	de	información	adicional	sobre	los	
salarios	aplicables,	póngase	en	contacto	con	el	Contratista	Oficial	que	aparece	
abajo:

o	póngase	en	contacto	con	la	Sección	de	Horas	y	Sueldos	del	Departamento	de	
Trabajo	de	EEUU.

SalarioS
PrevalecienteS	
			
SobretiemPo	

cumPlimiento	

aPrendiceS	

Pago	
aProPiado

LA SECCIÓN DE HORAS Y SUELDOS DEL DEPARTAMENTO DE TRABAJO DE EEUU



Project Wage Rate Sheet U.S. Department of Housing and Urban Development 
Office of Labor Relations 

 

 

form HUD-4720 
 (03/2004)  

 

PROJECT NAME: 

      
WAGE DECISION NUMBER/MODIFICATION NUMBER: 

      
PROJECT NUMBER: 

      
PROJECT COUNTY: 

      
 
WORK CLASSIFICATION 

BASIC HOURLY 

RATE (BHR) 
FRINGE 

BENEFITS 
TOTAL HOURLY 

WAGE RATE 
LABORERS 
FRINGE BENEFITS: 

 
$       

 
Bricklayers 

 
      

 
      

 
$      

GROUP # 
 

BHR 
 

TOTAL WAGE 
 

 
Carpenters 

 
      

 
      

 
$      

 
      

 
      

 
$      

 
Cement Masons 

 
      

 
      

 
$      

 
      

 
      

 
$      

 
Drywall Hangers 

 
      

 
      

 
$      

 
      

 
      

 
$      

 
Electricians 

 
      

 
      

 
$      

 
      

 
      

 
$      

 
Iron Workers 

 
      

 
      

 
$      

 
      

 
      

 
$      

 
Painters 

 
      

 
      

 
$      

OPERATORS  
FRINGE BENEFITS: 

 
$      

 
Plumbers 

 
      

 
      

 
$      

GROUP # BHR TOTAL WAGE 

 
Roofers 

 
      

 
      

 
$      

 
      

 
      

 
$      

 
Sheet Metal Workers 

 
      

 
      

 
$      

 
      

 
      

 
$      

 
Soft Floor Layers 

 
      

 
      

 
$      

 
      

 
      

 
$      

 
Tapers 

 
      

 
      

 
$      

 
      

 
      

 
$      

 
Tile Setters 

 
      

 
      

 
$      

TRUCK DRIVERS 
FRINGE BENEFITS: 

 
$      

 
OTHER CLASSIFICATIONS 

 GROUP # BHR TOTAL WAGE 

 
      

 
      

 
      

 
$      

 
      

 
      

 
$      

 
      

 
      

 
      

 
$      

 
      

 
      

 
$      

 
      

 
      

 
      

 
$      

 
      

 
      

 
$      

 
ADDITIONAL CLASSIFICATIONS (HUD Form 4230-A) 
 
 
WORK CLASSIFICATION 

 
BASIC HOURLY 

RATE 

 
FRINGE 

BENEFITS 

 
TOTAL HOURLY 

WAGE RATE 

DATE OF HUD  
SUBMISSION TO 

DOL 

 
DATE OF DOL 

APPROVAL 
 
      

 
      

 
      

 
$      

 
      

 
      

 
      

 
      

 
      

 
$      

 
      

 
      

 
      

 
      

 
      

 
$      

 
      

 
      

 
      

 
      

 
      

 
$      

 
      

 
      



>

General Decision Number: TN150135 01/02/2015  TN135

Superseded General Decision Number: TN20140135

State: Tennessee

Construction Type: Heavy
Including Water and Sewer Line Construction

County: Shelby County in Tennessee.

HEAVY CONSTRUCTION PROJECTS (including sewer/water
construction).

Note: Executive Order (EO) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any classification
listed on this wage determination at least $10.10 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on the contract. The
EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
0             01/02/2015

ELEC0474-015 01/07/2013

Rates          Fringes

ELECTRICIAN......................$ 24.30            11.46
----------------------------------------------------------------
* ENGI0369-012 05/01/2013

Rates          Fringes

Operating Engineers:  
Bulldozer, Crane, and 
Forklift....................$ 24.47            10.85

----------------------------------------------------------------
LABO0386-001 05/01/2013

Rates          Fringes

LABORER: Common or General.......$ 15.60             5.35
----------------------------------------------------------------
SUTN2009-133 12/02/2009

Rates          Fringes

LABORER:  Flagger................$  8.73             0.00

LABORER:  Pipelayer..............$ 11.68             0.00

OPERATOR:    
Backhoe/Excavator/Trackhoe.......$ 16.82             0.00

OPERATOR:  Loader................$ 13.50             0.00

Page 1 of 4
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TRUCK DRIVER:  Dump Truck........$ 10.76             0.00
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.
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Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on

a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
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3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

END OF GENERAL DECISION
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STATE REVOLVING FUND LOAN PROGRAM 

Bidder’s Requirements 

Davis-Bacon Act Wage Determination 

The Loan Recipient must ensure the bidder is in compliance with the Davis-Bacon Act as 

outlined below.  Additionally, ten (10) days prior to the scheduled bid opening date, the 

wage rates need to be checked to ensure they have not changed. 

The Davis-Bacon Act as amended, requires that each contract over $2,000 to which the United 

States or the District of Columbia is a party for the construction, alteration, or repair of public 

buildings or public works shall contain a clause setting forth the minimum wages to be paid to 

various classes of laborers and mechanics employed under the contract. Under the provisions of 

the Act, contractors or their subcontractors are to pay workers employed directly upon the site of 

the work no less than the locally prevailing wages and fringe benefits paid on projects of a 

similar character. The Davis-Bacon Act directs the Secretary of Labor to determine such local 

prevailing wage rates. 

The wage determination (including any additional classifications and wage rates conformed) 

and a Davis-Bacon poster (WH-1321) must be posted on the work site at all times by the 

contractor and its subcontractors in a prominent and accessible place where it can be easily seen.  

The WH-1321 poster may be obtained at no charge from offices of the Wage and Hour 

Division. 

With each pay estimate submitted, the contractors must submit a certification stating that 

workers have been paid the current prevailing wage rates for each classification according to the 

Davis-Bacon wage rate schedule currently in effect for this project. 

Wage Determinations 

A "wage determination" is the listing of wage rates and fringe benefit rates for each classification 

of laborers and mechanics which the Administrator of the Wage and Hour Division of the U.S. 

Department of Labor has determined to be prevailing in a given area for a particular type of 

construction (e.g., building, heavy, highway, or residential). 

Extensions of Wage Determinations 

When a general wage determination has not been awarded within 90 days after bid opening, the 

head of the contracting/assisting agency may request an extension of the 90 day period from the 

Wage and Hour Administrator. When, due to unavoidable circumstances, a project wage 

determination expires before award but after bid opening, the head of the contracting/assisting 

agency may request an extension of the expiration date of the project wage determination in the 

bid specifications instead of issuing a new wage determination. 

Extension requests should be supported by a written finding including a brief statement of the 

factual support, that extension of the expiration date of the determination is necessary and proper 

in the public interest to prevent injustice or undue hardship or to avoid serious impairment in the 

conduct of Government business. 

The Administrator of the Wage and Hour Division of the U.S. Department of Labor will either 

grant or deny the request for an extension after consideration of all the circumstances, including 

an examination to determine if the previously issued rates remain prevailing. If a request for the 

extension of a project wage determination is denied, a new wage determination will be issued to 

replace an expired project wage determination. 

Additional information concerning the Davis-Bacon Act and current wage rate determinations 

can be obtained at the following sites: www.gpo.gov/davisbacon/referencemat.html and 

www.wdol.gov/ . 

 

http://www.gpo.gov/davisbacon/referencemat.html
http://www.wdol.gov/
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Wage Rate Requirements Under FY 2010 Appropriations  

3. Contract and Subcontract provisions.  

(a) The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess 

of $2,000 which is entered into for the actual construction, alteration and/or repair, including 

painting and decorating, of a treatment work under the CWSRF or a construction project under 

the DWSRF financed in whole or in part from Federal funds or in accordance with guarantees of 

a Federal agency or financed from funds obtained by pledge of any contract of a Federal agency 

to make a loan, grant or annual contribution (except where a different meaning is expressly 

indicated), and which is subject to the labor standards provisions of any of the acts listed in § 5.1 

or the FY 2010 appropriation , the following clauses:  

(1) Minimum wages.  

(i) All laborers and mechanics employed or working upon the site of the work will be paid 

unconditionally and not less often than once a week, and without subsequent deduction or rebate 

on any account (except such payroll deductions as are permitted by regulations issued by the 

Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona 

fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not 

less than those contained in the wage determination of the Secretary of Labor which is attached 

hereto and made a part hereof, regardless of any contractual relationship which may be alleged to 

exist between the contractor and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 

1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 

such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, 

regular contributions made or costs incurred for more than a weekly period (but not less often 

than quarterly) under plans, funds, or programs which cover the particular weekly period, are 

deemed to be constructively made or incurred during such weekly period. Such laborers and 

mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination 

for the classification of work actually performed, without regard to skill, except as provided in § 

5.5(a)(4). Laborers or mechanics performing work in more than one classification may be 

compensated at the rate specified for each classification for the time actually worked therein: 

Provided, That the employer's payroll records accurately set forth the time spent in each 

classification in which work is performed. The wage determination (including any additional 

classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis-

Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 

the site of the work in a prominent and accessible place where it can be easily seen by the 

workers.  

Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site, 

www.dol.gov.  

(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or 

mechanics, including helpers, which is not listed in the wage determination and which is to be 

employed under the contract shall be classified in conformance with the wage determination. The 

State award official shall approve a request for an additional classification and wage rate and 

fringe benefits therefore only when the following criteria have been met:  

(1) The work to be performed by the classification requested is not performed by a classification 

in the wage determination; and  

(2) The classification is utilized in the area by the construction industry; and  

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 

relationship to the wage rates contained in the wage determination.  
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(B) If the contractor and the laborers and mechanics to be employed in the classification (if 

known), or their representatives, and the subrecipient(s) agree on the classification and wage rate 

(including the amount designated for fringe benefits where appropriate), documentation of the 

action taken and the request, including the local wage determination shall be sent by the 

subrecipient (s) to the State award official. The State award official will transmit the request, to 

the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. 

Department of Labor, Washington, DC 20210 and to the EPA DB Regional Coordinator 

concurrently. The Administrator, or an authorized representative, will approve, modify, or 

disapprove every additional classification request within 30 days of receipt and so advise the 

State award official or will notify the State award official within the 30-day period that 

additional time is necessary.  

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or 

their representatives, and the subrecipient(s) do not agree on the proposed classification and 

wage rate (including the amount designated for fringe benefits, where appropriate), the award 

official shall refer the request and the local wage determination, including the views of all 

interested parties and the recommendation of the State award official, to the Administrator for 

determination. The request shall be sent to the EPA DB Regional Coordinator concurrently. The 

Administrator, or an authorized representative, will issue a determination within 30 days of 

receipt of the request and so advise the contracting officer or will notify the contracting officer 

within the 30-day period that additional time is necessary.  

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 

paragraphs (a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the 

classification under this contract from the first day on which work is performed in the 

classification.  

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 

mechanics includes a fringe benefit which is not expressed as an hourly rate, the  

contractor shall either pay the benefit as stated in the wage determination or shall pay another 

bona fide fringe benefit or an hourly cash equivalent thereof.  

(iv) If the contractor does not make payments to a trustee or other third person, the contractor 

may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 

anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 

Secretary of Labor has found, upon the written request of the contractor, that the applicable 

standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the 

contractor to set aside in a separate account assets for the meeting of obligations under the plan 

or program.  

(2) Withholding. The subrecipient(s), shall upon written request of the EPA Award Official or an 

authorized representative of the Department of Labor, withhold or cause to be withheld from the 

contractor under this contract or any other Federal contract with the same prime contractor, or 

any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, 

which is held by the same prime contractor, so much of the accrued payments or advances as 

may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 

helpers, employed by the contractor or any subcontractor the full amount of wages required by 

the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, 

trainee, or helper, employed or working on the site of the work, all or part of the wages required 

by the contract, the (Agency) may, after written notice to the contractor, sponsor, applicant, or 

owner, take such action as may be necessary to cause the suspension of any further payment, 

advance, or guarantee of funds until such violations have ceased.  

(3) Payrolls and basic records.  
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(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the 

course of the work and preserved for a period of three years thereafter for all laborers and 

mechanics working at the site of the work. Such records shall contain the name, address, and 

social security number of each such worker, his or her correct classification, hourly rates of 

wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 

cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), 

daily and weekly number of hours worked, deductions made and actual wages paid. Whenever 

the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 

mechanic include the amount of any costs reasonably anticipated in providing benefits under a 

plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall 

maintain records which show that the commitment to provide such benefits is enforceable, that 

the plan or program is financially responsible, and that the plan or program has been 

communicated in writing to the laborers or mechanics affected, and records which show the costs 

anticipated or the actual cost incurred in providing such benefits. Contractors employing 

apprentices or trainees under approved programs shall maintain written evidence of the 

registration of apprenticeship programs and certification of trainee programs, the registration of 

the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.  

(ii)(A) The contractor shall submit weekly, for each week in which any contract work is 

performed, a copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant 

or loan from the State capitalization grant recipient. Such documentation shall be available on 

request of the State recipient or EPA. As to each payroll copy received, the subrecipient shall 

provide written confirmation in a form satisfactory to the State indicating whether or not the 

project is in compliance with the requirements of 29 CFR 5.5(a)(1) based on the most recent 

payroll copies for the specified week. The payrolls shall set out accurately and completely all of 

the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social 

security numbers and home addresses shall not be included on the weekly payrolls. Instead the 

payrolls shall only need to include an individually identifying number for each employee (e.g., 

the last four digits of the employee's social security number). The required weekly payroll 

information may be submitted in any form desired. Optional Form WH-347 is available for this 

purpose from the Wage and Hour Division Web site at 

http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 

responsible for the submission of copies of payrolls by all subcontractors. Contractors and 

subcontractors shall maintain the full social security number and current address of each covered 

worker, and shall provide them upon request to the subrecipient(s) for transmission to the State 

or EPA if requested by EPA , the State, the contractor, or the Wage and Hour Division of the 

Department of Labor for purposes of an investigation or audit of compliance with prevailing 

wage requirements. It is not a violation of this section for a prime contractor to require a 

subcontractor to provide addresses and social security numbers to the prime contractor for its 

own records, without weekly submission to the subrecipient(s).  

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 

contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 

employed under the contract and shall certify the following:  

(1) That the payroll for the payroll period contains the information required to be provided under 

§ 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained 

under § 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and 

complete;  

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 

the contract during the payroll period has been paid the full weekly wages earned, without 

rebate, either directly or indirectly, and that no deductions have been made either directly or 
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indirectly from the full wages earned, other than permissible deductions as set forth in 

Regulations, 29 CFR part 3;  

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and 

fringe benefits or cash equivalents for the classification of work performed, as specified in the 

applicable wage determination incorporated into the contract.  

(C) The weekly submission of a properly executed certification set forth on the reverse side of 

Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of 

Compliance” required by paragraph (a)(3)(ii)(B) of this section.  

(D) The falsification of any of the above certifications may subject the contractor or 

subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of 

title 31 of the United States Code.  

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of 

this section available for inspection, copying, or transcription by authorized representatives of 

the State, EPA or the Department of Labor, and shall permit such representatives to interview 

employees during working hours on the job. If the contractor or subcontractor fails to submit the 

required records or to make them available, the Federal agency or State may, after written notice 

to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the 

suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to 

submit the required records upon request or to make such records available may be grounds for 

debarment action pursuant to 29 CFR 5.12.  

(4) Apprentices and trainees--  

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the 

work they performed when they are employed pursuant to and individually registered in a bona 

fide apprenticeship program registered with the U.S. Department of Labor, Employment and 

Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or 

with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his 

or her first 90 days of probationary employment as an apprentice in such an apprenticeship 

program, who is not individually registered in the program, but who has been certified by the 

Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship 

Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 

allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be 

greater than the ratio permitted to the contractor as to the entire work force under the registered 

program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or 

otherwise employed as stated above, shall be paid not less than the applicable wage rate on the 

wage determination for the classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the registered program 

shall be paid not less than the applicable wage rate on the wage determination for the work 

actually performed. Where a contractor is performing construction on a project in a locality other 

than that in which its program is registered, the ratios and wage rates (expressed in percentages 

of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered 

program shall be observed. Every apprentice must be paid at not less than the rate specified in 

the registered program for the apprentice's level of progress, expressed as a percentage of the 

journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid 

fringe benefits in accordance with the provisions of the apprenticeship program. If the  

apprenticeship program does not specify fringe benefits, apprentices must be paid the full 

amount of fringe benefits listed on the wage determination for the applicable classification. If the 

Administrator determines that a different practice prevails for the applicable apprentice 

classification, fringes shall be paid in accordance with that determination. In the event the Office 

of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency 
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recognized by the Office, withdraws approval of an apprenticeship program, the contractor will 

no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 

work performed until an acceptable program is approved.  

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 

than the predetermined rate for the work performed unless they are employed pursuant to and 

individually registered in a program which has received prior approval, evidenced by formal 

certification by the U.S. Department of Labor, Employment and Training Administration. The 

ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 

approved by the Employment and Training Administration. Every trainee must be paid at not 

less than the rate specified in the approved program for the trainee's level of progress, expressed 

as a percentage of the journeyman hourly rate specified in the applicable wage determination. 

Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If 

the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 

fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 

Division determines that there is an apprenticeship program associated with the corresponding 

journeyman wage rate on the wage determination which provides for less than full fringe benefits 

for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and 

participating in a training plan approved by the Employment and Training Administration shall 

be paid not less than the applicable wage rate on the wage determination for the classification of 

work actually performed. In addition, any trainee performing work on the job site in excess of 

the ratio permitted under the registered program shall be paid not less than the applicable wage 

rate on the wage determination for the work actually performed. In the event the Employment 

and Training Administration withdraws approval of a training program, the contractor will no 

longer be permitted to utilize trainees at less than the applicable predetermined rate for the work 

performed until an acceptable program is approved.  

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen 

under this part shall be in conformity with the equal employment opportunity requirements of 

Executive Order 11246, as amended, and 29 CFR part 30.  

(5) Compliance with Copeland Act requirements. The contractor shall comply with the 

requirements of 29 CFR part 3, which are incorporated by reference in this contract.  

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses 

contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines may 

by appropriate, and also a clause requiring the subcontractors to include these clauses in any 

lower tier subcontracts. The prime contractor shall be responsible for  

the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 

29 CFR 5.5.  

(7) Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be 

grounds for termination of the contract, and for debarment as a contractor and a subcontractor as 

provided in 29 CFR 5.12.  

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations 

of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein 

incorporated by reference in this contract.  

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of 

this contract shall not be subject to the general disputes clause of this contract. Such disputes 

shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 

CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the 

contractor (or any of its subcontractors) and Subrecipient(s), State, EPA, the U.S. Department of 

Labor, or the employees or their representatives.  
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(10) Certification of eligibility.  

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 

person or firm who has an interest in the contractor's firm is a person or firm ineligible to be 

awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 

5.12(a)(1).  

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 

Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 

1001.  

4. Contract Provision for Contracts in Excess of $100,000.  

(a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following 

clauses set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an 

amount in excess of $100,000 and subject to the overtime provisions of the Contract Work Hours 

and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 

Item 3, above or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics 

include watchmen and guards.  

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the 

contract work which may require or involve the employment of laborers or mechanics shall 

require or permit any such laborer or mechanic in any workweek in which he or she is employed 

on such work to work in excess of forty hours in such workweek unless such  

laborer or mechanic receives compensation at a rate not less than one and one-half times the 

basic rate of pay for all hours worked in excess of forty hours in such workweek.  

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 

clause set forth in paragraph (a)(1) of this section the contractor and any subcontractor 

responsible therefore shall be liable for the unpaid wages. In addition, such contractor and 

subcontractor shall be liable to the United States (in the case of work done under contract for the 

District of Columbia or a territory, to such District or to such territory), for liquidated damages. 

Such liquidated damages shall be computed with respect to each individual laborer or mechanic, 

including watchmen and guards, employed in violation of the clause set forth in paragraph (a)(1) 

of this section, in the sum of $10 for each calendar day on which such individual was required or 

permitted to work in excess of the standard workweek of forty hours without payment of the 

overtime wages required by the clause set forth in paragraph (a)(1) of this section.  

(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written 

request of the EPA Award Official or an authorized representative of the Department of Labor, 

shall withhold or cause to be withheld, from any moneys payable on account of work performed 

by the contractor or subcontractor under any such contract or any other Federal contract with the 

same prime contractor, or any other federally-assisted contract subject to the Contract Work 

Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may 

be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for 

unpaid wages and liquidated damages as provided in the clause set forth in paragraph (b)(2) of 

this section.  

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set 

forth in paragraph (a)(1) through (4) of this section and also a clause requiring the subcontractors 

to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible 

for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 

paragraphs (a)(1) through (4) of this section.  
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(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the 

Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 

CFR 5.1, the Subrecipient shall insert a clause requiring that the contractor or subcontractor shall 

maintain payrolls and basic payroll records during the course of the work and shall preserve 

them for a period of three years from the completion of the contract for all laborers and 

mechanics, including guards and watchmen, working on the contract. Such records shall contain 

the name and address of each such employee, social security number, correct classifications, 

hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and 

actual wages paid. Further, the Subrecipient shall insert in any such contract a clause providing 

hat the records to be maintained under this paragraph shall be made available by the contractor or 

subcontractor for inspection, copying, or transcription by authorized representatives of the (write 

the name of agency) and the Department of Labor, and the contractor or subcontractor will 

permit such representatives to interview employees during working hours on the job. 
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Loan Recipient’s Requirements 

Davis-Bacon Act Wage Determination 

The Loan Recipient must ensure the bidder is in compliance with the Davis-Bacon Act as 

outlined below.  Additionally, ten (10) days prior to the scheduled bid opening date, the 

wage rates need to be checked to ensure they have not changed. 

The Davis-Bacon Act as amended, requires that each contract over $2,000 to which the United 

States or the District of Columbia is a party for the construction, alteration, or repair of public 

buildings or public works shall contain a clause setting forth the minimum wages to be paid to 

various classes of laborers and mechanics employed under the contract. Under the provisions of 

the Act, contractors or their subcontractors are to pay workers employed directly upon the site of 

the work no less than the locally prevailing wages and fringe benefits paid on projects of a 

similar character. The Davis-Bacon Act directs the Secretary of Labor to determine such local 

prevailing wage rates. 

The specifications must incorporate a clause stating that the current Davis-Bacon wage rate is 

required (with the Davis-Bacon links and information). 

The Bid Advertisement must include a clause that the Davis-Bacon wage rates are a 

requirement.  (Refer to the ADVERTISEMENT FOR BIDS EXAMPLE – DBE, ARRA) 

If modifications to the existing wage rates occur ten (10) days prior to the Bid Opening Date, 

the Loan Recipient must incorporate the proper wage rates into the plans and specifications by 

Addendum.  All Bidders must be informed that this addendum must be incorporated into the 

plans and specifications that they have received. 

However, if these modifications occur less than ten (10) days prior to the Bid Opening Date, 

these modifications shall be effective unless the agency finds that there is not a reasonable time 

still available before the Bid Opening to notify bidders of the modifications.  (A report of this 

finding shall be inserted in the contract file.)   

The wage determination (including any additional classifications and wage rates conformed) 

and a Davis-Bacon poster (WH-1321) must be posted on the work site at all times by the 

contractor and its subcontractors in a prominent and accessible place where it can be easily seen.  

The WH-1321 poster may be obtained at no charge from offices of the Wage and Hour 

Division. 

With each pay estimate submitted, the contractors must certify that workers have been paid the 

current prevailing wage rates for each classification according to the Davis-Bacon wage rate 

schedule currently in effect for this project. 

The loan recipients must keep a file in which all documentation must be filed for the current 

classifications and wage rates (under the Davis-Bacon Act) for the construction of their projects.  

This file must be kept for three (3) years after the project is completed and will be subject to 

audit by the State of Tennessee and the Environmental Protection Agency (EPA). 

Wage Determinations 

A "wage determination" is the listing of wage rates and fringe benefit rates for each classification 

of laborers and mechanics which the Administrator of the Wage and Hour Division of the U.S. 

Department of Labor has determined to be prevailing in a given area for a particular type of 

construction (e.g., building, heavy, highway, or residential). 
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Extensions of Wage Determinations 

When a general wage determination has not been awarded within 90 days after bid opening, the 

head of the contracting/assisting agency may request an extension of the 90 day period from the 

Wage and Hour Administrator. When, due to unavoidable circumstances, a project wage 

determination expires before award but after bid opening, the head of the contracting/assisting 

agency may request an extension of the expiration date of the project wage determination in the 

bid specifications instead of issuing a new wage determination. 

Extension requests should be supported by a written finding including a brief statement of the 

factual support, that extension of the expiration date of the determination is necessary and proper 

in the public interest to prevent injustice or undue hardship or to avoid serious impairment in the 

conduct of Government business. 

The Administrator of the Wage and Hour Division of the U.S. Department of Labor will either 

grant or deny the request for an extension after consideration of all the circumstances, including 

an examination to determine if the previously issued rates remain prevailing. If a request for the 

extension of a project wage determination is denied, a new wage determination will be issued to 

replace an expired project wage determination. 

Additional information concerning the Davis-Bacon Act and current wage rate determinations 

can be obtained at the following sites: www.gpo.gov/davisbacon/referencemat.html and 

www.wdol.gov/ . 

Wage Rate Requirements Under FY 2010 Appropriations  

3. Contract and Subcontract provisions.  

(a) The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess 

of $2,000 which is entered into for the actual construction, alteration and/or repair, including 

painting and decorating, of a treatment work under the CWSRF or a construction project under 

the DWSRF financed in whole or in part from Federal funds or in accordance with guarantees of 

a Federal agency or financed from funds obtained by pledge of any contract of a Federal agency 

to make a loan, grant or annual contribution (except where a different meaning is expressly 

indicated), and which is subject to the labor standards provisions of any of the acts listed in § 5.1 

or the FY 2010 appropriation , the following clauses:  

(1) Minimum wages.  

(i) All laborers and mechanics employed or working upon the site of the work will be paid 

unconditionally and not less often than once a week, and without subsequent deduction or rebate 

on any account (except such payroll deductions as are permitted by regulations issued by the 

Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona 

fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not 

less than those contained in the wage determination of the Secretary of Labor which is attached 

hereto and made a part hereof, regardless of any contractual relationship which may be alleged to 

exist between the contractor and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 

1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 

such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, 

regular contributions made or costs incurred for more than a weekly period (but not less often 

than quarterly) under plans, funds, or programs which cover the particular weekly period, are 

deemed to be constructively made or incurred during such weekly period. Such laborers and 

mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination 

for the classification of work actually performed, without regard to skill, except as provided in § 

http://www.gpo.gov/davisbacon/referencemat.html
http://www.wdol.gov/
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5.5(a)(4). Laborers or mechanics performing work in more than one classification may be 

compensated at the rate specified for each classification for the time actually worked therein: 

Provided, That the employer's payroll records accurately set forth the time spent in each 

classification in which work is performed. The wage determination (including any additional 

classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis-

Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 

the site of the work in a prominent and accessible place where it can be easily seen by the 

workers.  

Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site, 

www.dol.gov.  

(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or 

mechanics, including helpers, which is not listed in the wage determination and which is to be 

employed under the contract shall be classified in conformance with the wage determination. The 

State award official shall approve a request for an additional classification and wage rate and 

fringe benefits therefore only when the following criteria have been met:  

(1) The work to be performed by the classification requested is not performed by a classification 

in the wage determination; and  

(2) The classification is utilized in the area by the construction industry; and  

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 

relationship to the wage rates contained in the wage determination.  

(B) If the contractor and the laborers and mechanics to be employed in the classification (if 

known), or their representatives, and the subrecipient(s) agree on the classification and wage rate 

(including the amount designated for fringe benefits where appropriate), documentation of the 

action taken and the request, including the local wage determination shall be sent by the 

subrecipient (s) to the State award official. The State award official will transmit the request, to 

the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. 

Department of Labor, Washington, DC 20210 and to the EPA DB Regional Coordinator 

concurrently. The Administrator, or an authorized representative, will approve, modify, or 

disapprove every additional classification request within 30 days of receipt and so advise the 

State award official or will notify the State award official within the 30-day period that 

additional time is necessary.  

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or 

their representatives, and the subrecipient(s) do not agree on the proposed classification and 

wage rate (including the amount designated for fringe benefits, where appropriate), the award 

official shall refer the request and the local wage determination, including the views of all 

interested parties and the recommendation of the State award official, to the Administrator for 

determination. The request shall be sent to the EPA DB Regional Coordinator concurrently. The 

Administrator, or an authorized representative, will issue a determination within 30 days of 

receipt of the request and so advise the contracting officer or will notify the contracting officer 

within the 30-day period that additional time is necessary.  

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 

paragraphs (a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the 

classification under this contract from the first day on which work is performed in the 

classification.  

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 

mechanics includes a fringe benefit which is not expressed as an hourly rate, the  
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contractor shall either pay the benefit as stated in the wage determination or shall pay another 

bona fide fringe benefit or an hourly cash equivalent thereof.  

(iv) If the contractor does not make payments to a trustee or other third person, the contractor 

may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 

anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 

Secretary of Labor has found, upon the written request of the contractor, that the applicable 

standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the 

contractor to set aside in a separate account assets for the meeting of obligations under the plan 

or program.  

(2) Withholding. The subrecipient(s), shall upon written request of the EPA Award Official or an 

authorized representative of the Department of Labor, withhold or cause to be withheld from the 

contractor under this contract or any other Federal contract with the same prime contractor, or 

any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, 

which is held by the same prime contractor, so much of the accrued payments or advances as 

may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 

helpers, employed by the contractor or any subcontractor the full amount of wages required by 

the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, 

trainee, or helper, employed or working on the site of the work, all or part of the wages required 

by the contract, the (Agency) may, after written notice to the contractor, sponsor, applicant, or 

owner, take such action as may be necessary to cause the suspension of any further payment, 

advance, or guarantee of funds until such violations have ceased.  

(3) Payrolls and basic records.  

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the 

course of the work and preserved for a period of three years thereafter for all laborers and 

mechanics working at the site of the work. Such records shall contain the name, address, and 

social security number of each such worker, his or her correct classification, hourly rates of 

wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 

cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), 

daily and weekly number of hours worked, deductions made and actual wages paid. Whenever 

the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 

mechanic include the amount of any costs reasonably anticipated in providing benefits under a 

plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall 

maintain records which show that the commitment to provide such benefits is enforceable, that 

the plan or program is financially responsible, and that the plan or program has been 

communicated in writing to the laborers or mechanics affected, and records which show the costs 

anticipated or the actual cost incurred in providing such benefits. Contractors employing 

apprentices or trainees under approved programs shall maintain written evidence of the 

registration of apprenticeship programs and certification of trainee programs, the registration of 

the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.  

(ii)(A) The contractor shall submit weekly, for each week in which any contract work is 

performed, a copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant 

or loan from the State capitalization grant recipient. Such documentation shall be available on 

request of the State recipient or EPA. As to each payroll copy received, the subrecipient shall 

provide written confirmation in a form satisfactory to the State indicating whether or not the 

project is in compliance with the requirements of 29 CFR 5.5(a)(1) based on the most recent 

payroll copies for the specified week. The payrolls shall set out accurately and completely all of 

the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social 

security numbers and home addresses shall not be included on the weekly payrolls. Instead the 

payrolls shall only need to include an individually identifying number for each employee (e.g., 
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the last four digits of the employee's social security number). The required weekly payroll 

information may be submitted in any form desired. Optional Form WH-347 is available for this 

purpose from the Wage and Hour Division Web site at 

http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 

responsible for the submission of copies of payrolls by all subcontractors. Contractors and 

subcontractors shall maintain the full social security number and current address of each covered 

worker, and shall provide them upon request to the subrecipient(s) for transmission to the State 

or EPA if requested by EPA , the State, the contractor, or the Wage and Hour Division of the 

Department of Labor for purposes of an investigation or audit of compliance with prevailing 

wage requirements. It is not a violation of this section for a prime contractor to require a 

subcontractor to provide addresses and social security numbers to the prime contractor for its 

own records, without weekly submission to the subrecipient(s).  

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 

contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 

employed under the contract and shall certify the following:  

(1) That the payroll for the payroll period contains the information required to be provided under 

§ 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained 

under § 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and 

complete;  

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 

the contract during the payroll period has been paid the full weekly wages earned, without 

rebate, either directly or indirectly, and that no deductions have been made either directly or 

indirectly from the full wages earned, other than permissible deductions as set forth in 

Regulations, 29 CFR part 3;  

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and 

fringe benefits or cash equivalents for the classification of work performed, as specified in the 

applicable wage determination incorporated into the contract.  

(C) The weekly submission of a properly executed certification set forth on the reverse side of 

Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of 

Compliance” required by paragraph (a)(3)(ii)(B) of this section.  

(D) The falsification of any of the above certifications may subject the contractor or 

subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of 

title 31 of the United States Code.  

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of 

this section available for inspection, copying, or transcription by authorized representatives of 

the State, EPA or the Department of Labor, and shall permit such representatives to interview 

employees during working hours on the job. If the contractor or subcontractor fails to submit the 

required records or to make them available, the Federal agency or State may, after written notice 

to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the 

suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to 

submit the required records upon request or to make such records available may be grounds for 

debarment action pursuant to 29 CFR 5.12.  

(4) Apprentices and trainees--  

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the 

work they performed when they are employed pursuant to and individually registered in a bona 

fide apprenticeship program registered with the U.S. Department of Labor, Employment and 

Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or 
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with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his 

or her first 90 days of probationary employment as an apprentice in such an apprenticeship 

program, who is not individually registered in the program, but who has been certified by the 

Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship 

Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 

allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be 

greater than the ratio permitted to the contractor as to the entire work force under the registered 

program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or 

otherwise employed as stated above, shall be paid not less than the applicable wage rate on the 

wage determination for the classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the registered program 

shall be paid not less than the applicable wage rate on the wage determination for the work 

actually performed. Where a contractor is performing construction on a project in a locality other 

than that in which its program is registered, the ratios and wage rates (expressed in percentages 

of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered 

program shall be observed. Every apprentice must be paid at not less than the rate specified in 

the registered program for the apprentice's level of progress, expressed as a percentage of the 

journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid 

fringe benefits in accordance with the provisions of the apprenticeship program. If the  

apprenticeship program does not specify fringe benefits, apprentices must be paid the full 

amount of fringe benefits listed on the wage determination for the applicable classification. If the 

Administrator determines that a different practice prevails for the applicable apprentice 

classification, fringes shall be paid in accordance with that determination. In the event the Office 

of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency 

recognized by the Office, withdraws approval of an apprenticeship program, the contractor will 

no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 

work performed until an acceptable program is approved.  

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 

than the predetermined rate for the work performed unless they are employed pursuant to and 

individually registered in a program which has received prior approval, evidenced by formal 

certification by the U.S. Department of Labor, Employment and Training Administration. The 

ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 

approved by the Employment and Training Administration. Every trainee must be paid at not 

less than the rate specified in the approved program for the trainee's level of progress, expressed 

as a percentage of the journeyman hourly rate specified in the applicable wage determination. 

Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If 

the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 

fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 

Division determines that there is an apprenticeship program associated with the corresponding 

journeyman wage rate on the wage determination which provides for less than full fringe benefits 

for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and 

participating in a training plan approved by the Employment and Training Administration shall 

be paid not less than the applicable wage rate on the wage determination for the classification of 

work actually performed. In addition, any trainee performing work on the job site in excess of 

the ratio permitted under the registered program shall be paid not less than the applicable wage 

rate on the wage determination for the work actually performed. In the event the Employment 

and Training Administration withdraws approval of a training program, the contractor will no 

longer be permitted to utilize trainees at less than the applicable predetermined rate for the work 

performed until an acceptable program is approved.  
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(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen 

under this part shall be in conformity with the equal employment opportunity requirements of 

Executive Order 11246, as amended, and 29 CFR part 30.  

(5) Compliance with Copeland Act requirements. The contractor shall comply with the 

requirements of 29 CFR part 3, which are incorporated by reference in this contract.  

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses 

contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines may 

by appropriate, and also a clause requiring the subcontractors to include these clauses in any 

lower tier subcontracts. The prime contractor shall be responsible for  

the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 

29 CFR 5.5.  

(7) Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be 

grounds for termination of the contract, and for debarment as a contractor and a subcontractor as 

provided in 29 CFR 5.12.  

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations 

of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein 

incorporated by reference in this contract.  

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of 

this contract shall not be subject to the general disputes clause of this contract. Such disputes 

shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 

CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the 

contractor (or any of its subcontractors) and Subrecipient(s), State, EPA, the U.S. Department of 

Labor, or the employees or their representatives.  

(10) Certification of eligibility.  

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 

person or firm who has an interest in the contractor's firm is a person or firm ineligible to be 

awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 

5.12(a)(1).  

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 

Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 

1001.  

4. Contract Provision for Contracts in Excess of $100,000.  

(a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following 

clauses set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an 

amount in excess of $100,000 and subject to the overtime provisions of the Contract Work Hours 

and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 

Item 3, above or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics 

include watchmen and guards.  

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the 

contract work which may require or involve the employment of laborers or mechanics shall 

require or permit any such laborer or mechanic in any workweek in which he or she is employed 

on such work to work in excess of forty hours in such workweek unless such  

laborer or mechanic receives compensation at a rate not less than one and one-half times the 

basic rate of pay for all hours worked in excess of forty hours in such workweek.  
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(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 

clause set forth in paragraph (a)(1) of this section the contractor and any subcontractor 

responsible therefore shall be liable for the unpaid wages. In addition, such contractor and 

subcontractor shall be liable to the United States (in the case of work done under contract for the 

District of Columbia or a territory, to such District or to such territory), for liquidated damages. 

Such liquidated damages shall be computed with respect to each individual laborer or mechanic, 

including watchmen and guards, employed in violation of the clause set forth in paragraph (a)(1) 

of this section, in the sum of $10 for each calendar day on which such individual was required or 

permitted to work in excess of the standard workweek of forty hours without payment of the 

overtime wages required by the clause set forth in paragraph (a)(1) of this section.  

(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written 

request of the EPA Award Official or an authorized representative of the Department of Labor, 

shall withhold or cause to be withheld, from any moneys payable on account of work performed 

by the contractor or subcontractor under any such contract or any other Federal contract with the 

same prime contractor, or any other federally-assisted contract subject to the Contract Work 

Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may 

be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for 

unpaid wages and liquidated damages as provided in the clause set forth in paragraph (b)(2) of 

this section.  

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set 

forth in paragraph (a)(1) through (4) of this section and also a clause requiring the subcontractors 

to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible 

for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 

paragraphs (a)(1) through (4) of this section.  

(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the 

Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 

CFR 5.1, the Subrecipient shall insert a clause requiring that the contractor or subcontractor shall 

maintain payrolls and basic payroll records during the course of the work and shall preserve 

them for a period of three years from the completion of the contract for all laborers and 

mechanics, including guards and watchmen, working on the contract. Such records shall contain 

the name and address of each such employee, social security number, correct classifications, 

hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and 

actual wages paid. Further, the Subrecipient shall insert in any such contract a clause providing 

hat the records to be maintained under this paragraph shall be made available by the contractor or 

subcontractor for inspection, copying, or transcription by authorized representatives of the (write 

the name of agency) and the Department of Labor, and the contractor or subcontractor will 

permit such representatives to interview employees during working hours on the job. 



STATE REVOLVING FUND LOAN PROGRAM 

Loan Recipient’s and Contractor’s Guidance 

FY2010 and After 

Tracking and Reporting 

For tracking and reporting purposes, the Loan Recipient is responsible for the following: 

 Ensuring that the Contractor is in compliance with the Davis Bacon provisions of ARRA 

 The loan recipients must keep a file in which all documentation must be stored for the 

current classifications and wage rates (under the Davis-Bacon Act) for the construction of 

their projects.  This file must be kept for three (3) years after the project is completed and 

will be subject to audit by the State of Tennessee and the Environmental Protection 

Agency (EPA). 

 Any additional tracking and reporting requirements from EPA 

For tracking and reporting purposes, the Contractor is responsible for the following: 

 Achieving and maintaining compliance with the Davis Bacon provisions of ARRA 

 Submitting with each pay estimate a certification stating that workers have been paid the 

current prevailing wage rates for each classification according to the Davis-Bacon wage 

rate schedule currently in effect for this project  

 Any additional tracking and reporting requirements from EPA 

Please contact Dr. Bagher Sami, Administrative Section Manager for the SRF Loan 

Program, at 615-532-0501 or bagher.sami@tn.gov to obtain details. 
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TENNESSEE DEPARTMENT OF ENVIRONMENT AND CONSERVATION 

Division of Water Resources 

William R. Snodgrass Tennessee Tower, 312 Rosa L. Parks Avenue, 11th Floor, Nashville, Tennessee 37243 

1-888-891-8332 (TDEC) 

Notice of Intent (NOI) for General NPDES Permit for Stormwater Discharges from Construction Activities (TNR100000) 

 

 

Site or Project Name:       
Existing NPDES Tracking 

Number: TNR 
      

Street Address or 

Location: 
       

Start date:       

Estimated end date:       

Site Activity 

Description: 
       

Latitude (dd.dddd):       

Longitude (dd.dddd):       

County(ies):       
MS4 

Jurisdiction:   
      

Acres Disturbed:       

Total Acres:       

Does a topographic map show dotted or solid blue lines  and/or wetlands  on or adjacent to the construction site? 

If wetlands are located on-site and may be impacted, attach wetlands delineation report. 

If an Aquatic Resource Alteration Permit has been obtained for this site, what is the permit number?  ARAP permit No.:       

Receiving waters:       

Attach the SWPPP with the NOI    SWPPP Attached 
Attach a site 

location map 
Map Attached 

 

Site Owner/Developer Entity (Primary Permittee): (person, company, or legal entity that has operational or design control over construction plans and 

specifications): 

       

Site Owner/Developer Signatory (V.P. level/higher - signs certification 

below): (individual responsible for site):        
Signatory’s Title or Position (V.P. level/higher - signs certification 

below):        

Mailing Address:        City:       State:      Zip:      

Phone: (            )       Fax: (            )       E-mail:       
 

Optional Contact: 

         

Title or Position: 

      

Mailing Address:       City:       State:      Zip:       

Phone: (            )       Fax: (            )       E-mail:       
 

Owner or Developer Certification (must be signed by president, vice-president or equivalent, or ranking elected official) (Primary Permittee) 

I certify under penalty of law that this document and all attachments were prepared by me, or under my direction or supervision.  The submitted information is to the best of 

my knowledge and belief, true, accurate, and complete.  I am aware that there are significant penalties for submitting false information, including the possibility of fine and 
imprisonment.  As specified in Tennessee Code Annotated Section 39-16-702(a)(4), this declaration is made under penalty of perjury.  

Owner or Developer Name; (print or type)       
Signature: 

      

Date: 

      

Contractor(s) Certification (must be signed by president, vice-president or equivalent, or ranking elected official) (Secondary Permittee) 

I certify under penalty of law that I have reviewed this document, any attachments, and the SWPPP referenced above. Based on my inquiry of the construction site 
owner/developer identified above and/or my inquiry of the person directly responsible for assembling this NOI and SWPPP, I believe the information submitted is accurate. I 

am aware that this NOI, if approved, makes the above-described construction activity subject to NPDES permit number TNR100000, and that certain of my activities on-site 

are thereby regulated.  

Contractor company name (print or type):       

Contractor signatory (print/type): (V.P. level or higher) 

      
Signature: 

      

Date: 

      

Mailing Address:       City:       State:      Zip:       

Phone: (            )       Fax: (            )       E-mail:       
 
 

Other Contractor company name (print or type):       

Other Contractor signatory (print/type): (V.P. level or higher) 

      
Signature: 

      

Date: 

      

Mailing Address:        City:       State:      Zip:       

Phone: (            )       Fax: (            )       E-mail:       
 
 

OFFICIAL STATE USE ONLY 
Received Date:       Reviewer:        Field Office:       Permit Number TNR       Exceptional TN Water:      

Fee(s):       T & E Aquatic Flora and Fauna:       Impaired Receiving Stream:      Notice of Coverage Date:      
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Notice of Intent (NOI) for General NPDES Permit for Stormwater Discharges from Construction Activities (TNR100000) 
 

Purpose of this form  A completed notice of intent (NOI) must be submitted to obtain coverage under the Tennessee General NPDES Permit 

for Discharges of Stormwater Associated with Construction Activity (permit). Requesting coverage under this permit means that an 

applicant has obtained and examined a copy of this permit, and thereby acknowledges applicant’s claim of ability to be in compliance 

with permit terms and conditions. This permit is required for stormwater discharge(s) from construction activities including clearing, 

grading, filling and excavating (including borrow pits) of one or more acres of land. This form should be submitted at least 30 days prior to 

the commencement of land disturbing activities, or no later than 48 hours prior to when a new operator assumes operational control over site 

specifications or commences work at the site. 
 

Permit fee (see table below) must accompany the NOI and is based on total acreage to be disturbed by an entire project, including any 

associated construction support activities (e.g. equipment staging yards, material storage areas, excavated material disposal areas, borrow or 

waste sites). There is no fee for sites less than 1 acre. 
 

Acres Disturbed = or > 150 acres = or > 50 < 150 acres = or > 5 < 50 acres = or > 1 < 5 acres 
Fee $7,500 $4,000 $1,000 $250 

 

Who must submit the NOI form?  Per Section 2 of the permit, all site operators must submit an NOI form. “Operator” for the purpose of this 

permit and in the context of stormwater associated with construction activity means any person associated with a construction project who 

meets either or both of the following two criteria: (1) The person has operational or design control over construction plans and specifications, 

including the ability to make modifications to those plans and specifications. This person is typically the owner or developer of the project or 

a portion of the project (e.g. subsequent builder), or the person that is the current land owner of the construction site. This person is 

considered the primary permittee; or (2) The person has day-to-day operational control of those activities at a project which are necessary to 

ensure compliance with a SWPPP for the site or other permit conditions. This person is typically a contractor or a commercial builder who is 

hired by the primary permittee, and is considered a secondary permittee. 
 

Owners, developers and all contractors that meet the definition of the operator in subsection 2.2 of the permit shall apply for permit coverage 

on the same NOI, insofar as possible. After permit coverage has been granted to the primary permittee, any subsequent NOI submittals must 

include the site’s previously assigned permit tracking number and the project name. The comprehensive site-specific SWPPP shall be 

prepared in accordance with the requirements of part 3 of the permit and must be submitted with the NOI unless the NOI being submitted is 

to only add a contractor (secondary permittee) to an existing coverage.  
 

Notice of Coverage  The division will review the NOI for completeness and accuracy and prepare a notice of coverage (NOC). Stormwater 

discharge from the construction site is authorized as of the effective date of the NOC. 
 

Complete the form  Type or print clearly, using ink and not markers or pencil. Answer each item or enter “NA,” for not applicable, if a 

particular item does not fit the circumstances or characteristics of your construction site or activity. If you need additional space, attach a 

separate piece of paper to the NOI form. The NOI will be considered incomplete without a permit fee, a map, and the SWPPP. 
 

Describe and locate the project  Use the legal or official name of the construction site. If a construction site lacks street name or route 

number, give the most accurate geographic information available to describe the location (reference to adjacent highways, roads and 

structures; e.g. intersection of state highways 70 and 100). Latitude and longitude (expressed in decimal degrees) of the center of the site can 

be located on USGS quadrangle maps. The quadrangle maps can be obtained at the USGS World Wide Web site: http://www.usgs.gov/; 

latitude and longitude information can be found at numerous other web sites. Attach a copy of a portion of a 7.5 minute quad map, showing 

location of site, with boundaries at least one mile outside the site boundaries. Provide estimated starting date of clearing activities and 

completion date of the project, and an estimate of the number of acres of the site on which soil will be disturbed, including borrow areas, fill 

areas, stockpiles and the total acres. For linear projects, give location at each end of the construction area. 
 

MS4 Jurisdiction: If this construction site is located within a Municipal Separate Storm Sewer System (MS4), please list name of MS4. A 

current list of MS4s in Tennessee may be found at http://www.tn.gov/environment/wpc/stormh2o/docs/MS4s_Jan2012.pdf 
 

Give name of the receiving waters  Trace the route of stormwater runoff from the construction site and determine the name of the river(s), 

stream(s), creek(s), wetland(s), lake(s) or any other water course(s) into which the stormwater runoff drains. Note that the receiving water 

course may or may not be located on the construction site. If the first water body receiving construction site runoff is unnamed (“unnamed 

tributary”), determine the name of the water body that the unnamed tributary enters. 
 

ARAP permit may be required  If your work will disturb or cause alterations of a stream or wetland, you must obtain an appropriate 

Aquatic Resource Alteration Permit (ARAP). If you have a question about the ARAP program or permits, contact your local 

Environmental Field Office (EFO). 
 

Submitting the form and obtaining more information  Note that this form must be signed by the company President, Vice-President, or a 

ranking elected official in the case of a municipality, for details see subpart 2.5. For more information, contact your local EFO at the toll-free 

number 1-888-891-8332 (TDEC). Submit the completed NOI form (keep a copy for your records) to the appropriate EFO for the county(ies) 

where the construction activity is located, addressed to Attention: Stormwater NOI Processing. 
 

EFO Street Address Zip Code EFO Street Address Zip Code 

Memphis 8383 Wolf Lake Drive, Bartlett 38133-4119 Cookeville 1221 South Willow Ave. 38506 

Jackson 1625 Hollywood Drive 38305-4316 Chattanooga 540 McCallie Avenue STE 550 37402-2013 

Nashville 711 R S Gass Boulevard 37243 Knoxville 3711 Middlebrook Pike 37921 

Columbia 1421 Hampshire Pike 38401 Johnson City 2305 Silverdale Road 37601 
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TENNESSEE DEPARTMENT OF ENVIRONMENT AND CONSERVATION (TDEC) 

Division of Water Resources 

William R. Snodgrass Tennessee Tower, 312 Rosa L. Parks Avenue, 11th Floor, Nashville, Tennessee 37243 

1-888-891-TDEC (8332) 

Notice of Termination (NOT) for General NPDES Permit for Stormwater Discharges from Construction Activities (CGP) 

 

 

  

 

This form is required to be submitted when requesting termination of coverage from the CGP. The purpose of this form is to notify the TDEC 

that either all stormwater discharges associated with construction activity from the portion of the identified facility where you, as an operator, 

have ceased or have been eliminated; or you are no longer an operator at the construction site. Submission of this form shall in no way relieve the 

permittee of permit obligations required prior to submission of this form. Please submit this form to the local WPC Environmental Field Office 

(EFO) address (see table below). For more information, contact your local EFO at the toll-free number 1-888-891-8332 (TDEC).  

Type or print clearly, using ink. 

Site or Project Name:       
NPDES Tracking 

Number: TNR 
      

Street Address or Location:       County(ies):       

 

Name of Permittee Requesting Termination of Coverage:       

 

Permittee Contact Name:      Title or Position: 

      

Mailing Address: 

      

City: 

      

State:       Zip:       

 

Phone: 

(          )       

E-mail: 

      

 

Check the reason(s) for termination of permit coverage: 

 Stormwater discharge associated with construction activity is no longer occurring and the permitted area has a uniform 70% permanent 

vegetative cover OR has equivalent measures such as rip rap or geotextiles, in areas not covered with impervious surfaces.  

 You are no longer the operator at the construction site (i.e., termination of site-wide, primary or secondary permittee coverage). 
 

Certification and Signature: (must be signed by president, vice-president or equivalent ranking elected official) 

 

EFO Street Address Zip Code EFO Street Address Zip Code 

Memphis 8383 Wolf Lake Drive, Bartlett, TN 38133 Cookeville 1221 South Willow Ave. 38506 

Jackson 1625 Hollywood Drive 38305 Chattanooga 540 McCallie Avenue  STE 550 37402 

Nashville 711 R S Gass Boulevard 37243 Knoxville 3711 Middlebrook Pike 37921 

Columbia 1421 Hampshire Pike 38401 Johnson City 2305 Silverdale Road 37601 
 

CN-1175 (Rev. 2-13) RDA 2366 

I certify under penalty of law that either: (a) all stormwater discharges associated with construction activity from the portion of the identified 

facility where I was an operator have ceased or have been eliminated or (b) I am no longer an operator at the construction site. I understand that 

by submitting this notice of termination, I am no longer authorized to discharge stormwater associated with construction activity under this 

general permit, and that discharging pollutants in stormwater associated with construction activity to waters of the United States is unlawful 

under the Clean Water Act where the discharge is not authorized by a NPDES permit. I also understand that the submittal of this notice of 

termination does not release an operator from liability for any violations of this permit or the Clean Water Act. 

For the purposes of this certification, elimination of stormwater discharges associated with construction activity means that all stormwater 

discharges associated with construction activities from the identified site that are authorized by a NPDES general permit have been eliminated 

from the portion of the construction site where the operator had control. Specifically, this means that all disturbed soils at the portion of the 

construction site where the operator had control have been finally stabilized, the temporary erosion and sediment control measures have been 

removed, and/or subsequent operators have obtained permit coverage for the site or portions of the site where the operator had control. 

I certify under penalty of law that this document and all attachments were prepared by me, or under my direction or supervision.  The submitted 

information is to the best of my knowledge and belief, true, accurate, and complete.  I am aware that there are significant penalties for submitting 

false information, including the possibility of fine and imprisonment.  As specified in Tennessee Code Annotated Section 39-16-702(a)(4), this 

declaration is made under penalty of perjury.  

Permittee name (print or type): 

      

Signature: 

      

Date: 
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CLEAN WATER STATE REVOLVING FUND 

IDENTIFICATION SIGN 

 

All plans and specifications for each project approved shall contain provisions for requiring the general 

contractor to provide identification signs.  The signs shall conform to the following basic features: 

1. The following diagram shall be used as a design: 

 

CLEAN WATER FOR TENNESSEE 
DEPARTMENT OF ENVIRONMENT AND CONSERVATION 

GOVERNOR 

 

CITY OF 
BILL HASLAM  

COMMISSIONER MAYOR 
BOB MARTINEAU  

STATE REVOLVING FUND PROJECT 

CWSRF LOAN  . . .  $ 

 

2. The sign shall be a 4'0" X 8'0" sheet of exterior grade plywood and shall be built so as to remain 

erected during the entire construction phase of the project. 

3. The background of both sides shall be white.  The lettering shall be black and shall be large enough 

to take advantage of the full size of the plywood.  The stars shall be white set on a blue field and 

surrounded by a white ring placed inside a state map in red with a stripe of white and blue on the 

right side.  The sign shall be bordered by a one-inch blue stripe. 

 

Revised:  JANUARY 20, 2011 



STATE REVOLVING FUND LOAN PROGRAM 

BID PACKAGE SUBMITTAL REQUIREMENTS 

Revised 4/20/2010  

PRIOR TO FINAL CONTRACT AWARD by the State Revolving Fund (SRF) Loan Program, the Loan Recipient must prepare 

and submit a completed Bid Package to the SRF Loan Program for review and written approval.  An Authority-to-Award (ATA) 

letter from the SRF Loan Program must be obtained prior to the final contract award and the initiation of construction activities.   

A completed Bid Package submittal consists of the following: 

1. A copy of the Advertisement for Bids appearing in a local or major regional newspaper or the Dodge Report (40 CFR 31.36 

(d)(2)(ii)(A)).  The project must be advertised for a minimum of 14 days prior to the bid opening.   

2. An original copy of either the Award Resolution or the minutes from the meeting of the governing body (or a certified copy 

of either) that tentatively awards the contract(s) to the lowest, responsible, responsive bidder(s) 

3. A certified bid tabulation stamped and signed by the consulting engineer reviewing the bids 

4. A copy of the signed Bid Proposal of the apparent successful bidder 

5. Equal Employment Opportunity (EEO) documentation signed by the apparent successful bidder 

6. Bid Bond with Power of Attorney (40 CFR 31.36(h)) 

7. Signed and dated U.S. EPA (or other agency) Contractor Debarment Form, such as the U.S. Environmental Protection 

Agency Certification Regarding Debarment, Suspension and Other Responsibility Matters  

8. An original, notarized certification of publication (Publisher's Affidavit) signed by the editor of the newspaper 

9. Copies of a minimum of 10 certified letters and “Return Receipt Requested” forms sent to potential Disadvantaged 

Business Enterprises (DBE) subcontractors, supplies vendors, service providers, and/or equipment vendors 

10. A copy of the current Davis-Bacon wage rates used on this project (Davis-Bacon Act) 

11. A completed Loan Recipient’s Certification and Summary of DBE Participation on SRF Projects (40 CFR 31.36 (e)(2)(i 

through vi)) 

12. If DBE participation was obtained,  

 Prime Contractor’s Notice Letter for EPA Form 6100-2  

 EPA Form 6100-3 completed by Prime Contractor and DBE Subcontractor(s) 

 EPA Form 6100-4 completed by the Prime Contractor 

13.  If no DBE participation was obtained, a "Good Faith Effort" letter (See Good Faith Effort Steps at 40 CFR 31.36 (e)(2)(i 

through vi)) 

14.  Reference documents:  

 Loan Recipient’s Requirements for Solicitation and Documentation of DBE Participation on SRF Projects 

 Bidder’s Requirements for Solicitation and Documentation of DBE Participation on SRF Projects 

 Loan Recipient’s Certification and Summary of DBE Participation on SRF Loan-Funded Projects 

 Guidance Document for DBE Requirements for SRF loans 

15. If applicable, documentation of the justification for not awarding the contract to the lowest bidder if the award is to be made to a 

bidder other than the low bidder.  The justification must indicate why the low bidder is not responsive or responsible and 

include documentation of any negotiations leading to the determination. 

16. Resume of the resident inspector(s) 

17. Documentation of the extension of the bid proposal and bid bond expiration dates, if necessary 

If the lowest bid received exceeds the amount budgeted for construction in the SRF-approved SRF Loan Budget, the loan 

recipient must choose only from the following options: 

 Re-allocate SRF funds through a budget revision.  A revised Budget/Re-budget Form must be submitted to the SRF for review 

and approval if the re-budgeting option is chosen. 

 Provide additional funds needed to pay the contract from local funds or funding source(s) other than the SRF loan 

 Apply for an SRF loan increase.  Application for a loan increase will require re-evaluation of the loan recipient's user rates to 

determine if the anticipated revenues will be sufficient to repay the requested loan increase and fund the additional depreciation.  

Principal forgiveness does not apply to loan increases. 

 Reject all bids and re-bid the project 

Please contact Dr. Bagher Sami by telephone at (615) 532-0501 or by e-mail at bagher.sami@tn.gov if you have any questions 

concerning the contents of the Bid Package submittal for State Revolving Fund projects. 

mailto:bagher.sami@tn.gov


City Letter Head 

 

 

 

 

 

Dr. Bagher Sami,  

Administrative and Financial Section Manager 

State Revolving Fund Loan Program 

William R. Snodgrass - Tennessee Tower 

312 Rosa L. Parks Avenue, 12
th

 Floor  

Nashville, Tennessee  37243-1102 
 

RE: Property, Easements, Rights-of-Way Certification 

City/County/UD/Authority (xxxx County or xxx and xxxx Counties), Tennessee 

Loan No. SRF  CWA  CGA  DWF  DWA  DGA 200x-xxx 

Loan Description: xxxxxxxxx 

Contract No. / Name    1 of 2—Contract Description 

Contract No. / Name    2 of 2—Contract Description 

Dear Dr. Sami: 

This letter is to certify that all property, easements, and rights-of-way necessary to 

construct the projects included in the above-referenced contract are owned (or in the case 

of right-of-way permitted for the use) by the City/County/UD/Authority.  And/or  The 

plant improvements are to be constructed on the same site as our existing facility.   Based 

upon this, no “Site Certificate” is required. 

Sincerely, 

 

 

 

 

Authorized Representative, Title 



 

  

SITE CERTIFICATION 

 
 

I certify that the applicant, the City of ???, ??? County, the ??? Utility District, the ??? 

Water/Wastewater/Energy Authority has acquired or has entered into condemnation proceedings 

for all real property including easements and rights-of-way that are or will be required for the 

construction (erection, extension, modification, addition), operation, and maintenance of the 

entire wastewater treatment works funded under loan number 

SRF/CWA/CGA/DWF/DWA/DGA 200?-???. 

 

I certify that any deeds or documents required to be recorded in order to protect the title of the 

owner and the interest of the City of ???, ??? County, the ??? Utility District, the ??? 

Water/Wastewater/Energy Authority have been duly recorded and filed for record wherever 

necessary. 

 

I further certify that real property including easements required for the entire wastewater 

treatment works project was acquired in accordance with the requirements of the Uniform 

Relocation Assistance and Real Property Acquisition Policies Act of 1970 and EPA’s regulation 

40 CFR Part 4. 

 

 

Dated this _________________day of ________________, 20___. 

 

 

 

_____________________________________________ 

Applicants’ Authorized Representative 

 

 

 

 

_____________________________________________ 

Title (Mayor, City Manager, Commissioner, etc.) 

 

 

 

 

_____________________________________________ 

Attorney (Typed and Signed) 
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00672.7  Bid Bond 
 
Know all men by these presents, that we, the undersigned,               
___________________________________________________________________________ as 
 
Principal, and__________________________________________________________as surety, 
 
Hereby held and firmly bound unto ___________________________________________ as Owner on 
the sum of _________________________________________________ for the payment of which, well 
and truly to be made, We hereby jointly and severally bind ourselves, our heirs, executors, administrators, 
successors and assigns. 
 
Signed this ________________ day of ________________________, 2015. 
 
This condition of the above obligation is such that whereas the principal has submitted to the Purchaser a 
certain bid, attached hereto and hereby made a part of hereof to enter into a contract in writing for the 
construction of: 
 
SARP 10 Program 179821.71.0413 Mainline Sewer Point Repair – Group 3  
    
Now therefore, 

 
A) If said bid shall be rejected, or in the alternative, 
 
B) If said bid shall be accepted and the principal shall execute and deliver a contract in the form of 

contract attached hereto (properly completed in accordance with said bid), required insurance 
certificates, and shall furnish a Bond for the payment of all persons performing labor or 
furnishing materials in connection therewith, and shall in all other respects perform the 
agreement created by the acceptance of said Bond, 

 
Then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly 
understood and agreed that the liability of the surety for any and all claims hereunder shall, in no event, 
exceed the amount of this obligation as herein stated. 
 
The surety, for value received, hereby stipulates and agrees that the obligations of said surety and its 
bond shall be in no way impaired or affected by any extension of the time within which the Purchaser may 
accept such bid; and said surety does hereby waive notice of any such extension. 
 
In witness whereof, the principal and the surety hereunto set their hands and seals, and such of them as 
are corporations have caused their corporate seals to be hereto affixed and these presents to be signed 
by their proper officers, the day and year set forth above. 
 
   CONTRACTOR        SURETY  
 
_____________________________   Surety:____ ______________________ 
Contractor’s Company Name                                             Name   
 
 
_____________________________   By: _____________________________ 
Signature (principal)      Attorney in Fact - Signature 
 
 
_____________________________   ____ ____________________________ 
Printed or Typed Name and Title                 Printed or Typed Name 
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00672.8 Schedule Impact Due to Weather 
 
Program Manager will determine Contractor’s entitlement to an extension of the Contract Time as a result 
of weather delays, based on the data included in Tables 1 and 2.  Extensions of time will be granted at 
the discretion of the Program Manager for circumstances not covered by the flow chart. 

The following rules apply to any analysis for weather related delays to this Project. Weather delay days 
may be awarded if the first two rules are met. Additional days may be awarded if conditions in Rule 3 are 
met for unusually heavy precipitation independent of Rules 1 and 2. 

1. Rule 1: The average monthly precipitation amount must have been exceeded. 

If the total amount of actual precipitation in a month exceeds the average for that 
month shown in Table 1, the first test has been met. Go to rule number 2. 
(Precipitation is defined as the quantity of water deposited by rain, hail, sleet, or 
snow.) 

2. Rule 2: The number of days in a month with actual precipitation greater than the 
threshold amount shown in Table 2 has been exceeded. 

The number of days with actual precipitation greater than the threshold amounts 
shown in Table 2 are eligible for award as weather delays days. 

Additional days may be awarded for unusually heavy precipitation independent of 
meeting the rules above. 

3. Rule 3: Unusually heavy precipitation has occurred. 

Precipitation greater than one inch in a single day may be justification for an 
additional day time extension for each precipitation day. This rule may be applied 
singly but not in addition with any other rule. 
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National Weather Service Data for 
Memphis International Airport – Years 2003-2013 

Table 1 
 

 

Table 2 

 

 
Any weather-related extension of Contract time shall be non-compensable. Efficiencies gained as a result 
of favorable weather within a calendar month, where the number of days of normally anticipated weather 
days is less than expected, shall contribute to the project float and shall not affect the Contract Times. 

Application for a weather related extension of time shall be submitted to the Program Manager, and shall 
state the extension requested and be supported by the relevant weather data. 

Average Precipitation by Month (In Inches) 

Jan. Feb. Mar. Apr. May June July Aug. Sept. Oct. Nov. Dec. 

4.14 3.79 4.49 5.54 6.30 2.52 4.19 3.23 3.01 3.79 4.27 4.87 

Average Number of Days with Precipitation Greater than 0.25 Inches 

Jan. Feb. Mar. Apr. May June July Aug. Sept. Oct. Nov. Dec. 

5 5 5 5 5 3 4 3 3 4 5 5 
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00672.9  Code of Conduct 
 

CODE OF CONDUCT FOR GLOBAL BUSINESS RELATIONSHIPS 
 
Black & Veatch Corporation and its subsidiary companies (collectively hereinafter, the “Company”) is a 
global company that conducts business in many countries through subsidiaries, branches, joint ventures, 
and other business arrangements. 
 
As a responsible corporate citizen, the Company requires that all of its business operations observe 
certain basic standards of conduct.  Also, as a company subject to the laws of the United States, the 
Company must ensure that its business relationships outside the United States will comply with the 
requirements of certain U.S. laws that impose on the Company standards of conduct for its business 
throughout the world. 
 
For all business relationships, it is the policy of the Company that the following standards of conduct and 
legal requirements shall be observed in every aspect of transactions with the Company: 
 

1) Applicable law must be complied with in the conduct of such relationships.  If there is a conflict 
between applicable local law and applicable U.S. law, the guidance of the Company’s Law 
Department will be sought in order to resolve such a conflict.  However, the U.S. laws referred to 
in Paragraphs 4, 5, and 6 below must be complied with without exception. 
 

2) The Company, customers, employees, suppliers, and other persons, organizations, and 
governments will be dealt with in a fair manner with honesty and integrity, observing high 
standards of personal and business ethics. 
 

3) Business books and records will be maintained in a proper, responsible, and honest manner, 
which will allow the Company to comply with the laws applicable to it. 
 

4) All applicable anti-bribery legislation must be complied with, including without limitation, (i) the 
domestic laws of the country in which operations take place, (ii) the U.S. Foreign Corrupt 
Practices Act (“FCPA”), (iii) the United Kingdom Bribery Act (“UKBA”), (iv) the national 
implementing legislation of any relevant jurisdictions under the Organisation for Economic Co-
operation and Development (“OECD”) Anti-Bribery Convention (Convention on Combating 
Bribery of Foreign Public Officials in International Business Transactions), and (v) any other 
applicable anti-bribery legislation. 
 

5) The laws of the United States regarding boycotts must be complied with. 
 

6) The laws of the United States and any other applicable jurisdictions regarding trade sanctions 
and export administration and control must be complied with for any information or material 
supplied by the Company. 
 

7) Confidential or proprietary information will not be disclosed at any time to persons outside the 
business relationship without proper authorization. 
 

8) Applicable antitrust and competition laws will be complied with. 
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00770 – Loss Control Manual 
 
The Loss Control Manual is available for viewing at the SARP10 Program Office: 
 
Contact Project Safety Manager Mark McKeon to schedule an appointment:  
 
 mckeonmp@Overlandcontracting.com or phone: 203-668-5035 
 



SARP10 Program Mainline Sewer Point Repair – 
Group 3 

RFB Issue
179821.71.0413 18Jun2015
 

 
Source:  2012, v1.0W Technical Specifications Page 41 of 41

 

Technical Specifications 
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PART 1 – SCOPE 
 
1.01 This Work will consist of cleaning and Pipeline Assessment Certification 

Program (PACP) internal closed circuit television (CCTV) surveys to 
digitally inspect and record conditions of existing sanitary sewer mains 
and connections.  Sewer pipes and connections to be inspected are 
located in both improved streets, arterial and primary roads, backyards 
and unimproved easements. 
  

1.02 The Work covered by this section includes furnishing all labor, competent 
PACP certified technicians, equipment, tools, accessories, and materials 
required to clean and inspect the designated sanitary sewer lines. 

 
1.03 PACP compliant inspections, logs, data, and photos shall be delivered to 

the Program Manager on external hard drive(s) which will become 
property of the Program Manager.  Data files shall be formatted to 
facilitate upload into a PACP compliant Exchange database or internet 
uploads formats to an FTP site approved by the Program Manager. 

 
PART 2 – MATERIALS & EQUIPMENT 
 
2.01 MATERIALS 
 

A. Submittals 
 

1. Unless otherwise specified all sample submittals shall be delivered to 
the Program Manager within two weeks of the NTP.   

2. Traffic Control Plan to the Program Manager, which includes the 
following items: 
a. Outline of permit acquisition procedure for lane closures. 
b. Methods for proper signing and barricades, which comply with 

local requirements and the City. 
c.   Major streets (e.g. Shelby County Principal Arterial & Minor 

Arterial) requiring a City approved permit if taking a lane for mobile 
operations, secured through Traffic Control Plan submittal to the 
City and signed by a TN PE.  The City requires two-week lead time 
for permit processing. 
i. The Subcontractor will be required to deliver a sample 

primary/arterial road Traffic Control Plan for review by the City.  
ii. If the City determines that the nature of the work operation or 

the type of road in which the Subcontractor is working requires 
a permit, the Subcontractor will be required to modify the 
sample Traffic Control Plan to obtain a permit from the City.   
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d. For everywhere else where a permit is not required, the 
Subcontractor shall develop, provide, and implement a traffic 
control plan for all mobile operations in accordance with standard 
MUTCD specifications. 

e. The Subcontractor is also responsible for acquiring all necessary 
disposal and/or landfill site permits as required to perform this 
work. 

f. Railroad Rights of Way: The Subcontractor shall notify the 
Program Manager when work or access to manholes and sanitary 
sewers lie within the 25 feet railroad easement as measured by 25 
feet outside the nearest rail of the tracks. To access sewer 
facilities within the 25 feet of the railroad right of way the 
Subcontractor shall contact the Program Manager 48 hours in 
advance who will alert the City’s Zone Construction Inspector to 
coordinate individual railroad direction and guidance. 

3. Site Subcontractor emergency phone numbers. 
4. Schedules of work on a weekly basis that will be delivered no later 

than 2:00 PM on Thursday for the week following with daily AM email 
updates of approximate crew locations each day. 
a. Weekly schedule format shall contain the following elements: 

i. Map format. 
ii. Sufficient streets labeled and identified at a scale to provide 

clarity.  
iii. Nature and type of crew location by map area. 

5. Confined space entry plans for both “permit required” and “non-permit 
required” confined spaces. 

6. Copies of National Association of Sewer Service Companies 
(NASSCO) certification for all field staff conducting PACP inspections. 

7. Sample of PACP compliant television survey log in MS Access format. 
8. Sample of PACP compliant video inspection in MP-4 format. 
9. Cleaning and CCTV vehicle, equipment, and cleaning supplies list. 

10. Disposal site(s) and appropriate landfill permits for appropriate 
disposal of all waste materials removed from the sewer during the 
light and heavy cleaning operations. 

 
2.02 EQUIPMENT 

A.   General  

 
1. All equipment used for PACP compliant CCTV sewer segment 

inspections of existing sanitary sewer mains and connections shall be 
specifically designed and manufactured for the purpose intended 
under this Subcontract.  The software and hardware for the electronic 
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capture of the inspection defects and recorded observations must be 
Version 6.0.1 NASSCO PACP compliant. 

2. The Subcontractor shall submit an equipment list to the Program 
Manager for approval before the commencement of the Work and 
shall certify that back-up equipment is available and can be delivered 
to the worksite within 72 hours. 

3. The Subcontractor shall provide equipment to perform inspections of 
sewer mains located in streets, street rights-of-way, backyards, 
easements and rights-of way that are off-road. 
a. Including but not limited to portable CCTV equipment, vehicles 

capable of transporting TV equipment and accessing remote 
easements, and adequate cleaning equipment rights of way or 
easement applications. 

 
B. PACP Compliant Software & Data logger Requirements 

 
1. Data logger  

a.   Internal inspection logs created and captured electronically during 
the television inspection through the use of commercially available 
electronic data loggers in the truck are required.  NASSCO PACP 
protocols Version 6.0.1 shall be used for capturing and recording 
the observations.  Audio commentary made during the inspection 
and captured on the digital video shall correspond with the PACP 
observations on the log. 

b.   The data logger equipment and software shall allow the Program 
Manager access directly to the captured electronic data and 
provide for a non-proprietary export of the data into MS ACCESS 
databases in accordance with PACP standards for standalone 
database review.  The equipment will also be compatible with 
CityWorks software by Azteca and other similar computerized 
maintenance management databases. 

2. Software must be compliant with the NASSCO PACP V.6.0.1 
standards. Follow PACP protocol for recording of observations and 
defects for sewer mains. 
a.   All software shall be capable of providing complete survey reports 

in compliance with PACP, and the software shall be the V.6.0.1 of 
the PACP compliant software. 

b.   The Program Manager has no intent to specify which software the 
Subcontractor shall use, but requires the software and the 
submitted database to be fully compliant with PACP V.6.0.1 and 
capable of being exported to ACCESS databases.  No payment 
will be rendered for improperly formatted data. 

c.   Software and data logger must be capable of capturing sewer 
main and sewer lateral observations by PACP descriptions, record 
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travel footage along pipeline, and video time stamp the recorded 
observations to support hyper linking from the digital record to the 
event point or location within the digital inspection record.  The 
same requirements apply to still photo images (if provided) which 
shall follow PACP guidelines and be hyperlinked to the inspection 
log. 

 
C.  Sewer Main CCTV 

 
1. Sewer Main Digital Color Video Camera 

a.   All cameras used shall be digital format color CCTV units 
specifically designed and constructed for use in sewer pipe 
inspection work.  The cameras shall be operable in 100 percent 
humidity conditions.  The camera shall have a high-resolution, 
360-degree pan and tilt or rotating head with a wide viewing angle 
lens and either automatic or remote focus and iris controls.  
Camera lighting shall be sufficient for use with digital color 
inspection cameras and for the manhole and pipe diameters 
identified in the contract.   
i. Camera, Television Monitor, and Other Components shall be 

capable of producing a high resolution color digital inspection 
record. 

ii. Video file to be in MP-4 digital format 
b.   In all cases, the complete digital inspection system (camera, lens, 

lighting, cables, monitors, and recorders) shall be capable of 
providing a digital picture and digital video quality acceptable to 
the Program Manager.  Inadequate lighting, image distortions, 
blurry or murky images, and dirty lenses will be a cause for 
rejection. No payment will be made for unsatisfactory inspections 
and the Subcontractor shall perform work until deliverable is of 
acceptable quality.  Digital video cameras/digital recorders not 
specifically intended for use for internal television inspection of 
manholes and sewer lines shall not be permitted. 

c.   Pan and tilt type camera, capable of turning at right angles to 
pipe’s axis over an entire pipe wall perimeter shall be used. 
i. The camera lens shall be capable of self-righting itself after a 

lateral view or connection view with a return view down the 
pipe with a “home" capability for the lens.  

d.   Lighting shall be suitable to allow clear picture of entire inner pipe 
wall extending at least 10 feet in front, including black High Density 
Polyethylene (HDPE) pipe. 

e.   Document header and observations shall be in accordance with 
PACP V.6.0.1 protocols. 
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D. Cleaning Equipment 
 
1. Hydraulic sewer pipe cleaners or combination hydraulic/vacuum 

cleaners shall be specifically designed and constructed for such 
cleaning.  

2. Mechanical sewer pipe cleaners shall be specifically designed and 
constructed for such cleaning. 

3. The Subcontractor shall possess equipment capable of cleaning 
hydraulically or mechanically a minimum of 1,000 linear feet of pipe 
from one direction and have a minimum 1,000 linear feet of hose or 
cable on-site during the cleaning execution. 

4. Hydraulic sewer pipe cleaners shall be specifically designed and 
constructed for such cleaning.  The sewer cleaner shall have a 
minimum usable water capacity of 600 gallons and a pump capable of 
delivering at least 30 gallons per minute at 1,500 psi at the nozzle. 
a. The hydraulic cleaning equipment shall have multiple hydraulic 

cleaner hose nozzles for a variety of sewer cleaning conditions, 
including grease, roots, debris and granular materials. 

b. Vacuum equipment shall be capable of lifting debris removed from 
the segment from the downstream manhole. 

5. Mechanical sewer pipe cleaners (cable machines with buckets, 
brushes, swabs, root cutters, and power rodders with similar 
capability) shall be capable of controlled forward and reverse travel 
through the sewers without inflicting damage to the existing pipe in 
removing rocks, grit and other heavy debris and roots. 
 

PART 3 – CONSTRUCTION REQUIREMENTS 
 
3.01 CCTV Inspection of Sewer Mains 
 
A.   Cleaning 

 
1.   Light Cleaning 

a.   Before CCTV work, the Subcontractor shall light clean the sewer 
line from manhole to manhole, from upstream to downstream 
direction unless an obstruction is encountered, one sewer section 
at a time and performed as efficiently as possible at the 
Subcontractor’s discretion. 

b.   Materials shall not be passed from one sewer segment to another 
but must be trapped and removed from each sewer segment prior 
to CCTV inspection. 

2.   Heavy Cleaning 
a.   If a camera is inserted and additional debris or impediments to 

inspection are observed following the required light cleaning, 
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heavy cleaning shall be approved by the Program Manager. 
Sections of pipe containing significant roots, large areas of debris, 
and/or several inches of depth of sands and gravels that will 
require the use of additional hydraulic nozzles, cable/bucket 
machine, power rodders and root cutters is considered heavy 
cleaning.    

b.   Heavy cleaning will be proposed by the Subcontractor and 
approved by the Program Manager. The Subcontractor must 
obtain prior approval for heavy cleaning in each sewer segment in 
order to receive payment for heavy cleaning.  

3.   Cleaning Execution 
a.   No roots, grease or debris from light or heavy cleaning shall be 

passed from sewer segment to sewer segment during the cleaning 
operation.  All debris flushed from the sewer must be collected, 
captured, and removed from the sewer at the downstream 
manhole. 

b.   Roots shall be removed in the sections where root intrusion is a 
problem. Special precautions shall be exercised during the 
cleaning operation to assure complete removal of visible roots 
from the joint area and so as not to incur further damage to the 
pipe. Any visible roots that may impact rehabilitation efforts shall 
be removed. Fine roots are allowed if the Subcontractor made a 
heavy cleaning attempt to remove roots with proper root removal 
means. Procedures may include the use of mechanical devices 
such as rodding machines, expanding root cutters and porcupines, 
and hydraulic procedures such as high-pressure jet cleaners. 

c.   The Subcontractor is responsible for safe, responsible and legal 
handling and disposal of all material and debris removed from the 
sewers.  The Subcontractor is responsible for all permits and 
landfill fees associated with the disposal of debris collected and 
removed from the sewer. 

d.   The Subcontractor shall provide a dated manifest of the volume or 
weight of the dewatered sewer cleaning loads taken and dumped 
at the permitted dump site selected by the Subcontractor. Each 
waste load manifest shall be associated with a list of 
corresponding sewer segments from where the waste originated. 

 
B.   Sewer Flow Levels During Inspection Operations 

 
1. Maintain low sewer flow during inspection by using sandbags or flow-

through plugs or by inspecting during low flow times of day, evening, 
or early morning hours while camera is moving and recording 
observations in the sewer segment. Any items used to restrict flow 
shall be removed immediately after intended use. 
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a.   Flow-through Plugs: If used, secure the plugs so as to remain in 
place during inspection.  Use a fail-safe device at the downstream 
pipe connection to ensure the plug is not lost in the downstream 
sewer segment if it becomes dislodged from the upstream pipe 
connection. 

b.   Conduct all cleaning and CCTV operations to prevent building 
backups and sewer overflows. 

c.   Subcontractor shall be responsible for cleanup, repair, fines, 
property damage costs, and claims for any sewage backup, 
spillage or sanitary sewer overflow during or as a result of the 
cleaning and inspection operations. 

2.   Allowable Depth of Flow For Inspection Operations   
a.   For effective inspection, all flow shall be minimized in the segment 

being inspected.  However, the depth of flow at the upstream 
manhole of the interceptor section being worked shall be within the 
specified limits provided herein. 

3.   Maximum Allowable Depth of Flow for CCTV Inspection 
a.   6 - 10 inch diameter Pipe - 20% of pipe diameter 
b.   12 - 18 inch diameter Pipe - 25% of pipe diameter 
c.   24-inch diameter and Larger Pipe - 30% of pipe diameter 
d.   Exceptions to these guidelines shall result in rejection, and non-

payment, of the CCTV inspection unless approved in advance by 
the Program Manager. 

 
C.   Camera Operations 

 
1.   Using the pan/tilt feature, pan the interior of the manhole for record 

purposes in accordance with V.6.0.1 PACP protocols and begin and 
terminate the inspection in the starting and ending manholes. 
a.   Capture the inside of manhole walls, manhole channel, and pipe 

connection to wall at both upstream and downstream manhole and 
lateral connections using the digital mainline sewer camera and 
the pan/tilt feature. 

2.   Place the camera at center of manhole and commence video before 
entering pipe. 
a.   Start footage counter at manhole wall/pipe connection or at a short 

pre-measured distance down the pipe for the sewer segment 
inspection. 

3.   Connections: The digital camera shall be used to look at connections 
and up laterals from the connection in the main sewer pipe being 
inspected. The camera shall pause, pan, and record all connections.  
Conditions noted in these sidelines and laterals shall be noted on the 
inspection logs.  
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4.   Mainline camera operations: 
a. Move through line at speed no greater than 30 feet per minute 

stopping for minimum 10 seconds to record lateral connections, 
mainline connections, defects, and features and points of interest. 

b. Do not float camera. 
c. Maintain technical quality, sharp focus, and distortion free picture 

with the camera lens centered in the pipe for the different 
diameters inspected.   
i. Eliminate steam in line for duration of inspection. 
ii. Utilize blower as needed to defog sewer line. 

d. Digitally record a complete sewer segment in its entirety with no 
breaks, “blink-outs,” or interruptions from manhole to manhole 
according to PACP V.6.0.1 formats. 

e. Pan, tilt, and rotate as necessary to best view and evaluate lateral 
connections, pipe defects, features, obstructions, and points of 
interest. 

f. Use power winches, powered rewinds, self-propelled tractors, or 
other devices that do not obstruct camera view or interfere with 
proper documentation of sewer conditions to move camera 
through sewer. 

i. Whenever non-remote powered and controlled winches are used, 
set up telephones or other suitable means of communication 
between manholes to insure good communication. 

g. Use hydraulic jet nozzle pressure and flow to remove standing 
water from depressions or sags in the sewer, if necessary, for 
complete inspection of the sag portion of the sewer segment. 

h. Measurement for location of defects and service laterals: 
i. At ground level by means of Program Manager-approved 

footage counter or metering device. 
ii. Electronic display measurement meters: Accurate to PACP 

standards over length of section being televised. 
iii. Do not pull unnecessary length of slack camera cable if it 

impacts the footage counter. 
i. Stop camera at service connections and inspect lateral with pan 

and tilt camera. 
i. Identify building connection in PACP compliant terms as active, 

capped, or abandoned. 
ii. If no wastewater flows are being discharged from building, 

consider steady, clear observed flow as infiltration/inflow. 
j. Identification of defects. 

i. If roots, sludge, or sediment material impedes inspection after 
the light cleaning, withdraw camera and perform heavy 
cleaning at the direction of the Program Manager. 
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ii. Upon completion of heavy cleaning operation, resume internal 
inspection. 

iii. Furnish media confirmation for heavy cleaning (more than three 
passes with jet cleaner) to Program Manager. 

iv. If protruding tap impedes inspection trim protruding tap to 1/2 
inch. 

k. If obstructions are not passable and cannot be removed by sewer 
cleaning, withdraw CCTV equipment and perform a reverse 
inspection from opposite end of the sewer segment in accordance 
with PACP protocols. 
i. Subcontractor shall be responsible for costs associated for 

reverse set-ups when an obstruction is encountered that 
cannot be passed. 

ii. Subcontractor shall be responsible for all judgments and 
impacts as to whether an obstruction in the sewer main can be 
passed. Costs involved in extracting a stuck camera in the 
sewer main will be borne by the Subcontractor and at no 
additional cost to the Program Manager. 

iii. When additional obstructions are encountered after reversal of 
equipment and no means are available for passing a second 
obstruction in order to complete the sewer main inspection, 
remand the segment inspection to the Program Manager for 
resolution.  The portion of the main inspected will be paid for as 
prescribed. 

l. Undocumented facilities 
i. If undocumented manholes or sewer mains (facilities not on the 

field updated GIS sewer maps) are encountered during the 
inspection, the Subcontractor needs to complete the 
documentation requirements per PACP requirements and 
capture on the video the following: 
1. Approximate horizontal distance from the upstream or 

reference manhole. 
2. Approximate depth of the undocumented manhole by 

turning the pan/tilt camera vertically and estimating the 
height of the cover from the invert. 

3. A provisional manhole asset ID number shall be used by 
the Subcontractor by adding a dash and two-character 
number to the closest upstream manhole ID. 

 
D. Quality Assurance 

 
1. The Subcontractor shall provide a QA/QC of each deliverable 

documenting that 10% of all CCTV data has undergone a random 
independent review by a PACP certified reviewer using NASSCO 
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standards for Television Inspection of Main Sewer and PACP Quality 
control as the basis for the QA/QC procedures. Internal independent 
QA/QC is acceptable, as long as the person is a Tennessee P.E. or is 
a P.E. in another state and has a Tennessee P.E. license pending. 

2. For all new Subcontractors and Operators who begin PACP coding, 
an initial review of CCTV data will consist of reviewing, at a minimum, 
20 of the first 100 PACP inspection records submitted.  Subsequent 
reviews will be based on the results of the initial reviews as explained 
below. 

3. Auditing Procedures: 
a.   Header information:  As explained in the NASSCO PACP Quality 

Control Standards each audited inspection record is given an 
accuracy level for the header information and the detailed 
observation records.  It is expected that the accuracy of the header 
record exceed 90% because the majority of the contents are 
based upon facts and not subject to operator judgment.  To assess 
the accuracy level of the header, record the number of errors as 
compared to the total number of header fields using the following 
formula: 

100% - (error count/total header fields)*100% = Header 
Accuracy 

b.   Detailed Observations:  Determining the accuracy level for the 
detailed observation records is similar to the method for assessing 
the header record.  The main difference being that a defect 
observation has multiple data entries that must also be counted 
towards the total number of entry fields.  In the event that a defect 
is not coded all of the required entries for coding the missed defect 
are counted towards the total error count.  The following formula is 
used to calculate the accuracy level of the detailed observation 
records: 

100% - (error count/total entries) * 100% = Detail Accuracy 
c.   Review Scoring and Results 

i. Satisfactory Review, No changes required.  Accuracy Level of 
90% or above for both the Header Record and Observation 
Detail with no major errors or omissions found. 

ii. Unsatisfactory Review (below levels of acceptance) will not be 
accepted by the Program Manager and will not be considered 
payable items in the Subcontractor’s Request for Payment. 

 
E. Deliverable Documentation 
 

1. Mainline Sewer. 
a. Submit V.6.0.1 PACP compliant records, logs, and electronic 

inspection data for sewer line inspection to Program Manager by 
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the close of business on the Monday following a week after data 
acquisition. 

b. Digital videos, data, and photos shall be delivered to the Program 
Manager on external hard drives which will become property of the 
Program Manager.   

c. Data files shall be formatted to facilitate upload into a PACP 
Exchange Database with the approval of the Program Manager. 

d. Inspections displaying poor digital video/audio quality will be 
rejected. Quality refers to, but is not limited to, grease or debris on 
lens, camera under water, image too dark or light, image washed-
out, distorted image, out of focus images, lines improperly 
cleaned, and poor/no audio. 
i. Subcontractor will re-televise rejected inspections and resubmit 

inspections at no additional cost to the Program Manager. 
2. Map changes/undocumented manholes: 

a.   For map changes identifying undocumented manholes which were 
found as a result of field inspections or observations, a site sketch 
shall also be prepared and supplied by the Subcontractor with a 
drawing or sketch and shall indicate special details, field 
measurement or distances, or locations about an observed 
undocumented manhole. 
 

F. Easement or Turf Operation  
 

1.    The Subcontractor will restore the work area to its original condition 
as quickly as possible after the inspection is complete. The 
Subcontractor will not be allowed to postpone restoration of the site 
until the end of the project. 

 
PART 4 –DELIVERABLES 
 
4.01 RECORDS 

A. Pipe Cleaning Record 

 
The Subcontractor shall provide a dated manifest of the volume or weight 
of the dewatered sewer cleaning loads taken and dumped at the permitted 
dump site selected by the Subcontractor. Each waste load manifest shall 
be associated with a list of corresponding sewer segments from where the 
waste originated. 
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B. Digital Inspection Record  

 
In the digital PACP V.6.0.1 compliant format, the Subcontractor shall 
provide the following information: 
1. Digital CCTV survey inspection which shall be recorded and shall be 

continuous as the inspection proceeds through the manholes and 
sewer pipes. 

2. Digital Recordings:  The digital recording shall document the visual 
and audio record of the manhole and sewer pipe inspection and shall 
be the basis of measurement and payment.  Digital recording 
playback shall be at the same speed that it was recorded.  Original 
digital recordings for the Project shall be forwarded to the Program 
Manager on clearly labeled external hard drive(s) in PACP ACCESS 
format with final report submittals and shall become the property of 
the Program Manager.  Data for a single facility asset will not be split 
across multiple hard drives.  Digital recordings shall be available to 
the Program Manager by the close of business on the Monday 
following a week after data acquisition.    File naming must be 
consistent.  Additional instructions, naming conventions, file 
structures, etc. will be provided after contract award. 

 
a. Picture Quality:  The sewer inspection digital record shall be free 

of steam, fog, vapor, or other headspace distortion that degrades 
the quality of the picture from the intended purpose of evaluating 
the sewer for structural and watertight integrity.  If necessary, the 
Subcontractor shall provide positive ventilation or other means 
through the sewer pipe to draw out steam, fog, and vapor that will 
degrade the recorded image of the pipe.  

 
C.   Inspection Documentation Logs 

 
Observations made during television inspection shall be documented in an 
unmodified PACP compliant manner within an electronic inspection log 
form, supported by accompanying audio, digital photographs and MP-4 
format recording written to an external hard drive and submitted to the 
Program Manager.  Hard copies of completed inspection log photographs 
shall be furnished to the Program Manager with invoicing. 
 

D.   Electronic & Hard Copy Records 
 

1. Reports:   
The Subcontractor shall prepare printed inspection log reports for 
each associated sewer pipes inspected during the actual field 
inspection activities.  These field logs shall then be reviewed by the 
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Subcontractor's technical staff, along with reviewing the associated 
digital video record, as a means of ensuring that no defects or entries 
are omitted or incorrect.  Edited field logs shall then be used in the 
final project reports and submitted in pdf format. 

 
2. Draft Report and Final Report: 

The Draft Final Report will contain electronic and hard copies of each of 
the PACP CCTV log pipe segment inspection logs.  Digital recordings of 
the inspections written to an external hard drive and the PACP 
compliant database of the inspections in ACCESS format shall also be 
submitted in electronic and pdf format.  
 
Draft Report shall be delivered to the Program Manager within fifteen 
working days the last or final inspection. The Program Manager will 
have two workweeks to review and comment.  Subcontractor shall 
address all comments provided and submit a Final Report within one 
workweek upon receipt of comments.  At the Program Manager’s 
discretion a meeting will be held so the Subcontractor can explain the 
processes used to address the comments. 

 
E.   Meetings 

 
The Program Team will arrange bi-weekly meetings (every other week) 
with the Subcontractor to discuss data management and field issues. 
 

F.   Quality 
 
Rejection of deliverables will be submitted to the Subcontractor via the 
Program Team in a formal letter discussing issues that must be 
addressed.  The Subcontractor will be required to follow up with a 
response within three business days of receiving the letter. Subcontractors 
will have seven (7) calendar days from rejection notice to make the 
necessary corrections and resubmit the packet. 

 
PART 5 – MEASUREMENT 
 
5.01 LIGHT CLEANING & CCTV INSPECTION 
 

Light cleaning and mainline CCTV inspection shall be measured by linear 
foot by each diameter of mainline sewer inspected and documented in 
accordance with the specification. 
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5.02 HEAVY CLEANING  
 

Heavy cleaning shall be measured by linear foot of each diameter of 
heavy cleaning approved by the Program Manager and documented. 

 
PART 6 – PAYMENT 
 
6.01 MAINLINE CCTV INSPECTION 
 

Light cleaning and mainline CCTV inspection shall be paid for at the unit 
price for each linear foot for all diameters inspected and documented in 
accordance with the specification. 
 
The unit price for Light Cleaning and Mainline CCTV inspection shall cover 
the entire cost of the required light cleaning and CCTV inspection and 
reporting in accordance with PACP V 6.0.1 format, including but not 
limited to labor, mobilization and access, CCTV equipment, recording 
media, traffic control, light cleaning of mainline sewer, documenting results 
in PACP records and logs, digital format recordings, photo equipment, 
power supply for equipment, interim and final reports and all other 
appurtenant work.   

 
No additional payment will be made for:  
1. Re-inspection due to rejected inspection and/or records for any reason. 
2. Reversals. 
3. Performing excavation and associated sewer point repair to retrieve a 

stuck CCTV camera or hydraulic cleaning hose/nozzle. 
4. Incomplete electronic logs.  

 
6.02 HEAVY CLEANING 
 

Heavy Cleaning shall be paid for at the unit price for each linear foot for all 
diameters of heavy cleaned sewers at the direction of the Program 
Manager and in accordance with the specification. 
 
The unit price for Heavy Cleaning shall include the entire cost including 
but not limited to labor, mobilization and access, traffic control, appropriate 
disposal of sewer debris removed from sewer at permitted site and all 
other appurtenant work.  Payment includes non-hydraulic jet efforts such 
as porcupines, cutters, power rodding, clam buckets, and other 
mechanical means, traffic control, and re-cleaning with hydraulic jet, labor, 
materials, and equipment necessary to clean mainline sufficiently to allow 
video reviewers a clear picture of pipe conditions.  
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No additional payment will be made for:  
1. Additional passes of heavy cleaning if the inspection observation 

reveals roots, grease or other debris remaining in the sewer after the 
heavy cleaning passes. 

 
6.03 PAYMENT WILL BE MADE UNDER: 
 

Item No.  Pay Item                           Pay Unit   
00003-6.01 LIGHT CLEANING & MAINLINE CCTV   LF 

INSPECTION FOR ALL DIAMETERS  
   

  
00003-6.02 HEAVY CLEANING FOR ALL    LF 

DIAMETERS      
 
END OF SECTION 00003 
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The Subcontractor shall complete the Work in accordance with Section 02540 herein and 
supplemented by the City of Memphis Standard Construction Specifications, which are available 
for viewing at the SARP10 Program Office. 

PART 1 - SCOPE 

This section covers the performance of point repairs on gravity sewer lines. 

1.01 REFERENCES 

A. City of Memphis Standard Construction Specifications. 

B. American Standard for Testing and Materials (ASTM). 

C. American National Standards Institute (ANSI). 

1.02 DEFINITIONS 

A point repair as used in these Specifications shall mean repair of pipe segments of 
existing sanitary sewer mains or service lines and connections which require excavation 
to accurately locate a defect and make the necessary repair.  

PART 2 - MATERIALS AND EQUIPMENT 

2.01 PIPE MATERIAL 

All repairs to existing gravity sewer lines shall be made using ductile iron pipe. Ductile 
iron pipe for gravity sewer and service connections will conform to ASTM A 746. The pipe 
thickness design will conform to ANSI A 21.50.  If no thickness class is specified on the 
Plans or Subcontract Documents, Class 50 or approved equivalent will be used.  All 
ductile iron pipe will be lined with Protecto 401 Ceramic Epoxy, or approved equal.  
Linings will be applied according to manufacturer’s recommendations.  Fittings will 
conform to the requirements of ANSI A 21.10.  Unless otherwise specified, joints will be 
push on gasket type conforming to the requirements of ANSI A 21.11.  Mechanical joints 
will conform to the requirements of ANSI A 21.11.  Flanged joints will conform to the 
requirements of ANSI A 21.15. Steel retainer rings will conform to ASTM A 148 for Grade 
90 60. 

2.02 ELASTOMERIC COUPLINGS 

Elastomeric couplings for connecting replacement pipe to existing pipe shall be Fernco 
Series 5000 RC Shielded Couplings with nut and bolt clamp, Mission “Flex-Seal” 
adjustable shielded repair coupling or approved equal. 

2.03 BACKFILL UNDER PAVEMENT 

Backfill beneath all paved areas shall be either crushed limestone or recycled crushed 
concrete. 
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Crushed limestone will be size No. 67 Coarse Aggregate meeting the requirements of the 
Tennessee DOT Standard Specifications for Road and Bridge Construction and the 
following gradation: 

Total Percent by Dry Weight, 
Passing Each Sieve (U.S. Standard) 

        Size No.        1"          3/4"         3/8"       No. 4         No. 8 
   67          100        90-100     20-55      0-10           0-5  
 

PART 3 - CONSTRUCTION REQUIREMENTS 

3.01 SITE PREPARATION AND RESTORATION 

A. Rights-of-Way and Easements 
The Subcontractor will confine his construction activities to the existing rights-of-
way or sanitary sewer easements.  The Subcontractor will be responsible for 
obtaining written agreements for use of private property outside City acquired 
rights of way/easements for such purposes as storage of material and equipment 
and access to the construction site.  The Subcontractor will immediately provide 
a copy of all such written agreements to the City upon obtaining the same. 

 
B. Clearing of Rights-of-Way and Easements 

The Subcontractor will confine his clearing of rights of way and easements to the 
least area necessary for construction of facilities shown on the Plans.  The 
Subcontractor will protect as many trees and shrubs within the area as possible.  
Where necessary for construction, the Subcontractor will clear all live and dead 
vegetation and growth, pole stubs, logs, and other objectionable material. 
Cleared material will be removed to within 3 inches of existing ground.  This work 
will be done well before excavation operations but only after erosion controls 
have been placed. 

 
C. Location of Existing Obstructions 

Locations of obstructions shown on the Plans are approximate and are not 
intended as an accurate location of such obstructions.  Obstructions not shown 
on the Plans but encountered by the Subcontractor will be removed and replaced 
in their original state or protected by the Subcontractor at no additional cost to 
the City. 

 
D. Removal of Obstructions 

The Subcontractor will demolish and remove all structures and structure 
foundations, abandoned vehicles, appliances, and rubbish within the right of 
way/easement limits necessary for the performance of the work. 

 
E. Protection of Obstructions Outside Easement Limits 

The Subcontractor will protect and avoid damage to all trees, shrubs, plants, 
fences, structures, and all other objects outside the right of way/easement limits 
shown on the Plans and/or Plats due to construction operations.  All damage will 
be repaired or restored at the Subcontractor's expense.  Particular attention will 
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be paid to avoid damage to trees, shrubs, bushes, and private property located 
next to rights of way/easements.  No trees, plants, or other objects may be 
removed out-side such limits without written permission of the property owner. 

 
F. Special Protection of Obstructions Inside Easement Limits 

Wherever the underground installation of sanitary sewer facilities will go through 
surface improvements previously made by the City, other governmental bodies, 
or property owners, the Subcontractor will be responsible for their protection and 
preservation.  This responsibility includes the removal and storage of such 
improvements to allow replacement and restoration as close as possible to the 
undisturbed condition. 

 
G. Disposal of Debris 

All trees, brush, logs, snags, leaves, sawdust, bark, and refuse will be collected 
and disposed of according to the City Code of Ordinances at the expense of the 
Subcontractor.  There will be no separate pay item for disposal of debris.  Debris 
will be removed from the site when practical and will not be left until the 
completion of the contract. When material is to be disposed of outside the 
easement, the Subcontractor will first obtain written permission from the property 
owner on whose property the disposal is to be made and will file a copy with the 
Purchaser.  Unless otherwise provided in the Subcontract Documents, the 
Subcontractor will arrange for disposing of such material outside the right of 
way/easement.  No debris will be deposited in wetlands. 

 
H. Replacement of Fences 

Any fences disturbed inside the right of way/easement limits will be replaced or 
restored to their original or better condition.  Any fences removed will be replaced 
in their original location.  Fences in such poor condition that they cannot be taken 
down and rebuilt with the same material will be replaced with new fence material 
similar in original quality, size, and appearance to the removed fence. Exceptions 
to this requirement will be allowed if written releases are obtained from the 
property owners by the Subcontractor and submitted to the Purchaser. 

 
I. Disposition of Excavated Material 

1.  Excavated material suitable for backfill will be stored no closer than 2 feet from 
the edge of the excavation.   Excavated material will not obstruct crosswalks, 
side-walks, driveways, street intersections, nor interfere unreasonably with travel 
on streets.  Gutters or other surface drainage facilities will not be obstructed.  
The Subcontractor must provide access to fire hydrants, mail boxes, sewer and 
conduit manholes and similar utility or municipal service facility as required.  
Excavated material intended for backfill will be stored in a way that minimizes 
loss of excavated material due to erosion.  The Subcontractor shall comply with 
all applicable OSHA regulations and City of Memphis Storm Water Ordinances.   

 
2.  Unless otherwise directed, all excavated material that will not be used for 

backfilling or restoration will be removed from the site and disposed of by the 
Subcontractor.  If the Subcontractor proposes to store or place such excess 
excavated material upon any private property, written consent of the property 
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owner or owners must be obtained by the Subcontractor in advance.  A certified 
copy will be given to the Purchaser.  No surplus or excess material will be 
deposited in any stream channel nor anywhere that would change 
preconstruction surface drainage. 

 
J. Control of Water 

1.  The Subcontractor will keep all excavations free of water.  If the trench subgrade 
consists of good soil in good condition at the time of excavation, it will be the 
Subcontractor's responsibility to maintain it in suitable condition.  Dams, flumes, 
channels, sumps, or other work and equipment necessary to keep the excavation 
clear of water will be provided by the contractor.  Dewatering of trenches, will be 
incidental to trench excavation. The Subcontractor will avoid producing mud in 
the trench bottom by his operations.  If necessary or so ordered by the 
Purchaser, the Subcontractor will re-move any soil that becomes unacceptable 
and replace it with limestone or other approved aggregate at his own expense to 
maintain a firm, dry base.   

 
2.  Pipe bedding, laying, jointing, and the placing of concrete or masonry will be 

done in a water free trench or excavation.  Trenches will be kept clear of water 
until pipe joints, concrete and masonry have set and are resistant to water 
damage.  The water will be disposed of in a manner acceptable to the Purchaser. 

 
3.  All gutters, pipes, drains, conduits, culverts, catch basins, storm water inlets, 

ditches, creeks, and other storm water facilities will be kept in operation, or their 
flows will be satisfactorily diverted and provided for during construction.  Any 
facilities disturbed during construction will be restored to the satisfaction of the 
Purchaser. 

 
K. Excavation Around Obstructions 

1.  The Subcontractor will perform all excavation by hand where excavation by 
machinery would endanger trees, structures, or utilities that otherwise might be 
saved by hand excavation.   

 
2.  The Subcontractor will cautiously excavate test holes to find the limits of under-

ground obstructions anticipated within the excavation.  When a water pipe, gas 
pipe, other sanitary sewer, storm drain, or similar utility comes within the limits of 
the trench, such facilities will be properly supported. 

 
L. Special Protection 

1. Treacherous Ground: When running sand, quicksand, or other treacherous ground 
is encountered, the work will be carried on with the utmost urgency and will 
continue day and night should the Purchaser so direct. 

 
2. Sheeting and Shoring: The Subcontractor will furnish, place, and maintain sheeting 

and shoring as required to support the sides of any excavation to prevent earth 
movement that could endanger the workers or public and to prevent damage to the 
excavation, adjacent utilities or property.  The Subcontractor will place this sheeting 
and shoring without the Purchaser’s instructions. 
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3. Sheeting will extend below structure invert a sufficient depth to assure adequate 

support.  In the installation of sheeting, the use of vibratory type pile drivers (as 
opposed to impact type) will be limited to sheeting driven no greater than 5 feet 
below the invert.  The sheeted trench width, as measured between those faces of 
the sheeting in contact with the earth trench wall, will not exceed the maximum 
width of a trench per Specification Section 02530 Paragraph 3.02.B.  Walers and 
struts will be designed and installed to present no obstructions to proper placement 
of the pipe, bedding, cradle or encasement, and they will not interfere with the 
satisfactory installation of the pipe. 

 
4.  Sheeting, bracing, and shoring will be withdrawn and removed as the back-filling is 

being done, except where the Purchaser permits the material to be left in place. 
The Subcontractor will cut off sheeting left in place at least 2 feet below the surface 
and will remove the cut off material from the excavation. 

 
5. All sheeting, bracing, and shoring which are not left in place under this provision will 

be removed in a way that will not endanger the completed work or other structures, 
utilities, storm drains, sewers, or property.  The Subcontractor will be careful to 
prevent the opening of voids during the extraction process. 

 
6. If sheeting and shoring are not specifically required on the Plans or in the 

Specifications, steel drag shields or trench boxes may be used subject to the 
authorization of the Purchaser. Voids left by the advancement of the shield will be 
carefully backfilled and compacted following trench backfill requirements. 

 
M. Existing Utilities 

1. Location: It will be the Subcontractor's responsibility to arrange for the location of 
existing utilities prior to excavation. The Subcontractor will also be responsible for 
coordinating the relocation of any existing utilities with the appropriate utility owner.  

  
2. Protection: The Subcontractor will protect any storm drain, sewer, or utility within 

the limits of the construction.  The Subcontractor will proceed with caution and will 
use every means to establish the exact location of underground structures and 
facilities before excavating in the vicinity.  The City or Purchaser will not be 
responsible for the cost of protection or repair or replacement of any structure, pipe 
line, conduit, service connection, or similar facility broken or damaged by the 
Subcontractor's operations.  All water and gas pipes and other conduits near or 
crossing the excavation will be properly supported and protected by the 
Subcontractor. 

 
3. If the construction requires the removal and replacement of any overhead wires or 

poles, underground pipes, conduits, structures or other facilities, the Subcontractor 
will arrange for such work with the Owner or Owners of the facilities.  No additional 
payment will be made by the City or Purchaser for this work. 

 
4.  Service Connections: Sewer and utility services between mains and buildings will 

be maintained and adjusted as necessary by the Subcontractor to provide as 
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nearly a continuous operation as can be expected.  This will be accomplished in 
any way that the Subcontractor chooses, provided the individual service is not 
interrupted for more than two consecutive hours.  The occupants will be notified by 
the Subcontractor at least six hours before such service interruptions.   When a 
break occurs, the Subcontractor will notify the affected occupant(s) of the probable 
length of time that the service will be interrupted. 

 
5. If existing underground facilities or utilities require removal and replacement for the 

performance of this work, all replacements will be made with new material 
conforming to the requirements of these Specifications.  If not specified, the 
material will be as approved by the Purchaser.  

 
6. The removal and replacement of water services to adapt to new construction will be 

the Subcontractor's responsibility within the limits where the new service line grade 
blends smoothly with the existing service line grade. 

 
7. The removal and replacement of sewer house connections to adapt to new 

construction will be the Subcontractor's responsibility from the sewer main to a 
point where the new grade and existing grade can be matched. 

 
8. The Subcontractor will be responsible for any damage to the sewer house 

connection because of his operations.  The Purchaser does not guarantee the 
number, size, condition, nor length of adjustment necessary to bring a service to a 
new grade. 

 
N. Maintenance of Flow 
 

Where existing sewer lines are being modified, the Subcontractor will arrange his 
work so that sewage flow will be maintained during the construction period with no 
discharge of sewage into the open trench, and no back up of sewage in the existing 
line.  The Subcontractor will provide necessary bypass pumping capacity to carry 
flow downstream of the section to be modified. 

 

3.02  BACKFILLING 

A. General 

1. After sanitary sewer facilities have been bedded and installed according to these 
Specifications and upon permission of the Purchaser, the backfill may be placed.  
Backfilling operations will continue following as closely behind pipe installation as 
practical. All backfill will be placed in uniform horizontal layers.  Pushing backfill 
material down a ramp into excavated areas will not be permitted.  No trash will be 
allowed to accumulate in the space to be backfilled.  Particular care will be taken 
to avoid allowing wood to be included in the backfill,  other than sheeting and 
shoring that has been approved to be left in place. 

2. The Subcontractor will be responsible for the condition of the trenches and filled 
areas during the contract and warranty period.  The Subcontractor will maintain 



CITY OF MEMPHIS – STANDARD CONSTRUCTION SPECIFICATION modified by 
SARP10 Program 
SECTION 02540 SANITARY SEWER POINT REPAIRS 
 

  02540-7 05/02/14  
 

frequent inspection of the same.  Anytime during the 12-month warranty period 
the trenches or filled areas settle and sunken places appear, the Subcontractor 
will be required to refill these sunken places when they are discovered with 
suitable material and will replace all damaged curb, gutter, and sidewalk.  All soft 
or dangerous trenches will be marked, barricaded and caution lighted for the 
protection of the public. 

3. Property with an existing dwelling located on it or lots within a developed 
subdivision or planned development are considered improved property. 

B. Street Right of Way and Improved Property 

1. Backfill Material: Backfill for pipe trench excavations through pavements in street 
or highway right of way or where the Purchaser orders, will be made with pit run 
gravel or other acceptable material as approved by the Purchaser.  The backfill 
will be from the top of the bedding material or foundation to the subgrade 
elevation of the pavement.  Pea gravel or similar granular material approximately 
uniform in size and without bonding properties will not be used.   

2. Backfill for pipe trench excavations beyond pavements in street or highway right of 
way or outside public right of way will be made with select earth from the top level 
of the bedding material or foundation to the subgrade elevation in paved area, or 
within 1 inch of the surface in areas to be sodded, or to the surface in all other 
areas. 

3. Select material will be free from debris, organic matter, perishable compressible 
material and will contain no stones or lumps larger than 6 inches.  Rocks and 
lumps smaller than 6 inches will not exceed an amount that will interfere with the 
consolidating properties of the fill material.  Care will be taken that stones and 
lumps are kept separated and well distributed, and that all voids are completely 
filled with fine material.  No rocks or lumps will come in direct contact with the 
pipe.  The upper 3 feet of backfill in sodded or planted areas will be free of rocks 
or lumps larger than 1 inch in diameter. 

4. Placement and Compaction: Backfill material will be placed by hand in 6 inch loose 
layers and tamped to a point 2 feet above the outside top of the pipe.  Backfill will 
be compacted with suitable mechanical tamping equipment with special care 
being taken not to damage the pipe or joints.  Use of compaction equipment 
directly above semi-rigid and flexible pipe should be avoided until sufficient backfill 
has been placed to ensure that the equipment will not damage the pipe.  A 
minimum of 36 inches of compacted backfill above the top of semi-rigid and 
flexible pipe will be in place before wheel loading and a minimum of 48 inches of 
compacted backfill before use of pneumatic tampers.  From these elevations to 
the subgrade elevation of the pavement, bottom of the sod, or to the original 
ground surface, suitable backfill will be mechanically placed in 9 inch, maximum, 
loose layers.  All backfill material will be compacted to 95 percent of maximum 
density at plus or minus 2 percent of optimum moisture content as determined by 
Laboratory Standard Proctor Test (ASTM D 698). 
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C. Open Areas and Unimproved Property 

Backfill of excavations on unimproved property will be made with select material from 
the top level of bedding material or foundation to the surface.  Non-granular select 
material to be used for backfill will be free from debris, organic matter and perishable 
compressible material, and will contain no stones or lumps or rock fragments larger 
than 6 inches.  Rocks or lumps smaller than 6 inches in diameter will not exceed an 
amount that will interfere with the consolidating properties of the fill material.  No 
rocks or lumps will come in direct contact with the pipe.  Stones and lumps will be 
kept separated and well distributed, and all voids will be completely filled with fine 
material. 

3.03 METHOD OF REPAIR 

A.  The Subcontractor shall replace a sufficient number of entire pipe joints to ensure that 
defective pipe is removed and replaced up to 10 feet in length, per repair, at the 
discretion of the Purchaser, in accordance with the SARP10 Sanitary Sewer Point 
Repair detail. 

B.  If the length of the required replacement segment is not adequate to locate sufficient 
competent pipe for connection with the new section, the Subcontractor, at the 
Purchaser's instruction, may be directed to replace additional sections of pipe such 
that an appropriate connection is possible. 

C.  The Subcontractor shall replace service wyes encountered within the point repair. 
Any defective service lines encountered within the point repair shall be replaced. 

D.  Any service line or competent main line pipe broken by the Subcontractor shall be 
replaced at the Subcontractor's expense. 

E.  The Subcontractor shall remove any fences, base materials, storm sewer, etc. that 
may interfere with the repair made at each specified point.  The Subcontractor is 
responsible for the replacement of said fences, base materials, storm sewer etc., in 
the same or better condition than found. 

F.  The bottom of the trench shall be reshaped so that the grade of the pipe replaced will 
match that required for the existing sewer line.  The point repair shall be backfilled in 
accordance with Section 02530 Sewer Pipe Installation of the City of Memphis 
Standard Construction Specifications. 

G.  If the material in the bottom of the trench is of such consistency that it is not stable, 
then the Subcontractor shall stabilize the bottom of the trench by placing suitable 
materials at the direction of the Purchaser. 

H. Prior to backfilling, point repairs shall be inspected by the Purchaser. 

3.04 VISUAL INSPECTION 

All work will be subject to visual inspection for faults or defects and any such 
deviation or omission will be corrected at once.  All tests will be made by the 
Subcontractor who will provide necessary equipment for testing and lamping the 
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system in the presence of and under the supervision and instructions of the 
Purchaser.  Lamp tests will be observed first hand by the Purchaser.  Each 
section of sewer line will show a full circle of light when lamped between 
manholes.  All defects located will be corrected before conducting leakage tests 

After backfilling and resurfacing, sewer segments containing point repairs shall 
be internally televised (CCTV) by the Subcontractor in their entirety in 
accordance with Section 00003 – Closed Circuit Television Inspection of Sewer 
Mains and Connections for final review and approval by the Purchaser. 

3.05 TRAFFIC CONTROL 

All traffic control shall be installed and maintained in accordance with the Manual 
on Uniform Traffic Control Devices (MUTCD). At a minimum, the Subcontractor 
must have two trucks with flashing yellow lights on the work site. Traffic cones 
must also be placed downstream of the construction site to divert cars into the 
adjacent lane(s) per MUTCD requirements. On roads with a heavy traffic volume, 
a flagman may also be needed to assist with traffic control. For bidding purposes, 
the Subcontractor should assume that a flagman will be needed on 30 percent of 
the setups. 

3.06 FALL PROTECTION 

Subcontractor shall install and maintain all fall protection measures in 
accordance with the SARP10 Loss Control Manual. The Subcontractor shall 
construct a controlled access zone around the manhole being adjusted. At a 
minimum, the fall protection zone shall include traffic cones encircled with 
pennant tape. The controlled access zone must have one point of access with an 
entrance log.  

3.07 REMOVAL & REPLACEMENT OF VEGETATED AREAS 

The Subcontractor shall remove the vegetated area around a manhole as 
needed to adjust the manhole frame and cover. All disturbed areas shall be 
restored as nearly as practical to their original condition. The disturbed area shall 
be cleared and raked to the level of the existing turf and then watered. New sod 
shall be installed over the entire disturbed area. New sod shall consist of live, 
dense, well rooted growth of Bermuda grass, free from Johnson grass, nutgrass, 
and other obnoxious grasses or weeds, well suited for the intended purpose and 
for the soil in which it is to be planted.  All sod shall be cleanly cut in strips having 
a reasonably uniform thickness of not less than 2 inches and cut in 10 to 12 inch 
squares. 

3.08 CLEANUP 

After the installation work has been completed, the Subcontractor shall cleanup 
the entire project area.  All excess material and debris not incorporated into the 
permanent installation shall be disposed of by the Subcontractor.  The work area 
shall be left in a condition equal to or better than it was prior to the performance 
of the Work.  Disturbed grassed areas shall be seeded or sod placed as directed 
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by the Purchaser at no additional cost to the Owner.  Site restoration shall be 
performed in accordance with the City of Memphis Standard Construction 
Specifications. 

PART 4 – MEASUREMENT 

4.01 SEWER POINT REPAIR 
Sewer point repairs will be measured per each. The repair length of ten linear feet will be 
measured along the centerline of the new pipe.  Each additional linear foot of repair, 
directed by the Purchaser, beyond the minimum 10 feet will be measured for payment. 
The depth of the repair is measured from the existing grade to the pipe invert. 
 

4.02 TRAFFIC CONTROL 
Traffic control will be paid per each sewer point repair. 
 

4.03 REMOVAL & REPLACEMENT OF VEGETATED AREAS 
The removal and replacement of vegetated areas shall be measured per square yard 
upon which the new sod has been set. 
 

4.04 PAVEMENT BACKFILL 
Crushed limestone or recycled crushed concrete for backfill under pavements or other 
areas directed by the Purchaser will be measured by the ton of material in place. The 
depth of the backfill is measured from the top of the existing pavement surface to the top 
of the haunching. 

 

PART 5 – PAYMENT 

5.01 SEWER POINT REPAIR 

The accepted quantities of all mainline sewer point repairs will be paid for at the contract 
unit price per each for the various pipe sizes and depth of repair, which will be full 
compensation for material and material testing, excavation, special protection, protection 
of existing utilities, maintenance of sewage flow, bedding, haunching, laying, jointing, 
cleaning and inspection, conducting acceptance tests, installation of pipe wyes, 
connection to manholes, adapters and couplings, stoppers, and removal and/or 
abandonment of existing pipe within the limits of excavation and backfilling outside 
pavement areas. 

5.02 TRAFFIC CONTROL 

Traffic control will be paid per each sewer point repair including all appurtenances 
required to comply with MUTCD standards. 

5.03 REMOVAL & REPLACEMENT OF VEGETATED AREA 

Removal and replacement of vegetated area will be paid for at the Subcontract unit price 
per square yard for the accepted quantities, which price will be full payment for 
furnishing, setting, pinning and pegging if required, fertilizing, watering, mowing, providing 
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and placing agricultural limestone, and for the maintenance and repair of the sodded 
area. 

5.04 PAVEMENT BACKFILL 

Accepted quantities of crushed limestone or recycled crushed concrete for initial backfill 
or final backfill under pavements or other areas designated by the Purchaser will be paid 
for at the Subcontract unit price per ton furnished and placed, which will be full 
compensation for furnishing, placing and compacting the selected material. 

5.05 PAYMENT WILL BE MADE UNDER: 

Item No.  Pay Item Pay Unit 

02540-5.01.01 Sewer Point Repair, 6” through 10” Pipe (<10’ 
Deep) 

Each 

02540-5.01.01a Each additional linear foot beyond the 10 feet 
minimum, for Sewer Point Repair, 6” through 
10” Pipe (<10’ Deep)  

Linear Foot 

02540-5.01.02 Sewer Point Repair, 6” through 10” Pipe (10.1’-
15’ Deep) 

Each 

02540-5.01.02a Each additional linear foot beyond the 10 feet 
minimum, for Sewer Point Repair, 6” through 
10” Pipe (10.1’-15’ Deep) 

Linear Foot 

02540-5.01.03 Sewer Point Repair, 6” through 10” Pipe (15.1’-
20’ Deep) 

Each 

02540-5.01.03a Each additional linear foot beyond the 10 feet 
minimum, for Sewer Point Repair, 6” through 
10” Pipe (15.1’-20’ Deep) 

Linear Foot 

02540-5.01.04 Sewer Point Repair, 12” through 18” Pipe (<10’ 
Deep) 

Each 

02540-5.01.04a Each additional linear foot beyond the 10 feet 
minimum, for Sewer Point Repair, 12” through 
18” Pipe (<10’ Deep) 

Linear Foot 

02540-5.01.05 Sewer Point Repair, 12” through 18” Pipe 
(10.1’-15’ Deep) 

Each 

02540-5.01.05a Each additional linear foot beyond the 10 feet 
minimum, for Sewer Point Repair, 12” through 
18” Pipe (10.1’-15’ Deep) 

Linear Foot 

02540-5.01.06 Sewer Point Repair, 12” through 18” Pipe 
(15.1’-20’ Deep) 

Each 

02540-5.01.06a Each additional linear foot beyond the 10 feet 
minimum, for Sewer Point Repair, 12” through 
18” Pipe (15.1’-20’ Deep) 

Linear Foot 

02540-5.01.07 Sewer Point Repair, 21” through 24” Pipe (<10’ 
Deep) 

Each 
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02540-5.01.07a Each additional linear foot beyond the 10 feet 
minimum, for Sewer Point Repair, 21” through 
24” Pipe (<10’ Deep) 

Linear Foot 

02540-5.01.08 Sewer Point Repair, 21” through 24” Pipe 
(10.1’-15’ Deep) 

Each 

02540-5.01.08a Each additional linear foot beyond the 10 feet 
minimum, for Sewer Point Repair, 21” through 
24” Pipe (10.1’-15’ Deep) 

Linear Foot 

02540-5.01.09 Sewer Point Repair, 21” through 24” Pipe 
(15.1’-20’ Deep) 

Each 

02540-5.01.09a Each additional linear foot beyond the 10 feet 
minimum, for Sewer Point Repair, 21” through 
24” Pipe (15.1’-20’ Deep) 

Linear Foot 

02540-5.01.10 Each service connection and associated lateral 
pipe included in a Sewer Point Repair, all 
depths, all diameters 

Each 

02540-5.02 Traffic Control per Point Repair Each 

02540-5.03 Removal & Replacement of Vegetated Area Square Yard 

02540-5.04 Pavement Backfill Ton 

 

END OF SECTION 02540 
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PART 1 – SCOPE 

This Work shall consist of the removal and replacement of pavements, sidewalks, 
driveway aprons, curbs and gutters, driveways, paved areas, and curbs made necessary 
by the improvement of sanitary sewer infrastructure, and other items of construction that 
require temporary cuts.  Such replacement shall be to a condition at least equal to the 
condition existing prior to removal and of in-kind material and shall be compliance with 
the Drawings, these Specifications, or as directed by the Purchaser.  The Work which will 
be included in the Subcontract and for which the Subcontractor shall be compensated 
therefore is limited to that area within the rights-of-way and construction easements for 
the Project.  The Subcontractor will not be compensated for the removal and replacement 
of facilities outside the rights-of-way, easements, and limits of construction of the Project. 

 
PART 2 – MATERIALS AND EQUIPMENT 
 
2.01 MATERIALS 
 
 A. Concrete: Portland cement concrete shall have a minimum 28 Day compressive 

strength of 3,000 psi with a slump of 3-5 inches. The portland cement used in the mix 
shall be Type I cement conforming to the requirements of AASHTO M 85. The 
delivery ticket accompanying each load of concrete shall show the class and quantity 
of concrete, the quantity of cement, aggregates, water, and additive used in the 
batch, and the time of batching. Materials used in the concrete shall be tested and 
approved. 

 
B. Asphaltic Concrete Pavement: Asphaltic concrete surface courses shall meet the 

requirements of Mix No. 1 and bases courses shall meet the requirements of Mix No. 
2 as described below. 

  
1. The composition of the mixes shall be as follows: 

 
     Total Percent Passing by Weight 
 
   Sieve Size  Mix No. 1  Mix No. 2   
   
   2”   100   100   
   1-1/2”   100   100    
   3/4”   100   100   
    3/8”   76 - 96    65 - 95   
  
   No. 4   51 - 76    45 - 70      
   No. 8   36 - 60   25 - 50      

    No. 30   16 - 40    12 - 30      
    No. 100   3 - 12    2 - 12      
    No. 200   2 - 8    1 - 6      
 

2. The proportions of the total mixture, in percent by weight, shall be as follows: 
 
       Combined 
         Mineral   Asphalt 
           Courses   Aggregate   Cement 
 
   Mix No. 1, Surface  92.0 – 96.0   4.0 – 8.0 
   Mix No. 2, Binder  93.0 – 97.5   2.5 – 7.0 
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  3. It is the intent of this Section of the Specifications that the above described mixes 

shall conform to the following mixtures specified in the Tennessee Department of 
Transportation Standard Specifications for Road and Bridge construction. 

 
Mix No. 1 – Section 411, Asphaltic Concrete Surface (Hot Mix),  Grading E. 
Mix No. 2 – Section 307, Bituminous Plant Mix Base (Hot Mix), Aggregate 
Grading C. 

   
4. For multiple layer construction, succeeding layers shall not be laid until the 

previous layer has cooled sufficiently to support the construction equipment 
 

5. When Mix No. 1 is to be used as a surface for traffic lanes, the mineral aggregate 
shall be composed of not less than 50 percent nor more than 55 percent crushed 
limestone and not more than 50 percent nor less than 45 percent natural sand.  
When Mix No. 1 is used for surfacing of shoulders or other non-traffic lane 
construction, the mineral aggregate may be composed entirely of limestone, 
including screening and manufactured sand, but in no case shall the mineral 
aggregate for this construction consist of less than 50 percent limestone.  The 
natural sand shall be so graded that not more than 5 percent will be retained on 
the No. 4 sieve. 

 
C. Expansion Joint Filler: Preformed expansion joint filler shall be of the bituminous 

type, shall conform to the requirements of AASHTO M 213 and shall not be more 
than 1 inch or less than 1/2 inch in thickness.  The filler shall be cut to the full depth 
of pavement, curb and gutter, sidewalk, or driveway being replaced. 

 
D. Gravel Pavement or Base: Crushed limestone with such material as 

manufactured sand or other fine materials naturally contained or added thereto as 
needed to match existing conditions and conform to the gradations shown below: 

 
 Grading Table for Graded Aggregate Base Course 
 Total Percent, by Dry Weight, Passing Each Sieve (U.S. Standard) 
 
   Size No. 2 ½ “  2”  1 ½ “  1”   3/8”   No. 40   
     1  100    95-100       35-65  10-30    
 
2.02 EQUIPMENT 
 

A. Equipment and tools necessary for cutting, removal, and hauling of existing items; 
handling and placement of new material; and all equipment necessary to perform all 
parts of the Work shall be at the job site sufficiently ahead of the start  of construction 
operations to be examined and approved by the Purchaser. 

 
B. When saws are used to cut pavement, the Subcontractor shall provide sawing 

equipment adequate in power to complete the sawing to a minimum of 1-1/2 inches 
below the pavement surface in one pass.  An ample supply of saw blades shall be 
maintained at the site of the Work at all times during sawing operations. 

 
C. Other types of pavement cutting equipment shall be capable of cutting the pavement 

to a neat straight line of 1-1/2 inch minimum depth below the pavement surface in 
one pass. 
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D. The Subcontractor shall provide equipment capable of removal of pavements, 
sidewalks, driveway aprons, curbs and gutters, driveways, paved areas, and curbs 
without disturbance of adjacent items to remain in place. 

 
PART 3 – CONSTRUCTION REQUIREMENTS 
 
3.01 REMOVAL OF ASPHALT PAVEMENT  

Asphalt pavement shall be removed to a clean straight line as shown on the drawing 
details.  Pavement shall be cut by saw or other equipment approved by the Purchaser in 
advance.  Edges of existing asphalt pavement adjacent to trenches, where damaged, 
shall be recut in a clean straight line within the limits of damaged pavement only.  Such 
recuts shall be parallel to the original cuts and perpendicular to the pavement surface. 

 
3.02 REMOVAL OF CONCRETE PAVEMENT 

Concrete pavement shall be removed to a neat straight line as shown on the drawing 
details.  Care shall be used to avoid damage to pavements and to the pavement base 
remaining in place. 

 
3.03 REMOVAL OF CONCRETE SIDEWALK, CURB AND GUTTER, AND DRIVEWAY 

Concrete sidewalks, curbs and gutters, and driveways shall be removed to the nearest 
contraction or expansion joint.  Care shall be used to avoid damage to sidewalks, curbs 
and gutters, and driveways remaining in place. 
 

3.04 REMOVAL OF GRAVEL PAVEMENT 
Gravel surfaces encountered in construction shall be removed as needed to allow for the 
adjustment of the manhole frame and cover. 

 
3.05  REPLACEMENT OF PAVEMENT 

A. Asphalt Pavements 
 
1.  Replace asphalt paving courses to match existing thickness. The minimum 
surface course thickness shall be 2 inches. Asphalt pavement and base replacement 
shall be constructed for the entire cross-section of pavement removal area including 
all areas where pavement was re-cut subsequent to the initial pavement removal. 

 
B. Concrete Pavements 

 
1. Concrete pavement shall be replaced with Class A concrete pavement equal in 
thickness to the pavement removed but not less than 4 inches thick.   Concrete 
pavement and base replacement shall be constructed for the entire cross-section of 
pavement removal area including all areas where pavement was re-cut subsequent 
to the initial pavement removal. 

 
2. Reasonable efforts shall be made to avoid contrast in the color and texture of 
existing and restored surfaces. 
 

C. Placing, Curing, and Protection of Concrete 
 
1. After the backfill in the trench has been brought to the appropriate subgrade 
elevation shown on the Plans, compacted to the specified density, and permission 
has been given by the Purchaser, a concrete slab of the appropriate thickness shall 
be placed within the entire disturbed area. 

  
 2. Any loose or disturbed pavement or base shall be removed prior to placement of 

the concrete.  Concrete shall be placed only on a moist subgrade and shall not be 
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placed unless the ambient temperature is 35o F and rising.  In no case shall concrete 
be placed on a frozen or frosty subgrade.  After the concrete is placed, it shall be 
struck off in an approved manner to the appropriate grade as shown on the Plans 
and shall be finished with floats and straight edges until the required surface texture 
has been obtained. 

 
 3. No vehicles or loads shall be permitted on any concrete until the Purchaser has 

determined that the concrete has obtained sufficient strength for such loads.  The 
Subcontractor shall construct and place such barricades and protection devices as 
are necessary to protect the concrete. 

 
3.06 REPLACEMENT OF SIDEWALKS, DRIVEWAY APRONS, CURBS AND GUTTERS, 

DRIVEWAYS AND OTHER PAVED AREAS, AND CURBS 
A. Concrete sidewalks and driveway aprons shall be replaced in accordance with the 
City of Memphis Standard Construction Specifications. 

 
B. Unless otherwise directed, curb and gutter shall be replaced with new concrete curb 
and gutter of the same cross-section and at the same top of curb elevation and flow line 
as that removed.  Where curb and gutter of a different type than existing is to be used for 
replacement, the replacement flow line shall match existing and a transitions section 
provided between the existing and replacement cross-sections.  Curb heights shall be 
transitioned at a rate of 1 inch in 5 feet.  Granite curb shall be replaced with new concrete 
curb whose height matches existing adjacent curb top elevations. Any expansion joint 
material removed shall be replaced at the original locations.  Existing concrete edges 
shall be cleaned prior to placement of concrete.  The finished curb and gutter cross-
section, elevations, texture, and color shall conform to the adjacent concrete surfaces. 
 
C. Replacement of paved areas other than street pavement; concrete, asphalt, or gravel 
driveways; and asphalt or concrete curb within the right-of-way or construction easement 
limits shall be in kind for those cross-sections removed, unless directed otherwise by the 
Purchaser. 
 

3.07 DAMAGE DUE TO SETTLEMENT 
 

A. The Subcontractor shall be responsible for any damage caused by settlement of 
backfill placed beneath pavements, sidewalks, driveway aprons, curbs, curbs and 
gutters, driveways, paved areas other than street pavement, and asphalt or concrete curb 
within the right-of-way or construction easement limits.  This includes any damage which 
may occur at any time prior to, and during a period of one year from the date of Final 
Completion of the Work covered by the Subcontract. 
 
B. During such period, the Subcontractor shall at his own cost and expense refill all 
excavations where settlement damage has occurred and replace damaged pavements, 
sidewalks, driveway aprons, curbs, curbs and gutters, paved areas, driveways, and all 
other damaged items to the satisfaction of the Purchaser.  Should the Subcontractor fail 
to repair settlement damage which may occur as described above within 5 days after 
being given notice thereof, the Purchaser shall have the right to repair such settlement 
and charge the cost of such repairs to the Subcontractor. 

 
3.08 DAMAGE OUTSIDE CONSTRUCTION EASEMENT LIMITS 
 

The Subcontractor will be held responsible for all damage to roads, highways, shoulders, 
curbs and gutters, ditches, embankments, bridges, culverts, and other property, caused 
by him or any of this Sub-subcontractors in hauling or otherwise transporting materials to 
and from the several sites of Work, regardless of the location of such damage.  The 
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Subcontractor shall make arrangements relative to the payment for, or repair or 
replacement of, such damage or damaged surfaces or structures which are satisfactory 
and acceptable to the Purchaser, at the Subcontractor’s cost and expense. 

 
PART 4 – MEASUREMENT 
 
4.01 PAVEMENT REMOVAL AND REPLACEMENT 

Pavement removal and replacement shall be measured for payment by the cubic yard, 
complete in place.  

 
4.02 CONCRETE SIDEWALK REMOVAL AND REPLACEMENT 

Sidewalk removal and replacement shall be measured for payment by the square foot, 
complete in place. 

 
4.03 CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT 

Curb and gutter removal and replacement shall be measured for payment by the linear 
foot, complete in place. 

 
4.04 GRAVEL DRIVEWAY AND GRAVEL AREA REMOVAL AND REPLACEMENT 

Gravel driveways and gravel area removal and replacement shall be measured for 
payment by the ton of crushed limestone, complete in place. 

 
PART 5 – PAYMENT 
 
5.01 PAVEMENT REMOVAL AND REPLACEMENT 

The accepted quantities of pavement removal and replacement shall be paid for at the 
Subcontract unit price per cubic yard for the type specified, which price will be full 
compensation for cutting and recutting pavement; removal and disposal of pavement and 
base; preparing the subgrade; placing, finishing, curing, and protection of concrete; and 
placing and compacting asphaltic concrete wearing surfaces, complete in place. 

 
5.02 CONCRETE SIDEWALK REMOVAL AND REPLACEMENT 

The accepted quantities of sidewalk removal and replacement shall be paid for at the 
contract unit price per square foot, which price will be full compensation for removal and 
disposal of sidewalk; preparing the subgrade; and placing, finishing, curing and protection 
of concrete, complete in place. 

 
5.03 CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT. 

The accepted quantities of curb and gutter removal and replacement shall be paid for at 
the Subcontract unit price per linear foot for the type specified, which price will be full 
compensation for removal and disposal of curb and gutter; preparing the subgrade; and 
placing, finishing, curing and  protection of concrete, complete in place. 

 
5.04 GRAVEL DRIVEWAY AND GRAVEL AREA REMOVAL AND REPLACEMENT 

The accepted quantities of gravel driveway and gravel area removal and replacement 
shall be paid for at the Subcontract unit price per ton of crushed limestone, which price 
will be full compensation for preparing the subgrade and replacing the gravel, complete in 
place. 

 
5.05 PAYMENT WILL BE MADE UNDER: 
 

Item No. Pay Item Pay Unit 
   
02950-01.01 Asphaltic Concrete Pavement Removal and Replacement Cubic Yard 
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02950-01.02 Concrete Pavement Removal and Replacement Cubic Yard 
   
02950-02 Concrete Sidewalk Removal and Replacement Square Foot 
   
02950-04 Concrete Curb And Gutter Removal and Replacement Linear Foot 
   
02950-06 Gravel Driveway And Gravel Area Removal and Replacement 

with Crushed Stone 
Ton 

 
  
 

END OF SECTION 02950 


















	Loss Control Manual Forms and Memos 1-2 updated 17Sep14.pdf
	1.0   General Safety
	2.0   Emergency Procedures
	3.0   Security
	4.0   Safety Committee
	5.0   Environmental Operations Plan 




