

Attachment 2-Pricing Table

Professional Resources – ESRI Work Order Asset Management System

RFQ # SAIC CoM 2016 –MC R181094

Description	Cost	
Phase 1 - Gather Workflow/Processes Requirements		
Phase 1 - Chart Workflow/Processes		
Phase 1 (requirements gathering) Total		
Phase 2 - Database Changes		
Phase 2 - Implement Test Work Order Mgt. System		
Phase 2 - Roll out final Work Order Mgt. System		
Phase 2 - Training		
Phase 2 (developing the application) Total		
Travel		