

BID AND CONTRACT SESSION
WEDNESDAY 16 JUNE 2021
(oracle.memphistn.gov)

BIDS TO BE RECEIVED

- 1**
RFQ #3620
Construction of FIRE STATION #1 for
the Division of FIRE SERVICES
Bid Bond Is Required
Mandatory Pre-Bid
Est: \$5,800,000.00
BC, BC-B

- 2**
RFQ #3621
Construction of PLEASANT HILL
ROAD STREET IMPROVEMENT for
the Division of ENGINEERING
Bid Bond Is Required
No Pre-Bid
Est: \$1,571,303.75
HRA (a) (b) MV (c), (d)

- 3**
RFQ #52230
Purchase of AUTOMOTIVE PAINTS,
MATERIALS AND SUPPLIES for the
Division of GENERAL SERVICES

TRANSMITTAL OF BIDS RECEIVED

TO: Fire Services RFQ# 3620

FOR: Construction of Fire Station #1 BID OPENING DATE: 16 June 2021

FROM: PURCHASING DEPARTMENT

VENDOR:	AMOUNT
1. <u>Nickson General Contractors Inc. Withdraw</u>	
2. <u>Fifer & Associates, Inc. 6,948,000.00</u>	
3. <u>Barnes & Brower, Inc. 7,294,838.00</u>	
4. <u>A & B Construction 7,704,755.00</u>	
5. <u>Zellner Construction Services, LLC 6,796,600.00</u>	
6. _____	
7. _____	
8. _____	
9. _____	
10. _____	
11. _____	
12. _____	
13. _____	
14. _____	
15. _____	
16. _____	
17. _____	
18. _____	
19. _____	
20. _____	

TRANSMITTAL OF BIDS RECEIVED

TO: Engineering RFQ# 3621

FOR: Pleasant Hill Road Street Improvement
BID OPENING DATE: 16 June 2021

FROM: PURCHASING DEPARTMENT

VENDOR:

AMOUNT

1.	<u>Vulcor hlc</u>	<u>1,596,621.30</u>
2.	<u>Fulcor hlc</u>	<u>1,488,899.40</u>
3.	_____	_____
4.	_____	_____
5.	_____	_____
6.	_____	_____
7.	_____	_____
8.	_____	_____
9.	_____	_____
10.	_____	_____
11.	_____	_____
12.	_____	_____
13.	_____	_____
14.	_____	_____
15.	_____	_____
16.	_____	_____
17.	_____	_____
18.	_____	_____
19.	_____	_____
20.	_____	_____

TRANSMITTAL OF BIDS RECEIVED

TO: General Services RFQ# 50030-2

FOR: Automotive Parts, Materials & Supplies BID OPENING DATE: 16 June 2021

FROM: PURCHASING DEPARTMENT

VENDOR:	AMOUNT
1. <u>NAPA</u>	<u>2,344.29</u>
2. <u>Sherman Williams</u>	<u>1,753.07</u>
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____